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ADVERTISEMENT FOR BIDS

The Town of Warwick invites Contractors to submit sealed bids for the Town of Warwick WWTP
Sand Filter System Improvements. The sealed proposals will be received by the Town of Warwick,
New York, until 2:00 P.M. on May 24, 2022. Bids will be publicly opened and read aloud immediately
following at 2:05 P.M. on May 24, 2022 (local time) at the Office of the Town Clerk, Town of
Warwick Town Hall, 132 Kings Highway, Warwick NY.

Copies of the Information for Bidders, Drawings, Specification, and Contract Documents for the
proposed work are on file and publicly exhibited at the Office of the Town Clerk, Town of Warwick
Town Hall, 132 Kings Highway, Warwick NY. Persons shall leave name, correct mailing address,
phone number, and email or fax for notification purposes, along with a $50.00 non-refundable deposit
for each set. The deposit shall be in the form of check or money order only, payable to the Town of
Warwick.

Each bid shall be accompanied by an acceptable form of Bid Guarantee in an amount equal to at least
five percent (5%) of the amount of the Bid payable to the Town of Warwick as a guarantee that if the
Bid is accepted, the Bidder will execute the Contract and file acceptable Performance and Labor,
Material Payment Bonds, and Certificate(s) of Insurance within five (5) days after the award of the
Contract.

Each successful Bidder shall be required to furnish and pay for satisfactory Performance and Labor &
Material Payment Bonds, each in the amount at least equal to the Contract Amount as security for the
faithful performance and payment of all Contractor’s obligations under the Contract Documents.

Bids may be held by the Town of Warwick for a period not to exceed thirty (30) calendar days from the
date of the Bid Opening for the purpose of reviewing the Bids and investigating the qualifications of
Bidders prior to awarding the Contract. This project has high priority, and all documents will be
reviewed as soon as practicable to minimize this review period.

OWNERS RIGHTS RESERVED:

The Town of Warwick hereinafter called the Owner, reserves the right to reject any and all Bids and to
waive any formality or technicality in any bid in the interest of the Owner.

STATEMENT OF NON-COLLUSION:

Bidders on the Contracts are required to execute a non-collusion bidding certificates pursuant to
Section 103d of the General Municipal Law of the State of New York.

Attention of bidders is particularly called to the requirement as to conditions of employment to be
observed and minimum wage rates to be paid under the contract, Section 3, Segregated Facilities,
Section 109, and Executive Order 11246. The requirements for Bidders and Contractors under this
order, which concerns non-discrimination in employment, are explained in the Contract Documents.
Bidders are also required to comply with the provisions of Section 291-299 of the Executive Law of the
State of New York.

Town of Warwick, New York
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The Town of Warwick hereby notifies all Bidders that it will affirmatively insure that in regard to any
Contract entered into pursuant to this advertisement, minority business enterprises will be afforded full
opportunity to submit bids in response to this invitation and will not be discriminated against on the
grounds of race, color, or national origin in consideration for an award.

PREVAILING WAGES:

The labor on the contract awarded as a result of this advertisement shall be performed in accordance
with Article 8 (Section 220-223) of the New York State Labor Law and with the Davis-Bacon Act.

BY ORDER OF

Town of Warwick
AN EQUAL OPPORTUNITY/AFFIRMATIVE ACTION EMPLOYER

Town of Warwick, New York
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SECTION 00210
INSTRUCTIONS TO BIDDERS
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1. Defined Terms

1.1. Terms used in these INSTRUCTIONS TO BIDDERS, which are defined in Section 00700 -
GENERAL CONDITIONS, have the meanings assigned to them in the General Conditions.

1.2. Certain additional terms used in these INSTRUCTIONS TO BIDDERS have the meanings
indicated below which are applicable to both the singular and plural thereof.

1.2.1. BIDDER: One who submits a Bid directly to OWNER as distinct from a sub-bidder, who submits
a Bid to a BIDDER.

1.2.2.  Issuing Office: The office from which the Bidding Documents are to be issued and where the
bidding procedures are to be administered.

1.2.3.  Successful BIDDER: The lowest, responsible and responsive BIDDER to whom OWNER (on the
basis of OWNER's evaluation as hereinafter provided) makes an award.

2. Copies of Bidding Documents

2.1. Complete sets of the Bidding Documents in the number and for the price stated in the
Advertisement may be obtained from the Issuing Office.

2.2. Complete sets of Bidding Documents must be used in preparing Bids; neither OWNER nor
ENGINEER assume any responsibility for errors or misinterpretations resulting from the use of incomplete
sets of Bidding Documents.

Town of Warwick, New York
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2.3. OWNER and ENGINEER in making copies of Bidding Documents available on the above terms
do so only for the purpose of obtaining Bids for the Work and do not authorize or confer a license or grant
for any other use.

3. Qualifications of BIDDERS

3.1. To demonstrate qualifications to perform the Work, each BIDDER must be prepared to submit
within 5 days after Bid opening, upon OWNER's request, detailed written evidence, such as financial data,
previous experience, present commitments, and other such data as may be called for below (or elsewhere in
the Contract Documents).

3.1.1.  Each Bid must contain evidence of BIDDER's qualification to do business in the state where the
Project is located or covenant to obtain such qualification prior to award of the Contract.

4. Examination of Bidding and Contract Documents, Other Related Data, and Site
4.1. It is the responsibility of each BIDDER before submitting a Bid to:

4.1.1. Examine and carefully study the Contract Documents and other related data identified in the
Bidding Documents including "technical data" referred to in Paragraph 4.2. below.

4.1.2. Visit the site to become familiar with and satisfy BIDDER as to the general, local and site
conditions that may affect cost, progress, performance or furnishing of the Work.

4.1.3.  Consider federal, state and local Laws and Regulations that may affect cost, progress, performance
or furnishing of the Work.

4.1.4.  Consider the information known to BIDDER; information commonly known to contractors doing
business in the locality of the Site; information and observations obtained from visits to the Site; the
Bidding Documents; and the Site-related drawings identified in the Bidding Documents, with respect to the
effect of such information, observations, and documents on (i) the cost, progress, and performance of the
Work; (ii) the means, methods, techniques, sequences, and procedures of construction to be employed by
BIDDER, including applying any specific means, methods, techniques, sequences, and procedures of
construction expressly required by the Bidding Documents; and (iii) BIDDER's safety precautions and
programs.

4.1.5. Agree at the time of submitting its Bid that no further examinations, investigations, explorations,
tests, studies, or data are necessary for the determination of its Bid for performance of the Work at the
price(s) bid and within the times required, and in accordance with the other terms and conditions of the
Bidding Documents.

4.1.6. Become aware of the general nature of the work to be performed by OWNER and others at the
Site that relates to the Work as indicated in the Bidding Documents.

4.1.7.  Promptly notify ENGINEER of all conflicts, errors, ambiguities or discrepancies in or between the
Contract Documents and such other related documents.

4.1.8.  When conflicts, errors, ambiguities or discrepancies are discovered in or between Contract
Documents and/or other related documents, and when said conflicts, etc., have not been resolved through
the interpretations by ENGINEER as described in Paragraph 6., BIDDER shall include in the Bid the
greater quantity or better quality of Work, or compliance with the more stringent requirement resulting in a
greater cost. Such greater cost shall be included in the Bid.

Town of Warwick, New York
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4.2. On request, OWNER will provide each BIDDER access to the site to conduct such examinations,
investigations, explorations, tests and studies as each BIDDER deems necessary for submission of a Bid.
BIDDER must fill all holes and clean up and restore the site to its former conditions upon completion of
such explorations, investigations, tests and studies.

4.3. The submission of a Bid will constitute an incontrovertible representation by BIDDER (i) that
BIDDER has complied with every requirement of this Paragraph 4, (ii) that without exception the Bid is
premised upon performing and furnishing the Work required by the Contract Documents and applying the
specific means, methods, techniques, sequences or procedures of construction (if any) that may be shown
or indicated or expressly required by the Contract Documents, (iii) that BIDDER has given ENGINEER
written notice of all conflicts, errors, ambiguities and discrepancies in the Contract Documents and the
written resolutions thereof by ENGINEER are acceptable to BIDDER, and when said conflicts, etc., have
not been resolved through the interpretations by ENGINEER as described in Paragraph 6., BIDDER has
included in the Bid the greater quantity or better quality of Work, or compliance with the more stringent
requirement resulting in a greater cost, and (iv) that the Contract Documents are generally sufficient to
indicate and convey understanding of all terms and conditions for performing and furnishing the Work.

44. The provisions of Paragraphs 4.1. through 4.6., inclusive, do not apply to Asbestos,
Polychlorinated biphenyls (PCBs), Petroleum, Hazardous Waste or Radioactive Material covered by
Paragraph 4.06. of the General Conditions.

5. Availability of Lands for Work, Etc.

5.1. The lands upon which the Work is to be performed, rights-of-way and easements for access
thereto and other lands designated for use by CONTRACTOR in performing the Work are identified in the
Contract Documents. All additional lands and access thereto required for temporary construction facilities,
construction equipment or storage of materials and equipment to be incorporated in the Work are to be
obtained and paid for by CONTRACTOR.

6. Interpretations and Addenda

6.1. All questions about the meaning or intent of the Bidding Documents are to be directed to
ENGINEER in writing either by email, fax or mail, a read receipt must be attached to each email, a transfer
confirmation for each fax and delivery confirmation for each mail sent must be kept. Interpretations or
clarifications considered necessary by ENGINEER in response to such questions will be issued by
Addenda emailed, faxed, mailed or delivered to all parties recorded by ENGINEER as having received the
Bidding Documents. Questions received less than 4 days prior to the date for opening of Bids will not be
answered. Only questions answered by formal written Addenda will be binding. Oral and other
interpretations or clarifications will be without legal effect.

Address questions to:

HDR Engineering, Inc.

1 International Boulevard, 10th Floor, Suite 1000
Mahwah, NJ 07495-0027

Attn: Laura A. Barca, PE

Email: Laura.Barca@hdrinc.com

Phone: (201) 335-9473

6.2. Addenda may also be issued to modify the Bidding Documents as deemed advisable by OWNER
or ENGINEER.

Town of Warwick, New York
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7. Bid Security

7.1. Each Bid must be accompanied by Bid security made payable to OWNER in an amount of 5
percent of BIDDER's maximum Bid price and in the form of a certified check, bank money order or a Bid
Bond on form attached, issued by a surety meeting the requirements of Paragraphs 5.01 and 5.02 of the
General Conditions.

7.2. The Bid security of Successful BIDDER will be retained until such BIDDER has executed the
Agreement, furnished the required Contract security and met the other conditions of the Notice of Award,
whereupon the Bid security will be returned. If the Successful BIDDER fails to execute and deliver the
Agreement and furnish the required Contract security and certificates of insurance within 5 days after the
Notice of Award, OWNER may consider BIDDER to be in default, annul the Notice of Award, and the Bid
security of that BIDDER will be forfeited. Such forfeiture shall be OWNER's exclusive remedy if
BIDDER defaults. The Bid security of other BIDDERS whom OWNER believes to have a reasonable
chance of receiving the award may be retained by OWNER until the earlier of the 7th day after the
Effective Date of the Agreement or the 36th day (time period for award plus one (1) day) after the Bid
opening, whereupon Bid security furnished by such BIDDERS will be returned. Bid security with Bids
which are not competitive will be returned within seven (7) days after the Bid opening.

8. Contract Times

The number of days within which, or the dates by which, the Work is to be substantially completed and
also completed and ready for final payment is set forth in the Agreement or incorporated therein by
reference to the attached Bid Form.

9. Liquidated Damages
Provisions for liquidated damages, if any, are set forth in the Agreement.
10. Substitute and "Or-Equal" Items

The Contract, if awarded, will be on the basis of materials and equipment described in the Bidding
Documents without consideration of possible substitute or "or-equal" items. Whenever it is indicated or
specified in the Bidding Documents that a "substitute" or "or-equal" item of material or equipment may be
furnished or used by CONTRACTOR if acceptable to ENGINEER, application for such acceptance will
not be considered by ENGINEER until after the Effective Date of the Agreement. The procedure for
submission of any such application by CONTRACTOR and consideration by ENGINEER is set forth in
Paragraphs 6.05A., 6.05B. and 6.05C. of the General Conditions and may be supplemented in the General
Requirements.

11. Subcontractors, Suppliers and Others

11.1.  If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers and other
persons and organizations to be submitted to OWNER in advance of a specified date prior to the Effective
Date of the Agreement, the apparent Successful BIDDER, and any other BIDDER so requested, shall
within 5 days after Bid opening submit to OWNER a list of all such Subcontractors, Suppliers and other
persons and organizations proposed for those portions of the Work for which such identification is
required. Such list shall be accompanied by an experience statement with pertinent information regarding
similar projects and other evidence of qualification for each such Subcontractor, Supplier, person or
organization if requested by OWNER. OWNER or ENGINEER, who after due investigation has
reasonable objection to any proposed Subcontractor, Supplier, other person or organization, may before the
Notice of Award is given request apparent Successful BIDDER to submit an acceptable substitute.

Town of Warwick, New York
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If apparent Successful BIDDER declines to make any such substitution, OWNER may award the Contract
to the next lowest BIDDER that proposes to use acceptable Subcontractors, Suppliers and other persons
and organizations. The declining to make requested substitutions will not constitute grounds for sacrificing
the Bid security of any BIDDER. Any Subcontractor, Supplier, other person or organization listed and to
whom OWNER or ENGINEER does not make written objection prior to the giving of the Notice of Award
will be deemed acceptable to OWNER and ENGINEER subject to revocation of such acceptance after the
Effective Date of the Agreement as provided in Paragraph 6.06.B. of the General Conditions.

11.3.  No CONTRACTOR shall be required to employ any Subcontractor, Supplier, other person or
organization against whom CONTRACTOR has reasonable objection.

12. Bid Form

12.1.  The Bid Form is included with the Bidding Documents; additional copies may be obtained from
the Issuing Office.

12.2.  All blanks on the Bid Form must be completed by printing in ink or typing and the Bid Form
signed in ink. Erasures or alterations shall be initialed in ink by the person signing the Bid Form. A Bid
price shall be indicated for each Bid item, and unit price item listed therein. In the case of optional
alternatives, the words "No Bid," "No Change," or "Not Applicable" may be entered.

12.3.  Bids by corporations shall be executed in the corporate name by the president or a vice-president
or other corporate officer accompanied by evidence of authority to sign. The corporate seal shall be affixed
and attested by the secretary or an assistant secretary. The corporate address and state of incorporation
shall be shown below the signature.

12.4.  Bids by partnerships shall be executed in the partnership name and signed by a partner, whose title
must appear under the signature accompanied by evidence of authority to sign. The official address of the
partnership shall be shown below the signature.

12.5.  Bids by limited liability companies shall be executed in the name of the firm by a member and
accompanied by evidence of authority to sign. The state of formation of the firm and the official address of
the firm shall be shown.

12.6.  Bids by individuals shall show the BIDDER's name and official address.

12.7.  Bids by joint ventures shall be executed by each joint venture in the manner indicated on the Bid
Form. The official address of the joint venture shall be shown.

12.8.  All names shall be typed or printed in ink below the signature.

12.9.  The Bid shall contain an acknowledgement of receipt of all Addenda, the numbers of which shall
be filled in on the Bid Form.

12.10. Postal and e-mail addresses and telephone number for communications regarding the Bid shall be
shown.

12.11. Evidence of authority to conduct business as an out-of-state corporation in the state where the
Work is to be performed shall be provided in accordance with Paragraph 3 above. State CONTRACTOR
license number, if any shall also be shown on the Bid Form.

Town of Warwick, New York
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13. Submission of Bids

Bids shall be submitted on the prescribed Bid Form, contained in the Bidding Documents, at the time and
place indicated in the Advertisement, addressed to the Town of Warwick, and shall be enclosed in an
opaque sealed envelope, marked with the Project title, and the designated portion of the Project for which
the Bid is submitted and the name and address of BIDDER, and accompanied by the Bid security and other
required documents. If the Bid is sent through the mail or other delivery system, the sealed envelope shall
be enclosed in a separate envelope with the notation "BID ENCLOSED" on the face of it.

14. Modification and Withdrawal of Bids

14.1.  Bids may be modified or withdrawn by an appropriate document duly executed in the manner that
a Bid must be executed and delivered to the place where Bids are to be submitted at any time prior to the
opening of Bids.

14.2.  If, within 24 HRS after Bids are opened, any BIDDER files a duly signed, written notice with
OWNER and promptly thereafter demonstrates to the reasonable satisfaction of OWNER that there was a
material and substantial mistake in the preparation of its Bid, that BIDDER may withdraw its Bid and the
Bid security will be returned. Thereafter, that BIDDER will be disqualified from further bidding on the
Work to be provided under the Contract Documents.

15. Opening of Bids

Bids will be opened and read aloud publicly at 12:05PM on August 28, 2013 (local time) at the Office of
the Town Clerk, Town of Warwick Town Hall, 132 Kings Highway, Warwick, New York 10990. An
abstract of the amounts of the base Bids and major alternates (if any) will be made available to BIDDERS
after the opening of Bids.

16. Bids to Remain Subject to Acceptance

All Bids will remain subject to acceptance for the time period specified for Notice of Award and execution
and delivery of Agreement and required Contract security and certificate of insurance by Successful
BIDDER. OWNER may, at OWNER's sole discretion, release any Bid and return the Bid security prior to
that date.

17. Evaluation of Bids and Award of Contract

17.1.  OWNER reserves the right to reject any or all Bids, including without limitation the rights to
reject any or all nonconforming, nonresponsive, unbalanced or conditional Bids and to reject the Bid of any
BIDDER if OWNER believes that it would not be in the best interest of the Project to make an award to
that BIDDER, whether because the Bid is not responsive or the BIDDER is unqualified or of doubtful
financial ability or fails to meet any other pertinent standard or criteria established by OWNER. OWNER
also reserves the right to waive all informalities not involving price, time or changes in the Work and to
negotiate Contract terms with the Successful BIDDER. Discrepancies between the multiplication of units
of Work and unit prices will be resolved in favor of the unit prices. Discrepancies between the indicated
sum of any column of figures and the correct sum thereof will be resolved in favor of the correct sum.
Discrepancies between words and figures will be resolved in favor of the words.

17.1.1. Any or all bids will be rejected if OWNER has reason to believe that collusion exists among the
BIDDERS.

17.2.  In evaluating Bids, OWNER will consider the qualifications of BIDDERS, whether or not the
Bids comply with the prescribed requirements, and such alternates, unit prices and other data, as may be
requested in the Bid Form or prior to the Notice of Award.

Town of Warwick, New York
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17.3.  OWNER may consider the qualifications and experience of Subcontractors, Suppliers, and other
persons and organizations proposed for those portions of the Work as to which the identity of
Subcontractors, Suppliers, and other persons and organizations must be submitted as provided in the
Supplementary Conditions. OWNER also may consider the operating costs, maintenance requirements,
performance data and guarantees of major items of materials and equipment proposed for incorporation in
the Work when such data is required to be submitted prior to the Notice of Award.

17.4. OWNER may conduct such investigations as OWNER deems necessary to assist in the evaluation
of any Bid and to establish the responsibility, qualifications and financial ability of BIDDERS, proposed
Subcontractors, Suppliers and other persons and organizations to perform and furnish the Work in
accordance with the Contract Documents to OWNER's satisfaction within the prescribed time.

17.5.  If the Contract is to be awarded, it will be awarded to lowest BIDDER whose evaluation by
OWNER indicates to OWNER that the award will be in the best interests of the Project.

17.6.  If the Contract is to be awarded, OWNER will give Successful BIDDER a Notice of Award within
30 days after the day of the Bid opening. No other act of OWNER or others will constitute acceptance of a
Bid. This project has high priority and all documents will be reviewed as soon as practicable to minimize
this review period.

18. Contract Security

Article 5 of the General Conditions, as may be modified by the Supplementary Conditions, sets forth
OWNER's requirements as to Performance and Payment Bonds. When the Successful BIDDER delivers
the executed Agreement to OWNER, it must be accompanied by the required Performance and Payment
Bonds.

19. Signing of Agreement

When OWNER gives a Notice of Award to the Successful BIDDER, it will be accompanied by the
required number of unsigned counterparts of the Agreement. Within 5 days thereafter CONTRACTOR
shall sign and deliver the required number of counterparts of the Agreement to OWNER with the required
Bonds and Certificates of Insurance. Within 10 days thereafter OWNER shall deliver one fully signed
counterpart to CONTRACTOR.

END OF SECTION

Town of Warwick, New York
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BID FORM

Town of Warwick Wastewater Treatment Plant
Sand Filter System Improvements

TABLE OF ARTICLES

1. Enter into Agreement

2. Bidder Acknowledgements

3. Bidder's Representations

4. Bidder's Certification

5. Bid Prices

6. Time of Completion

7. Attached To This Bid

8. Address for Communications
9. Defined Terms

10. Bid Submittal

PROJECT IDENTIFICATION: Town of Warwick Wastewater Treatment Plant, Sand Filter System Improvements

THIS BID IS SUBMITTED TO: Town of Warwick, Town Hall Clerk’s Office, 132 Kings Highway, Warwick NY
10990, herein after referred to as OWNER.

1. Enter Into Agreement

The undersigned BIDDER proposes and agrees, if this Bid is accepted, to enter into an agreement with OWNER in
the form included in the Bidding Documents to perform and furnish all Work as specified or indicated in the Contract
Documents for the Bid Price and within the Bid Times indicated in this Bid and in accordance with the other terms
and conditions of the Contract Documents.

2. BIDDER Acknowledgements

BIDDER accepts all of the terms and conditions of the Advertisement and INSTRUCTIONS TO BIDDERS,
including without limitation those dealing with the disposition of Bid security. This Bid will remain subject to
acceptance for up to 35 days after the day of Bid opening or for such longer period of time that BIDDER may agree to
in writing upon request of OWNER. BIDDER will sign and deliver the required number of counterparts of the
AGREEMENT with the Bonds and other documents required by the Bidding Requirements within 5 days after the
date of OWNER's Notice of Award.

3. BIDDER's Representations

In submitting this Bid, BIDDER represents that:

Town of Warwick, New York
Sand Filter System Improvements -1 May, 2022
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BIDDER has examined and carefully studied the Bidding Documents, other related data identified in the
Bidding Documents, and the following Addenda receipt of all which is hereby acknowledged: (List
Addenda by Number)

ADDENDA NO | DATE RECEIVED | ADDENDA NO DATE RECEIVED

BIDDER has visited the site and become familiar with and is satisfied as to the general, local and site
conditions that may affect cost, progress, performance and furnishing of the Work.

BIDDER is familiar with and is satisfied as to all federal, state and local Laws and Regulations that may
affect cost, progress, performance and furnishing of the Work.

BIDDER acknowledges that OWNER and ENGINEER do not assume responsibility for the accuracy or
completeness of information and data shown or indicated in the Bidding Documents with respect to existing
Underground Facilities at or contiguous to the site.

BIDDER does not consider that any additional examinations, investigations, explorations, tests, studies or
data are necessary for the determination of this Bid for performance and furnishing of the Work in
accordance with the times, price and other terms and conditions of the Contract Documents.

BIDDER is aware of the general nature of Work to be performed by OWNER and others at the site that
relates to Work for which this Bid is submitted as indicated in the Contract Documents.

BIDDER has correlated the information known to BIDDER, information commonly known to
CONTRACTORS doing business in the locality of the Site, information and observations obtained from
visits to the site, reports and drawings identified in the Contract Documents and all additional examinations,
investigations, explorations, tests, studies and data with the Contract Documents.

BIDDER has given ENGINEER written notice of all conflicts, errors, ambiguities or discrepancies in the
Contract Documents and the written resolution thereof by ENGINEER is acceptable to BIDDER, and the
Contract Documents are generally sufficient to indicate and convey understanding of all terms and
conditions for performing and furnishing the Work for which this Bid is submitted.

The Bidding Documents are generally sufficient to indicate and convey understanding of all terms and
conditions for performance and furnishing of the Work.

This Bid is genuine and not made in the interest of or on behalf of any undisclosed person, firm or
corporation and is not submitted in conformity with any agreement or rules of any group, association,
organization or corporation; BIDDER has not directly or indirectly induced or solicited any other BIDDER
to submit a false or sham Bid; BIDDER has not solicited or induced any person, firm or corporation to
refrain from bidding; and BIDDER has not sought by collusion to obtain for itself any advantage over any
other BIDDER or over OWNER.

Town of Warwick, New York
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1 4. BIDDER's Certification
2
3 a. This Bid is genuine and not made in the interest of or on behalf of any undisclosed individual or entity and is
4 not submitted in conformity with any collusive agreement or rules of any group, association, organization, or
5 corporation.
6
7 b. BIDDER has not directly or indirectly induced or solicited any other BIDDER to submit a false or sham Bid.
8
9 c. BIDDER has not solicited or induced any individual or entity to refrain from bidding.
10
11 d. BIDDER has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for the
12 Contract. For the purposes of this Paragraph:
13
14 (1) "corrupt practice" means the offering, giving, receiving, or soliciting of any thing of value likely to
15 influence the action of a public official in the bidding process.
16
17 (2) "fraudulent practice" means an intentional misrepresentation of facts made (a) to influence the bidding
18 process to the detriment of OWNER. (b) to establish Bid prices at artificial non-competitive levels, or
19 (c) to deprive OWNER of the benefits of free and open competition.
20
21 (3) "collusive practice" means a scheme or arrangement between two or more BIDDERS, with or without
22 the knowledge of OWNER, a purpose of which is to establish Bid prices at artificial, non-competitive
23 levels.
24
25 (4) "coercive practice" means harming or threatening to harm, directly or indirectly, persons or their
26 property to influence their participation in the bidding process or affect the execution of the Contract.
27
28 5. Bid Prices
29

30  BIDDER will complete the Work in accordance with the Contract Documents for the prices as shown on the Bid
31 Tabulation Spreadsheet.

32

33 6. Time of Completion

34

35 BIDDER agrees that the Work will be substantially completed and ready for final payment in accordance with
36 Paragraph 14.07B.of the General Conditions on or before the dates or within the number of calendar days indicated in
37  the AGREEMENT.

38

39 BIDDER accepts the provisions of the AGREEMENT as to liquidated damages in the event of failure to complete the
40 Work within the times specified in the AGREEMENT.

41

42 7. Attached To This Bid

43

44 The following documents are attached to and made a condition of this Bid:
45

46 1. Advertisement for Bid

47 2. Instruction to Bidders

48 3. Bid Form

49 4. Scope of Services

50 5. Bid Tabulation

51 6. Bidder Qualification Statement

Town of Warwick, New York
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10
11
12
13
14
15
16
17
18
19
20
21
2
23
24
25
26
27
28
29
30
31
32
33
34
35
36
37
38
39
40
41
42
43
44
45
46
47
48
49
50
51

7. Agreement

8. Bid Bond

9. Performance Bond

10. Payment Bond

11. Certification of Federal Aid Contracts
12. Disclosure of Lobby Activities

13. Statement of Non-Collusion.

14. Certificate of Non-Segregated Facilities.
15. Certification of Limited Foreign Involvement
16. General Conditions, EICDC C-700

17. Supplementary Conditions

18. Prevailing Wage Rate Information

8. Address for Communications

Communications concerning this Bid shall be addressed to (Indicate address below):

HDR Engineering, Inc.

1 International Boulevard, 10th Floor, Suite 1000
Mahwah, NJ 07495-0027

Attn: Laura A. Barca, PE
Laura.Barca@hdrinc.com

Phone: (201) 335-9473

Only questions received in writing via fax, e-mail, mail or overnight will be addressed.

9. Defined Terms

Terms used in this Bid which are defined in the General Conditions will have the meanings indicated in the General

Conditions.

10. Bid Submittal

This Bid is submitted on ,20 by the entity named below.

If BIDDER is:
An Individual

By

(SEAL)

(Individual's name)

doing business as

Business address:

A Partnership

By

(SEAL)

(Firm name)

Town of Warwick, New York
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Business address:

A Corporation

(General partner)

By (SEAL)
(Corporation name)
(State of incorporation)

By (SEAL)
(Name of person authorized to sign)
(Title)

(Corporate Seal)

Attest
(Secretary)

Business address:

A Joint Venture

By (SEAL)
(Name)
(Address)

By (SEAL)
(Name)
(Address)

NOTE: Each joint venturer must sign. The manner of signing for each individual, partnership and corporation that is

a party to the joint venture should be in the manner indicated above.

END OF SECTION

Town of Warwick, New York
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SCOPE OF SERVICES

FOR

TOWN OF WARWICK WASTEWATER TREATMENT PLANT
SAND FILTER SYSTEM IMPROVEMENTS

SAND FILTER SYSTEM IMPROVEMENTS

The Hydro Clear Model C3-260/c Rapid Sand Filtration System located at the Town of Warwick
WWTP in Warwick, NY was inspected in November 2021 and is currently being bypassed. This
system has been in service since July 1988 with several component being replaced over the
years including the Air Compressor and most recently, the Filter Control Main Panel (FCMP).
Evoqua Water Technologies, Inc. is the original equipment manufacture of the Hydro-Clear®
Rapid Sand Filter and shall be considered the sole source for materials and service to rebuild
and repair this equipment to guarantee factory fit, including engineering and manufacturing of
components to ensure long-term service life of the equipment.

Sand filter system repairs shall consist of the following:

Pneumatic Butterfly Valves: Backwash Inlet Valves (8-inch), Filtrate Valves (10-
inch), and Trough Valves (12-inch)

Replace the nine (9) existing pneumatic valves and actuators on all three (3) cells with
Evoqua’s standard including fittings and if necessary, new tubing. This does not include
pilot valves.

Media/l-Beams

Remove existing sand from all three (3) cells and completely strip out and pressure
wash each of the three (3) cells, including all steel components, to include loose rust,
etc. Disassemble the cells, discarding the sand, wire mesh screens, gasket and
holddown fasteners. Clean tanks and reassemble the cells using new gasket, new wire
mesh support screens and new hardware. Clean and reuse existing underdrain cores,
grating, I-beams, long and short angles.

Wire Mesh Support Screens

Replace the wire mesh screens in all three (3) cells with new wire mesh screens,
perimeter gasket, sealing strip gasket and hold down fasteners. Existing holddown
fasteners shall not be reused.

Sand

Install 10-inch of new sand in each of the cells are they are rebuilt.

Level Sensors

Change the AM/PM floats to pressure switches.

Splash Plates

Replace existing splash plates with a new narrower splash plates that are mounted
higher on the side of the backwash trough. The new splash plates shall be attached to
pivot brackets designed to allow the splash plate to float or tip up during backwash

Town of Warwick, New York
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allowing for better solids removal during normal backwash and chemical clean
backwashing.

e Chemical Clean System
Install a new chemical clean pump, chemical tank, and low-level sensor. Replace the
existing electric actuated ball valves and move them out of the clearwell and repair
and/or replace any necessary PVC piping. Set up and test the chemical clean system,
including timer settings to help remove grease and oil from the sand beds.

e Mudwell
Remove any existing sand from mudwell.

e Clearwell
Pump out and pressure wash the clearwell tank walls and floor removing all solids prior
to putting the filters into service.

¢ Onsite Inspection / Support
Contractor shall have an Evoqua Product Specialist onsite during start up to check out
and set up the chemical clean system and filter system, and to provide refresher training
to operators including setting the correct filter routine timer settings. Evoqua Product
Specialist onsite time shall be a minimum of 3-calendar days, not including travel.

¢ Maintenance of Flow
Plant flow is currently being bypassed around the existing sand filter system.

The cost for all supervision, labor, tools, equipment, and materials necessary to furnish, install,
startup, and complete the work shall be included in the bid price.

Town of Warwick, New York
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TOWN OF WARWICK, ORANGE COUNTY, NEW YORK
SAND FILTER SYSTEM IMPROVEMENTS
BID TABULATION

. . s . Bid
Bid Item Item Unit Unit Price Quantity Amount
1. Sand Filter System Repairs LS $ 1 $
(value in numerals)
Total Base Bid (Item 1)
$
(value in numerals)
Dollars
and Cents.

Date:

Town of Warwick, New York
Sand Filter System Improvements -1 May, 2022



BIDDER QUALIFICATIONS STATEMENT

(Completion of this statement is required in advance of
consideration for award of Contract)

SUBMITTED TO:

Town of Warwick

Town Hall

132 Kings Highway
Warwick, New York 10990

SUBMITTED FOR:

Town of Warwick Wastewater Treatment Plant
Sand Filter System Improvements

SUBMITTED BY:

Name of Organization:

(Print or Type Name of Bidder)

Name of Individual:

Title:

Business Address:

Telephone No.:

Email Address:

Fax No.:

Gentlemen:

The undersigned certifies under oath the truth and correctness of all statements and of all
answers to questions made hereinafter.

(Note: Attach additional sheets as required)

Town of Warwick, New York
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1.0 Bidder’s General Business Information

1.1 Check if:

7  Corporation 7 Partnership
O Joint Venture ] Sole Proprietorship

If Corporation:

A. Date and State of Incorporation

B. List of Executive Officers:

Name

Title

If Partnership:

A. Date and State of Organization:

B. Names of Current General Partners:

C. Type of Partnership:

O General O Publicly Traded
O Limited (] Other (describe):
If Joint Venture:
A. Date and State of Organization:
Town of Warwick, New York
Sand Filter System Improvements Iv-2
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B.

Name, Address and Form of Organization of Joint Venture Partners:
(Indicate managing partner by an asterisk *):

If Sole Proprietorship:

2.0

3.0

4.0

5.0

6.0

A.

Date and State of Organization:

Name and Address of Owner or Owners:

How many years has your organization been in business as a contractor?

If your organizational structure has changed within the past five years, provide data as
listed above in Item 1.0 for your previous organization.

We normally perform percent of the work with our own forces. List work
normally subcontracted.

Has any construction contract to which you have been a party been terminated by the
owner; have you ever terminated work on a project prior to its completion for any reason;
has any surety which issued a performance bond on your behalf ever completed the work
in its own name or financed such completion on your behalf; has any surety expended
any monies in connection with a contract for which they furnished a bond on your
behalf? If the answer to any portion of this question is “yes”, furnish details of all such
occurrences including name of owner, architect or engineer, surety, and name and date of
the project.

Has any officer or partner of your organization ever been an officer or partner of another
organization that had any construction contract terminated by the owner; terminated work
on a project prior to its completion for any reasons; had any surety which issued a
performance bond complete the work in its own name or financed such completion; or
had any surety expend any monies in connection with a contract for which they furnished

Town of Warwick, New York
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a bond? If the answer to any portion of this question is “yes”, furnish details of all such
occurrences including name of owner, architect or engineer, surety, and name and date of
project.

7.0  In the last five years, has your organization, or any predecessor organization, failed to
substantially complete a project in a timely manner? If the answer to this question is
“yes”, furnish details of all such occurrences including name of owner, architect or
engineer, surety, and name and date of project.

8.0 On Schedule A, attached, list name, location and description of project, owner, architect
or engineer, contract price, percent complete and scheduled completion of the major
construction projects your organization has in progress on this date. Provide name,
address and telephone number of a reference for each project listed.

9.0 On Schedule B, attached, list name, location and description of project, owner, architect
or engineer, contract price, date of completion and percent of work with your own forces
of major projects of the same general nature as this project which your organization has
completed in the past five years. Provide name, address and telephone number of a
reference for each project listed.

10.0  On Schedule C, attached, list name and construction experience of the principal
individuals of your organization directly involved in construction operations.

11.0 List the states and categories of construction in which your organization is legally
qualified to do business.

12.0  Provide the following for your surety:

12.1  Surety Company:

12.2  Agent:

A. Address:

B. Telephone No.:

13.0  Provide the following with respect to an accredited banking institution familiar with your
organization.

13.1 Name of Bank:

13.2  Address:

13.3  Account Manager:

13.4 Telephone No.:

Town of Warwick, New York
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14.0

15.0

16.0

17.0

18.0

Provide the name, address and telephone number of an individual who represents a major
equipment/material supplier whom the Owner may contact for a financial reference:

Attach a financial statement, prepared on an accrual basis, in a form which clearly
indicates Bidder’s assets, liabilities and net worth.

15.1 Date of Financial Statement:

15.2 Name of Firm Preparing Statement:

Apprenticeship Training Program Participation: Attach proof of the following: 1) Bidder
maintains an apprenticeship agreement appropriate for the Work included in the Contract
that Bidder will perform with Bidder’s own forces; 2) Apprenticeship agreement has
been registered with and approved by the New York State Commission of Labor; 3)
Apprenticeship program has at least three years of current, successful experience in
providing career opportunities; and 4) Apprenticeship program complies in all other
respects with applicable Laws and Regulations.

Record of Complying with Labor Standards and Maintaining Harmonious Labor
Relations:

17.1  Has your firm complied with all applicable labor standards for the past five years?

1 Yes 1 No
17.2  Has your firm maintained a record of harmonious labor relations for the past five
years?
] Yes ] No

17.3 If answer to 17.1, 17.2, or both, is “no”, attach documentation and describe the
record(s).

Equal Employment Opportunity (EEO) and Minority-owned/Women-owned Business
Enterprise (MBE/WBE) Record:

18.1 Is your firm a Registered MBE or WBE?
L1 Yes [0  Application Pending
O No 0 Intends to Apply

Certification as MBE/WBE By:

Town of Warwick, New York
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18.2  When required on other projects in the past five years, has your firm failed to
achieve MBE/WBE or EEO goals pursuant to Article 15-A of the Executive Law?
If yes, describe. Attach supplemental documentation as required.

19.0 Dated , this day of , 20

Bidder:

(Print or Type Name of Bidder)

Title:

Attachments A, B, and C

(Seal, if Corporation)

(Affidavit for Individual)

, being duly sworn, deposes and says that: a) the
financial statement, taken from his/her books, is a true and accurate statement of his/her financial
condition as of the date thereof; and b) all of the foregoing qualification information is true,
complete and accurate.

(Affidavit for Partnership)

, being duly sworn, deposes and says that: a) he/she is a
member of the partnership of ; b) he/she is
familiar with the books of said partnership showing its financial condition; c¢) the financial
statement, taken from the books of said partnership, is a true and accurate statement of the
financial condition of the partnership as of the date thereof; and d) all of the foregoing
qualification information is true, complete, and accurate.

(Affidavit for Corporation)

, being duly sworn, deposes and says that: a) he/she is
of

(Full Name of Corporation)

Town of Warwick, New York
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b) he/she is familiar with the books of said corporation showing its financial conditions; c) the
financial statement, taken from the books of said corporation, is a true and accurate statement of
the financial condition of said corporation as of the date thereof; and d) that all of the foregoing
qualification information is true, complete and accurate.

(Acknowledgement)

, being duly sworn, deposes and says that he/she is

of

(Name of Bidder)
That he/she is duly authorized to make the foregoing affidavit and that he/she makes it on behalf
of () himself/herself; ( ) said partnership; ( ) said corporation.

Sworn to before me this day of , 20 ,in the County
of , State of

(Notary Public)

My commission expires

(Seal)

Town of Warwick, New York
Sand Filter System Improvements v-7 May, 2022



++ END OF BIDDER QUALIFICATIONS STATEMENT ++
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SECTION 00502
AGREEMENT

THIS AGREEMENT is by and between
Town of Warwick,
hereinafter called OWNER, and

>

hereinafter called CONTRACTOR. OWNER and CONTRACTOR, in consideration of the mutual
covenants hereinafter set forth, agree as follows:

Article 1. WORK

CONTRACTOR shall complete all Work as specified or indicated in the Contract Documents for the
Project identified herein.

Article 2. PROJECT

The Project for which the Work under the Contract Documents may be the whole or only a part is generally
described as follows: Sand Filter System Improvements

Article 3. ENGINEER

The Project has been designed by HDR Engineering, Inc., who is hereinafter called ENGINEER and who is
to act as OWNER's representative, assume all duties and responsibilities, and have the rights and authority
assigned to ENGINEER in the Contract Documents in connection with completion of the Work in
accordance with the Contract Documents.

Article 4. CONTRACT TIMES
4.1. Contract must be substantially complete by August 22, 2022.

A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness for
final payment as stated in the Contract Documents are of the essence of the Contract.

4.2 Dates for Achieving Substantial Completion and Final Payment.
A. The Work will be substantially completed by August 22, 2022, as provided in Paragraph 2.03 of

the General Conditions, and completed and ready for final payment in accordance with Paragraph
14.07 of the General Conditions.

4.3. Liquidated Damages.

A. Failure to complete the work in this Contract on or before the completion date of August 22, 2022,
shall result in the assessment of Liquidated Damages in the amount of $500.00 per calendar day
that expires after the time specified for Substantial Completion until the Work is substantially
complete.

Article 5. CONTRACT PRICE

5.1. OWNER shall pay CONTRACTOR for completion of the Work in accordance with the Contract
Documents.

Town of Warwick, New York
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5.2

As provided in Paragraph 11.03 of the General Conditions, estimated quantities are not
guaranteed, and determinations of actual quantities and classification are to be made by
ENGINEER as provided in Paragraph 9.08 of the General Conditions. Unit prices have been
computed as provided in Paragraph 11.03B. of the General Conditions.

Article 6. PAYMENT PROCEDURES

6.1.

6.2.

6.3.

Submittal and Processing of Payments.

CONTRACTOR shall submit Applications for Payment in accordance with Article 14 of the
General Conditions. Applications for Payment will be processed by ENGINEER as provided in
the General Conditions.

Progress Payments; Retainage.

OWNER shall make monthly progress payments to the CONTRACTOR for work satisfactorily
performed.

Final Payment.
Upon final completion and acceptance of the Work in accordance with Paragraph 14.07 of the

General Conditions, OWNER shall pay the remainder of the Contract Price as recommended by
ENGINEER as provided in said Paragraph 14.07

Article 7. INTEREST (NOT USED)

Article 8. CONTRACTOR'S REPRESENTATIONS

8.1.

In order to induce OWNER to enter into this Agreement, CONTRACTOR makes the following
representations:

CONTRACTOR has examined and carefully studied the Contract Documents (including the
Addenda listed in Article 9.) and the other related data identified in the Bidding Documents.

CONTRACTOR has visited the site and become familiar with and is satisfied as to the general,
local and site conditions that may affect cost, progress, performance or furnishing of the Work.

CONTRACTOR is familiar with and is satisfied as to all federal, state and local Laws and
Regulations that may affect cost, progress, performance or furnishing of the Work.

CONTRACTOR has carefully studied all: (1) reports of explorations and tests of subsurface
conditions at or contiguous to the Site and all Drawings of physical conditions in or relating to
existing surface or subsurface structures at or contiguous to the Site (except Underground
Facilities) which have been identified in the Supplementary Conditions as provided in Paragraph
4.02A. of the General Conditions and (2) reports and drawings of a Hazardous Environmental
Condition, if any, at the Site which have been identified in the Supplementary Conditions as
provided in Paragraph 4.06 of the General Conditions.

1. CONTRACTOR accepts the determination set forth in the General and Supplementary
Conditions of the extent of the "technical data" contained in such reports and Drawings
upon which CONTRACTOR is entitled to rely as provided in Paragraph 4.02 of the
General Conditions.

2. CONTRACTOR acknowledges that such reports and Drawings are not Contract
Documents and may not be complete for CONTRACTOR's purposes.

Town of Warwick, New York
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3. CONTRACTOR acknowledges that OWNER and ENGINEER do not assume
responsibility for the accuracy or completeness of information and data shown or
indicated in the Contract Documents with respect to Underground Facilities at or
contiguous to the Site.

CONTRACTOR has obtained and carefully studied (or assumes risk for not doing so) all
reasonable additional or supplementary examinations, investigations, explorations, tests, studies,
and data concerning conditions (surface, subsurface, and Underground Facilities) at or contiguous
to the Site which may affect cost, progress, or performance of the Work or which relate to any
aspect of the means, methods, techniques, sequences, and procedures of construction to be
employed by Contractor, including any specific means, methods, techniques, sequences, and
procedures of construction expressly required by the Bidding Documents, and safety precautions
and programs incident thereto.

CONTRACTOR does not consider that any additional examinations, investigations, explorations,
tests, studies or data are necessary for the performance and furnishing of the Work at the Contract
Price, within the Contract Times and in accordance with the other terms and conditions of the
Contract Documents.

CONTRACTOR is aware of the general nature of work to be performed by OWNER and others at
the site that relates to the Work as indicated in the Contract Documents.

CONTRACTOR has correlated the information known to CONTRACTOR, information
commonly known to contractors doing business in the locality of the Site, information and
observations obtained from visits to the site, reports and drawings identified in the Contract
Documents and all additional examinations, investigations, explorations, tests, studies and data
with the Contract Documents.

CONTRACTOR has given ENGINEER written notice of all conflicts, errors, ambiguities or
discrepancies in the Contract Documents and the written resolution thereof by ENGINEER
through issued addendum or addenda is acceptable to CONTRACTOR, and the Contract
Documents are generally sufficient to indicate and convey understanding of all terms and
conditions for performance and furnishing of the Work.

The Contract Documents are generally sufficient to indicate and convey understanding of all terms
and conditions for performance and furnishing of the Work.

Article 9. CONTRACT DOCUMENTS

9.1.

A.

Contents.

The Contract Documents which comprise the entire agreement between OWNER and
CONTRACTOR concerning the Work consist of the following:

Advertisement for Bid
Instruction to Bidders

Bid Form

Scope of Services

Bid Tabulation

Bidder Qualification Statement
Agreement

Bid Bond

9. Performance Bond

10. Payment Bond

11. Certification of Federal Aid Contracts
12. Disclosure of Lobby Activities

NN B WD =
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13. Statement of Non-Collusion.

14. Certificate of Non-Segregated Facilities.

15. Certification of Limited Foreign Involvement
16. General Conditions, EJCDC C-700

17. Supplementary Conditions

18. Prevailing Wage Rate Information

Article 10. MISCELLANEOUS

10.1

A.

10.2.

10.3.

10.4.

10.5

Terms.

Terms used in this Agreement which are defined in Article 1 of the General Conditions will have
the meanings indicated in the General Conditions.

Assignment of Contract.

No assignment by a party hereto of any rights under or interests in the Contract Documents will be
binding on another party hereto without the written consent of the party sought to be bound; and,
specifically but without limitation, moneys that may become due and moneys that are due may not
be assigned without such consent (except to the extent that the effect of this restriction may be
limited by law), and unless specifically stated to the contrary in any written consent to an
assignment, no assignment will release or discharge the assignor from any duty or responsibility
under the Contract Documents.

Successors and Assigns.

OWNER and CONTRACTOR each binds itself, its partners, successors, assigns and legal
representatives to the other party hereto, its partners, successors, assigns and legal representatives
in respect to all covenants, agreements and obligations contained in the Contract Documents.

Severability.

Any provision or part of the Contract Documents held to be void or unenforceable under any Law
or Regulation shall be deemed stricken, and all remaining provisions shall continue to be valid and
binding upon OWNER and CONTRACTOR, who agree that the Contract Documents shall be
reformed to replace such stricken provision or part thereof with a valid and enforceable provision
that comes as close as possible to expressing the intention of the stricken provision.

CONTRACTOR'S Certifications.

CONTRACTOR certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive
practices in competing for or in executing the Contract. For the purposes of this Paragraph:

1. "corrupt practice”" means the offering, giving, receiving, or soliciting of any thing of
value likely to influence the action of a public official in the bidding process or in the
Contract execution.

2. "fraudulent practice" means an intentional misrepresentation of facts made (a) to
influence the bidding process or the execution of the Contract to the detriment of
OWNER, (b) to establish Bid or Contract prices at artificial non-competitive levels, or (c)
to deprive OWNER of the benefits of free and open competition.

3. "collusive practice" means a scheme or arrangement between two or more BIDDERS,
with or without the knowledge of OWNER, a purpose of which is to establish Bid prices
at artificial, non-competitive levels.

Town of Warwick, New York
Sand Filter System Improvements V-4 May, 2022
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4. "coercive practice" means harming or threatening to harm, directly or indirectly, persons
or their property to influence their participation in the bidding process or affect the
execution of the Contract.

10.6. Other Provisions.

IN WITNESS WHEREOF, OWNER and CONTRACTOR have signed this Agreement in triplicate. One
counterpart each has been delivered to OWNER, CONTRACTOR, and ENGINEER. All portions of the
Contract Documents have been signed, initialed or identified by OWNER and CONTRACTOR or
identified by ENGINEER on their behalf.

This AGREEMENT will be effective on , 20 (which is the Effective
Date of the AGREEMENT).
OWNER CONTRACTOR
By: By:

[CORPORATE SEAL] [CORPORATE SEAL]
Attest Attest
Address for giving notices: Address for giving notices:
Agent for service of process: Agent for service of process:

License No.

NOTE: If OWNER is a corporation, attach NOTE: If CONTRACTOR is a corporation, attach
evidence of authority to sign. If Owner is a evidence of authority to sign.

public body, attach evidence of authority to
sign and resolution or other documents
authorizing execution of Agreement.

END OF SECTION

Town of Warwick, New York
Sand Filter System Improvements V-5 May, 2022



BID BOND

Any singular reference to Bidder, Surety, Owner or other party shall be considered plural where applicable.

BIDDER (Name and Address):

SURETY (Name and Address of Principal Place of Business):

OWNER (Name and Address):
Town of Warwick
Town Hall
132 Kings Highway
Warwick, New York 10990

BID
Bid Due Date:  May 24, 2022
Description: Repairs to the existing Hydro Clear Model C3-260/c Rapid Sand Filtration System.
Town of Warwick Wastewater Treatment Plant
Sand Filter System Improvements

BOND
Bond Number:
Date (Not earlier than Bid due date):
Penal sum $

(Words) (Figures)

Surety and Bidder, intending to be legally bound hereby, subject to the terms set forth below, do each cause this
Bid Bond to be duly executed by an authorized officer, agent, or representative.

BIDDER SURETY
(Seal) (Seal)
Bidder’s Name and Corporate Seal Surety’s Name and Corporate Seal
By: By:
Signature Signature (Attach Power of Attorney)
Print Name Print Name
Title Title

EJCDC C-430 Bid Bond (Penal Sum Form)
Prepared by the Engineers Joint Contract Documents Committee.
00431-1




Attest: Attest:
Signature Signature

Title Title
Note: Above addresses are to be used for giving any required notice. Provide execution by any additional
parties, such as joint venturers, if necessary.

(Acknowledgement by principal, unless it be a corporation)

COUNTY OF
STATE OF SS:
L, , hereby depose and say that all the above statements and the

statements contained in the papers submitted herewith are true.
Sworn before me this

Day of 20 Signature

Title

Notary Public

(Acknowledgement by principal, if a corporation)

COUNTY OF
STATE OF SS:
L , hereby depose and say that all the above statements and the

statements contained in the papers submitted herewith are true.
Sworn before me this

Day of 20 Signature

Title

Notary Public

(Acknowledgement by Surety Company)

COUNTY OF
STATE OF SS:
L , hereby depose and say that all the above statements and the

statements contained in the papers submitted herewith are true.
Sworn before me this

Day of 20 Signature

Title

Notary Public

EJCDC C-430 Bid Bond (Penal Sum Form)
Prepared by the Engineers Joint Contract Documents Committee.
00431-2




Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors, and
assigns to pay to Owner upon default of Bidder the penal sum set forth on the face of this Bond. Payment of the
penal sum is the extent of Bidder’s and Surety’s liability. Recovery of such penal sum under the terms of this
Bond shall be Owner’s sole and exclusive remedy upon default of Bidder.

1. Default of Bidder shall occur upon the failure of Bidder to deliver within the time required by the Bidding
Documents (or any extension thereof agreed to in writing by Owner) the executed Agreement required by the
Bidding Documents and any performance and payment bonds required by the Bidding Documents.

2. This obligation shall be null and void if:

2.1  Owner accepts Bidder’s Bid and Bidder delivers within the time required by the Bidding Documents (or
any extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding
Documents and any performance and payment bonds required by the Bidding Documents, or

2.2 All Bids are rejected by Owner, or

2.3 Owner fails to issue a Notice of Award to Bidder within the time specified in the Bidding Documents
(or any extension thereof agreed to in writing by Bidder and, if applicable, consented to by Surety when
required by Paragraph 5 hereof).

3. Payment under this Bond will be due and payable upon default of Bidder and within 30 calendar days after
receipt by Bidder and Surety of written notice of default from Owner, which notice will be given with reasonable
promptness, identifying this Bond and the Project and including a statement of the amount due.

4. Surety waives notice of any and all defenses based on or arising out of any time extension to issue Notice of
Award agreed to in writing by Owner and Bidder, provided that the total time for issuing Notice of Award
including extensions shall not in the aggregate exceed 120 days from Bid due date without Surety’s written
consent.

5. No suit or action shall be commenced under this Bond prior to 30 calendar days after the notice of default
required in Paragraph 4 above is received by Bidder and Surety and in no case later than one year after Bid due
date.

6. Any suit or action under this Bond shall be commenced only in a court of competent jurisdiction located in
the state in which the Project is located.

7. Notices required hereunder shall be in writing and sent to Bidder and Surety at their respective addresses
shown on the face of this Bond. Such notices may be sent by personal delivery, commercial courier, or by United
States Registered or Certified Mail, return receipt requested, postage pre-paid, and shall be deemed to be effective
upon receipt by the party concerned.

8. Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the
authority of the officer, agent, or representative who executed this Bond on behalf of Surety to execute, seal, and
deliver such Bond and bind the Surety thereby.

9. This Bond is intended to conform to all applicable statutory requirements. Any applicable requirement of any
applicable statute that has been omitted from this Bond shall be deemed to be included herein as if set forth at
length. If any provision of this Bond conflicts with any applicable statute, then the provision of said statute shall
govern and the remainder of this Bond that is not in conflict therewith shall continue in full force and effect.

10. The term “Bid” as used herein includes a Bid, offer, or proposal as applicable.

EJCDC C-430 Bid Bond (Penal Sum Form)
Prepared by the Engineers Joint Contract Documents Committee.
00431-3




PERFORMANCE BOND

Any singular reference to Contractor, Surety, Owner, or other party shall be considered plural where applicable.

CONTRACTOR (Name and Address): SURETY (Name, and Address of Principal Place of Business):

OWNER (Name and Address):

CONTRACT
Effective Date of Agreement:
Amount:
Description (Name and Location):

BOND
Bond Number:
Date (Not earlier than Effective Date of
Agreement):
Amount:
Modifications to this Bond Form:

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause
this Performance Bond to be duly executed by an authorized officer, agent, or representative.

CONTRACTOR AS PRINCIPAL SURETY
(Seal) (Seal)
Contractor's Name and Corporate Seal Surety’s Name and Corporate Seal
By: By:
Signature Signature (Attach Power of Attorney)
Print Name Print Name
Title Title
Attest: Attest:
Signature Signature
Title Title

Note: Provide execution by additional parties, such as joint venturers, if necessary.

EJCDC C-610 Performance Bond
Prepared by the Engineers Joint Contract Documents Committee.
00610-1




(Acknowledgement by principal, unless it be a corporation)

COUNTY OF
STATE OF SS:
L , hereby depose and say that all the above statements and the

statements contained in the papers submitted herewith are true.
Sworn before me this

Day of 20 Signature

Title

Notary Public

(Acknowledgement by principal, if a corporation)

COUNTY OF
STATE OF SS:
I, , hereby depose and say that all the above statements and the

statements contained in the papers submitted herewith are true.
Sworn before me this

Day of 20 Signature

Title

Notary Public

(Acknowledgement by Surety Company)

COUNTY OF
STATE OF SS:
I, , hereby depose and say that all the above statements and the

statements contained in the papers submitted herewith are true.
Sworn before me this

Day of 20 Signature

Title

Notary Public

EJCDC C-610 Performance Bond
Prepared by the Engineers Joint Contract Documents Committee.
00610-2




Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators,
successors, and assigns to Owner for the performance of the Contract, which is incorporated herein by
reference.

1. If Contractor performs the Contract, Surety and Contractor have no obligation under this Bond, except to
participate in conferences as provided in Paragraph 2.1.

2. [If there is no Owner Default, Surety’s obligation under this Bond shall arise after:

2.1 Owner has notified Contractor and Surety, at the addresses described in Paragraph 9 below, that
Owner is considering declaring a Contractor Default and has requested and attempted to arrange a
conference with Contractor and Surety to be held not later than 15 days after receipt of such notice
to discuss methods of performing the Contract. If Owner, Contractor, and Surety agree, Contractor
shall be allowed a reasonable time to perform the Contract, but such an agreement shall not waive
Owner’s right, if any, subsequently to declare a Contractor Default; and

2.2 Owner has declared a Contractor Default and formally terminated Contractor’s right to complete
the Contract. Such Contractor Default shall not be declared earlier than 20 days after Contractor
and Surety have received notice as provided in Paragraph 2.1; and

2.3 Owner has agreed to pay the Balance of the Contract Price to:

1. Surety in accordance with the terms of the Contract; or
2. Another contractor selected pursuant to Paragraph 3.3 to perform the Contract.

3. When Owner has satisfied the conditions of Paragraph 2, Surety shall promptly, and at Surety’s expense,
take one of the following actions:

3.1 Arrange for Contractor, with consent of Owner, to perform and complete the Contract; or
3.2 Undertake to perform and complete the Contract itself, through its agents or through independent
contractors; or
3.3 Obtain bids or negotiated proposals from qualified contractors acceptable to Owner for a contract
for performance and completion of the Contract, arrange for a contract to be prepared for execution
by Owner and contractor selected with Owner’s concurrence, to be secured with performance and
payment bonds executed by a qualified surety equivalent to the bonds issued on the Contract, and
pay to Owner the amount of damages as described in Paragraph 5 in excess of the Balance of the
Contract Price incurred by Owner resulting from Contractor Default; or
3.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor, and
with reasonable promptness under the circumstances:
1. After investigation, determine the amount for which it may be liable to Owner and, as soon as
practicable after the amount is determined, tender payment therefor to Owner; or
2. Deny liability in whole or in part and notify Owner citing reasons therefore.

4. If Surety does not proceed as provided in Paragraph 3 with reasonable promptness, Surety shall be
deemed to be in default on this Bond 15 days after receipt of an additional written notice from Owner to
Surety demanding that Surety perform its obligations under this Bond, and Owner shall be entitled to enforce
any remedy available to Owner. If Surety proceeds as provided in Paragraph 3.4, and Owner refuses the
payment tendered or Surety has denied liability, in whole or in part, without further notice Owner shall be
entitled to enforce any remedy available to Owner.

5. After Owner has terminated Contractor’s right to complete the Contract, and if Surety elects to act under
Paragraph 3.1, 3.2, or 3.3 above, then the responsibilities of Surety to Owner shall not be greater than those
of Contractor under the Contract, and the responsibilities of Owner to Surety shall not be greater than those
of Owner under the Contract. To the limit of the amount of this Bond, but subject to commitment by Owner
of the Balance of the Contract Price to mitigation of costs and damages on the Contract, Surety is obligated
without duplication for:

EJCDC C-610 Performance Bond
Prepared by the Engineers Joint Contract Documents Committee.
00610-3




5.1 The responsibilities of Contractor for correction of defective Work and completion of the Contract;

5.2 Additional legal, design professional, and delay costs resulting from Contractor’s Default, and
resulting from the actions of or failure to act of Surety under Paragraph 3; and

5.3 Liquidated damages, or if no liquidated damages are specified in the Contract, actual damages
caused by delayed performance or non-performance of Contractor.

6. Surety shall not be liable to Owner or others for obligations of Contractor that are unrelated to the
Contract, and the Balance of the Contract Price shall not be reduced or set off on account of any such
unrelated obligations. No right of action shall accrue on this Bond to any person or entity other than Owner
or its heirs, executors, administrators, or successors.

7. Surety hereby waives notice of any change, including changes of time, to Contract or to related
subcontracts, purchase orders, and other obligations.

8. Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent
jurisdiction in the location in which the Work or part of the Work is located, and shall be instituted within
two years after Contractor Default or within two years after Contractor ceased working or within two years
after Surety refuses or fails to perform its obligations under this Bond, whichever occurs first. If the
provisions of this paragraph are void or prohibited by law, the minimum period of limitation available to
sureties as a defense in the jurisdiction of the suit shall be applicable.

9. Notice to Surety, Owner, or Contractor shall be mailed or delivered to the address shown on the signature
page.

10. When this Bond has been furnished to comply with a statutory requirement in the location where the
Contract was to be performed, any provision in this Bond conflicting with said statutory requirement shall be
deemed deleted herefrom and provisions conforming to such statutory requirement shall be deemed
incorporated herein. The intent is that this Bond shall be construed as a statutory bond and not as a common
law bond.

11. Definitions.

11.1 Balance of the Contract Price: The total amount payable by Owner to Contractor under the
Contract after all proper adjustments have been made, including allowance to Contractor of any
amounts received or to be received by Owner in settlement of insurance or other Claims for
damages to which Contractor is entitled, reduced by all valid and proper payments made to or on
behalf of Contractor under the Contract.

11.2 Contract: The agreement between Owner and Contractor identified on the signature page,
including all Contract Documents and changes thereto.

11.3 Contractor Default: Failure of Contractor, which has neither been remedied nor waived, to perform
or otherwise to comply with the terms of the Contract.

11.4 Owner Default: Failure of Owner, which has neither been remedied nor waived, to pay Contractor
as required by the Contract or to perform and complete or otherwise comply with the other terms
thereof.

FOR INFORMATION ONLY — (Name, Address and Telephone)
Surety Agency or Broker:
Owner’s Representative (Engineer or other party):

EJCDC C-610 Performance Bond
Prepared by the Engineers Joint Contract Documents Committee.
00610-4




PAYMENT BOND

Any singular reference to Contractor, Surety, Owner, or other party shall be considered plural where applicable.

CONTRACTOR (Name and Address): SURETY (Name, and Address of Principal Place of
Business):
OWNER (Name and Address):
CONTRACT
Effective Date of Agreement:
Amount:

Description (Name and Location):

BOND
Bond Number:
Date (Not earlier than Effective Date of
Agreement):
Amount:
Modifications to this Bond Form:

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each
cause this Payment Bond to be duly executed by an authorized officer, agent, or representative.

CONTRACTOR AS PRINCIPAL SURETY
(Seal) (Seal)
Contractor's Name and Corporate Seal Surety’s Name and Corporate Seal
By: By:
Signature Signature (Attach Power of Attorney)
Print Name Print Name
Title Title
Attest: Attest:
Signature Signature
Title Title

Note: Provide execution by additional parties, such as joint venturers, if necessary.

(Acknowledgement by principal, unless it be a corporation)

EJCDC C-615 Payment Bond
Prepared by the Engineers Joint Contract Documents Committee.
00615-1




COUNTY OF
STATE OF SS:

I, , hereby depose and say that all the above statements and the
statements contained in the papers submitted herewith are true.
Sworn before me this

Day of 20 Signature

Title

Notary Public

(Acknowledgement by principal, if a corporation)

COUNTY OF
STATE OF SS:
L , hereby depose and say that all the above statements and the

statements contained in the papers submitted herewith are true.
Sworn before me this

Day of 20 Signature

Title

Notary Public

(Acknowledgement by Surety Company)

COUNTY OF
STATE OF SS:
I, , hereby depose and say that all the above statements and the

statements contained in the papers submitted herewith are true.
Sworn before me this

Day of 20 Signature

Title

Notary Public

EJCDC C-615 Payment Bond
Prepared by the Engineers Joint Contract Documents Committee.
00615-2




1. Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators,
successors, and assigns to Owner to pay for labor, materials, and equipment furnished by Claimants for use
in the performance of the Contract, which is incorporated herein by reference.

2. With respect to Owner, this obligation shall be null and void if Contractor:

2.1 Promptly makes payment, directly or indirectly, for all sums due Claimants, and

2.2 Defends, indemnifies, and holds harmless Owner from all claims, demands, liens, or suits alleging
non-payment by Contractor by any person or entity who furnished labor, materials, or equipment
for use in the performance of the Contract, provided Owner has promptly notified Contractor and
Surety (at the addresses described in Paragraph 12) of any claims, demands, liens, or suits and
tendered defense of such claims, demands, liens, or suits to Contractor and Surety, and provided
there is no Owner Default.

3. With respect to Claimants, this obligation shall be null and void if Contractor promptly makes payment,
directly or indirectly, for all sums due.

4. Surety shall have no obligation to Claimants under this Bond until:

4.1 Claimants who are employed by or have a direct contract with Contractor have given notice to
Surety (at the address described in Paragraph 12) and sent a copy, or notice thereof, to Owner,
stating that a claim is being made under this Bond and, with substantial accuracy, the amount of the
claim.

4.2 Claimants who do not have a direct contract with Contractor:

1. Have furnished written notice to Contractor and sent a copy, or notice thereof, to Owner, within
90 days after having last performed labor or last furnished materials or equipment included in the
claim stating, with substantial accuracy, the amount of the claim and the name of the party to
whom the materials or equipment were furnished or supplied, or for whom the labor was done or
performed; and

2. Have either received a rejection in whole or in part from Contractor, or not received within 30
days of furnishing the above notice any communication from Contractor by which Contractor had
indicated the claim will be paid directly or indirectly; and

3. Not having been paid within the above 30 days, have sent a written notice to Surety (at the
address described in Paragraph 12) and sent a copy, or notice thereof, to Owner, stating that a
claim is being made under this Bond and enclosing a copy of the previous written notice
furnished to Contractor.

5. Ifanotice by a Claimant required by Paragraph 4 is provided by Owner to Contractor or to Surety, that is
sufficient compliance.

6. When a Claimant has satisfied the conditions of Paragraph 4, the Surety shall promptly and at Surety’s
expense take the following actions:

6.1 Send an answer to that Claimant, with a copy to Owner, within 45 days after receipt of the claim,
stating the amounts that are undisputed and the basis for challenging any amounts that are disputed.
6.2 Pay or arrange for payment of any undisputed amounts.

7. Surety’s total obligation shall not exceed the amount of this Bond, and the amount of this Bond shall be
credited for any payments made in good faith by Surety.

8. Amounts owed by Owner to Contractor under the Contract shall be used for the performance of the
Contract and to satisfy claims, if any, under any performance bond. By Contractor furnishing and Owner
accepting this Bond, they agree that all funds earned by Contractor in the performance of the Contract are
dedicated to satisfy obligations of Contractor and Surety under this Bond, subject to Owner’s priority to use
the funds for the completion of the Work.

EJCDC C-615 Payment Bond
Prepared by the Engineers Joint Contract Documents Committee.
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9. Surety shall not be liable to Owner, Claimants, or others for obligations of Contractor that are unrelated
to the Contract. Owner shall not be liable for payment of any costs or expenses of any Claimant under this
Bond, and shall have under this Bond no obligations to make payments to, give notices on behalf of, or
otherwise have obligations to Claimants under this Bond.

10. Surety hereby waives notice of any change, including changes of time, to the Contract or to related
subcontracts, purchase orders, and other obligations.

11. No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent
jurisdiction in the location in which the Work or part of the Work is located or after the expiration of one
year from the date (1) on which the Claimant gave the notice required by Paragraph 4.1 or Paragraph 4.2.3,
or (2) on which the last labor or service was performed by anyone or the last materials or equipment were
furnished by anyone under the Contract, whichever of (1) or (2) first occurs. If the provisions of this
paragraph are void or prohibited by law, the minimum period of limitation available to sureties as a defense
in the jurisdiction of the suit shall be applicable.

12. Notice to Surety, Owner, or Contractor shall be mailed or delivered to the addresses shown on the
signature page. Actual receipt of notice by Surety, Owner, or Contractor, however accomplished, shall be
sufficient compliance as of the date received at the address shown on the signature page.

13. When this Bond has been furnished to comply with a statutory requirement in the location where the
Contract was to be performed, any provision in this Bond conflicting with said statutory requirement shall be
deemed deleted herefrom and provisions conforming to such statutory requirement shall be deemed
incorporated herein. The intent is that this Bond shall be construed as a statutory Bond and not as a common
law bond.

14. Upon request of any person or entity appearing to be a potential beneficiary of this Bond, Contractor
shall promptly furnish a copy of this Bond or shall permit a copy to be made.

15. Definitions

15.1 Claimant: An individual or entity having a direct contract with Contractor, or with a first-tier
subcontractor of Contractor, to furnish labor, materials, or equipment for use in the performance of
the Contract. The intent of this Bond shall be to include without limitation in the terms “labor,
materials or equipment” that part of water, gas, power, light, heat, oil, gasoline, telephone service,
or rental equipment used in the Contract, architectural and engineering services required for
performance of the Work of Contractor and Contractor’s subcontractors, and all other items for
which a mechanic’s lien may be asserted in the jurisdiction where the labor, materials, or
equipment were furnished.

15.2 Contract: The agreement between Owner and Contractor identified on the signature page,
including all Contract Documents and changes thereto.

15.3 Owner Default: Failure of Owner, which has neither been remedied nor waived, to pay Contractor
as required by the Contract, or to perform and complete or otherwise comply with the other terms
thereof.

FOR INFORMATION ONLY — (Name, Address, and Telephone)
Surety Agency or Broker:
Owner’s Representative (Engineer or other):

EJCDC C-615 Payment Bond
Prepared by the Engineers Joint Contract Documents Committee.
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BIDDER’S CERTIFICATION
FOR FEDERAL AID CONTRACTS

The prospective participant certifies, by signing and submitting this bid or proposal, to the best
of his/her knowledge and belief, that:

1. No Federal appropriate funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or employee of
any Federal agency a Member of Congress, an officer or employee of Congress, or an employee
of a Member of Congress, in connection with the awarding of any Federal contract, the making
of any Federal grant, the making of any Federal loan, the entering into of any cooperative
agreement, and the extension, continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

2. If any funds other then Federal appropriate funds have been paid or will be paid to any person
for influencing or attempting to influence an officer or employee of any Federal agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress, in connection with this Federal contract, grant, loan, or cooperative agreement, the
undersigned shall complete and submit Standard Form-LLL, “Disclosure Form to Report
Lobbying”, in accordance its instructions.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any
person who fails to file the required certification shall be subject to a civil penalty of not less
than $10,000 and not more than $100,000 for each such failure.

The prospective participant also agrees by submitting his/her bid or proposal that he/she shall
require that the language of this certification be included in all lower tier subcontracts which
exceed $100,000 and that such subrecipients shall certify and disclose accordingly.

THESE MUST BE INCLUDED IN ALL FEDERAL AID CONTRACTS, AND MUST BE
INCLUDED IN EACH BID PROPOSAL WHETHER NYSDOT SPECIFICATIONS OR
LOCAL SPECIFICATIONS ARE USED.

Town of Warwick, New York
Sand Filter System Improvements VI-1 May, 2022
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DISCLOSURE OF LOBBYING ACTIVITIES Approved by OMB

Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352 0348-0046
(See reverse for public burden disclosure.)
1. Type of Federal Action: 2. Status of Federal Action: 3. Report Type:

D a. contract Da. bid/offer/application D a. initial filing

b. grant b. initial award b. material change
c. cooperative agreement c. post-award For Material Change Only:
d. loan year quarter

e. loan guarantee
f. loan insurance

date of last report

4. Name and Address of Reporting Entity:
|:| Prime |:| Subawardee
Tier , If known:

Congressional District, if known: 4¢

5. If Reporting Entity in No. 4 is a Subawardee, Enter Name
and Address of Prime:

Congressional District, if known:

6. Federal Department/Agency:

7. Federal Program Name/Description:

CFDA Number, if applicable:

8. Federal Action Number, if known:

9. Award Amount, if known:

$

10. a. Name and Address of Lobbying Registrant
(if individual, last name, first name, Ml):

b. Individuals Performing Services (including address if
different from No. 10a)
(last name, first name, Ml):

11 Information requested through this form is authorized by title 31 U.S.C. section
" 1352. This disclosure of lobbying activities is a material representation of fact
upon which reliance was placed by the tier above when this transaction was made
or entered into. This disclosure is required pursuant to 31 U.S.C. 1352. This
information  will be available for public inspection. Any person who fails to file the
required disclosure shall be subject to a civil penalty of not less than $10,000 and

not more than $100,000 for each such failure.

Signature:

Print Name:
Title:
Telephone No.: Date:

Federal Use Only:

Authorized for Local Reproduction
Standard Form LLL (Rev. 7-97)

VI-3
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INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the initiation or receipt of a covered Federal
action, or a material change to a previous filing, pursuant to title 31 U.S.C. section 1352. The filing of a form is required for each paymentor agreementto make
paymentto any lobbying entity for influencing or attempting to influence an officer or employeeof any agency, a Member of Congress, an officer or employee of
Congress, or an employeeof a Member of Congress in connection with a covered Federal action. Complete all items that apply for both the initial filing and material
change report. Refer to the implementing guidance published by the Office of Management and Budget for additional information.

1. ldentify the type of covered Federal action for which lobbying activity is and/or has been secured to influence the outcome of a covered Federal action.

2. ldentify the status of the covered Federal action.

3. ldentify the appropriate classification of this report. If this is a followup report caused by a material change to the information previously reported, enter
the year and quarter in which the change occurred. Enter the date of the last previously submitted report by this reporting entity for this covered Federal
action.

4. Enter the full name, address, city, State and zip code of the reporting entity. Include Congressional District, if known. Check the appropriate classification
of the reporting entity that designatesif it is, or expects to be, a prime or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee
of the prime is the 1st tier. Subawards include but are not limited to subcontracts, subgrants and contract awards under grants.

5. If the organizationfiling the report in item 4 checks "Subawardee," then enter the full name, address, city, State and zip code of the prime Federal
recipient. Include Congressional District, if known.

6. Enter the name of the Federal agency making the award or loan commitment. Include at least one organizationallevel below agency name, if known. For
example, Department of Transportation, United States Coast Guard.

7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full Catalog of Federal Domestic Assistance
(CFDA) number for grants, cooperative agreements, loans, and loan commitments.

8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., Request for Proposal (RFP) number;
Invitation for Bid (IFB) number; grant announcement number; the contract, grant, or loan award number; the application/proposal control number
assigned by the Federal agency). Include prefixes, e.g., "RFP-DE-90-001."

9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the Federal amount of the award/loan
commitment for the prime entity identified in item 4 or 5.

10. (a) Enter the full name, address, city, State and zip code of the lobbying registrant under the Lobbying Disclosure Act of 1995 engaged by the reporting
entity identified in item 4 to influence the covered Federal action.

(b) Enter the full names of the individual(s) performing services, and include full address if different from 10 (a). Enter Last Name, First Name, and
Middle Initial (MI).

11. The certifying official shall sign and date the form, print his/her name, title, and telephone number.

According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information unless it displays a valid OMB Control
Number. The valid OMB control number for this information collection is OMB No. 0348-0046. Public reporting burden for this collection of information is
estimated to average 10 minutes per response, including time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding the burden estimate or any other aspect of this collection of|
information, including suggestions for reducing this burden, to the Office of Managementand Budget, Paperwork Reduction Project (0348-0046), Washington,
DC 20503.
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STATEMENT OF NON-COLLUSION BY BIDDER
PURSUANT TO SECTION 103-D
GENERAL MUNICIPAL LAW

PROJECT TITLE: SAND FILTER SYSTEM IMPROVEMENTS

STATE OF NEW YORK

COUNTY OF ) SS:

I, of the (Town, Village, City) of in the County
of and the State of of full age, being duly sworn according to law

on my oath depose and say that:

I am , an officer of the firm of the bidder
making the Proposal for the above named work, and that I executed the said Proposal with full
authority to do so; that said bidder has not, directly or indirectly, entered into any agreement,
participated in any collusion, or otherwise in connection with the above named work; and that all
statements contained in said Proposal and in this affidavit are true and correct, and made with the
full knowledge that Town of Warwick as Owner relies upon the truth of the statements contained
in said Proposal and in the statements contained in this affidavit in awarding the contract for said
work.

The prices in this bid have been arrived at independently without collusion, consultation,
communication, or agreement for the purpose of restricting competition, as to any matter relating
to such prices with any bidder, with any competitor;

Unless otherwise require by law, the prices which have been quoted in this bid have not been
knowingly disclosed by the bidder, and will not knowingly be disclosed by the bidder prior to
opening, directly or indirectly, to any other bidder or to any competitor;

No attempt has been made or will be made by the bidder to induce any other person, partnership
or corporation to submit or not to submit a bid for the purpose of restricting competition;

I further warrant that no person or selling agency has been employed or retained to solicit or
secure such contract upon an agreement or understanding for a commission, percentage,
brokerage or contingent fee, except bonafide employees or bonafide established commercial or
selling agencies maintained by

(Name of Contractor)
Subscribed and sworn to

(Also type or print name and title of affiant under signature)

before me this day of 20

Notary Public of
My commission expires ,

Town of Warwick, New York
Sand Filter System Improvements VI-5 May, 2022
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CERTIFICATE OF NON-SEGREGATED FACILITIES

We, (Contractor)
Certify that we do not and will not maintain or provide for our employees any segregated
facilities at any of our establishments, and that we do not and will not permit our
employees to perform their services at any location, under our control, where segregated
facilities are maintained. We understand and agree that breach of this certification is a
violation of Equal Opportunity clause required by Executive Order 11246, amended.

As used in this certification, the term "segregated facilities” means any waiting rooms,
work areas, rest rooms and wash rooms, restaurants and other eating areas, time clocks,
locker rooms and other storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation and housing facilities provided for
employees which are segregated by explicit directive or are in fact segregated on the
basis of race, creed, color, or national origin, because of habit, local custom or
otherwise.

We further agree that (except where we have obtained identical certifications from
proposed Subcontractors for specific time periods) we will obtain identical certifications
from proposed Subcontractors prior to the award of subcontracts exceeding $10,000
which are not exempt from the provisions of the Equal Opportunity clause; that we will
retain such certification in our files; and that we will forward the following notice to
such proposed Subcontractors (except where the proposed Subcontractors have
submitted identical certifications for specific time periods).

NOTICE TO PROSPECTIVE SUBBUILDERS OF REQUIREMENT FOR
CERTIFICATION OF NON-SEGREGATED FACILITIES. A certification of Non-
segregated facilities as required by the 9 May 1967 order on Elimination of Segregated
Facilities, by the Secretary of Labor (32 Fed. Reg. 7439, 19 May 1967), must be
submitted from the provisions either for each subcontract or for all subcontracts during a
period (i.e. quarterly, semi-annually, or annually).

NOTE: Whoever knowingly and willfully makes any false, fictitious or fraudulent
representation may be liable to criminal prosecution under 18 U.S.C. 1001.

(Name of Contractor)

Date: Title:

Town of Warwick, New York
Sand Filter System Improvements VI-7 May, 2022
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BIDDER’S CERTIFICATION OF
LIMITED FOREIGN INVOLVEMENT

(Completion of this statement is required in advance of consideration for award of this contract.)

SUBMITTED TO:

SUBMITTED FOR:

SUBMITTED BY:

Name:

(print or type name of bidder)
A Corporation / A Partnership / An Individual / A Joint Venture

Address:

Gentlemen:
The undersigned certifies under oath the truth and correctness of all statements made hereinafter.

1. The Offeror is not a contractor of a foreign country included on the list of countries that
discriminate against U.S. firms as published by the U.S. Trade Representative (USTR).

2. The Offeror has not or will not enter into any subcontract with a subcontractor or a
foreign country included on the USTR list.

3. The Offeror will not provide any product of a country included on the USTR list.

(print or type name of bidder)

(Seal, if Corporation) By:

Title:

Town of Warwick, New York
Sand Filter System Improvements VI-9 May, 2022
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This document has important legal consequences; consultation with an attorney is encouraged with respect to its
use or modification. This document should be adapted to the particular circumstances of the contemplated Project
and the controlling Laws and Regulations.

NOTE: This EJCDC Document has been modified as indicated herein by HDR, Inc.
A strikeout indicates that language has been deleted from the EJCDC General Conditions.
An underline indicates that language has been added to the EJCDC General Conditions.
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ARTICLE 1 -DEFINITIONS AND TERMINOLOGY

1.01

Defined Terms

General Conditions or in other

Contract Documents, the terms listed below have the meanings indicated which are applicable

to both the singular and plural thereof. Said terms are generally capitalized or written in italics,

but not always. When used in a context consistent with the definition of a listed-defined term,

the term shall have a meaning as defined below whether capitalized or italicized or otherwise.

In addition to terms specifically defined, terms with initial capital letters in the Contract
Documents include references to identified articles and paragraphs, and the titles of other
documents or forms.

L.

10.

Addenda—Written or graphic instruments issued prior to the opening of Bids which clarify,
correct, or change the Bidding Requirements or the proposed Contract Documents.

Agreement—The written instrument which is evidence of the agreement between Owner and
Contractor covering the Work.

Application for Payment—The form acceptable to Engineer which is to be used by
Contractor during the course of the Work in requesting progress or final payments and which
is to be accompanied by such supporting documentation as is required by the Contract
Documents.

Asbestos—Any material that contains more than one percent asbestos and is friable or is
releasing asbestos fibers into the air above current action levels established by the United
States Occupational Safety and Health Administration.

Bid—The offer or proposal of a Bidder submitted on the prescribed form setting forth the
prices for the Work to be performed.

Bidder—The individual or entity who submits a Bid directly to Owner.

Bidding Documents—The Bidding Requirements and the proposed Contract Documents
(including all Addenda).

Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders, Bid
security of acceptable form, if any, and the Bid Form with any supplements.

Change Order—A document, which may be recommended by Engineer, which is signed by
Contractor and Owner and authorizes an addition, deletion, or revision in the Work or an
adjustment in the Contract Price or the Contract Times, issued on or after the Effective Date
of the Agreement.

Claim—A demand or assertion by Owner or Contractor seeking an adjustment of Contract
Price or Contract Times, or both, or other relief with respect to the terms of the Contract. A
demand for money or services by a third party is not a Claim.
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11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

25.

Contract—The entire and integrated written agreement between the Owner and Contractor
concerning the Work. The Contract supersedes prior negotiations, representations, or
agreements, whether written or oral.

Contract Documents—Those items so designated in the Agreement. Only printed or hard
copies of the items listed in the Agreement are Contract Documents. Approved Shop
Drawings, other Contractor submittals, and the reports and drawings of subsurface and
physical conditions are not Contract Documents.

Contract Price—The moneys payable by Owner to Contractor for completion of the Work in
accordance with the Contract Documents as stated in the Agreement (subject to the
provisions of Paragraph 11.03 in the case of Unit Price Work).

Contract Times—The number of days or the dates stated in the Agreement to: (i) achieve
Milestones, if any; (ii) achieve Substantial Completion; and (iii) complete the Work so that it
is ready for final payment as evidenced by Engineer’s written recommendation of final
payment.

Contractor—The individual or entity with whom Owner has entered into the Agreement.
Cost of the Work—See Paragraph 11.01 for definition.

Drawings—That part of the Contract Documents prepared or approved by Engineer which
graphically shows the scope, extent, and character of the Work to be performed by
Contractor. Shop Drawings and other Contractor submittals are not Drawings as so defined.

Effective Date of the Agreement—The date indicated in the Agreement on which it becomes
effective, but if no such date is indicated, it means the date on which the Agreement is signed
and delivered by the last of the two parties to sign and deliver.

Engineer—The individual or entity named as such in the Agreement.

Field Order—A written order issued by Engineer which requires minor changes in the Work
but which does not involve a change in the Contract Price or the Contract Times.

General Requirements—Sections of Division 1 of the Specifications.

Hazardous Environmental Condition—The presence at the Site of Asbestos, PCBs,
Petroleum, Hazardous Waste, or Radioactive Material in such quantities or circumstances
that may present a substantial danger to persons or property exposed thereto.

Hazardous Waste—The term Hazardous Waste shall have the meaning provided in Section
1004 of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time to time.

Laws and Regulations; Laws or Regulations—Any and all applicable laws, rules, regulations,
ordinances, codes, and orders of any and all governmental bodies, agencies, authorities, and
courts having jurisdiction.

Liens—Charges, security interests, or encumbrances upon Project funds, real property, or
personal property.
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26.

27.

28.

29.

30.

31.

32.

33.

34.

35.

36.

37.

38.

39.

Milestone—A principal event specified in the Contract Documents relating to an intermediate
completion date or time prior to Substantial Completion of all the Work.

Notice of Award—The written notice by Owner to the Successful Bidder stating that upon
timely compliance by the Successful Bidder with the conditions precedent listed therein,
Owner will sign and deliver the Agreement.

Notice to Proceed—A written notice given by Owner to Contractor fixing the date on which
the Contract Times will commence to run and on which Contractor shall start to perform the
Work under the Contract Documents.

Owner—The individual or entity with whom Contractor has entered into the Agreement and
for whom the Work is to be performed.

PCBs—Polychlorinated biphenyls.

Petroleum—Petroleum, including crude oil or any fraction thereof which is liquid at standard
conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square
inch absolute), such as oil, petroleum, fuel oil, oil sludge, oil refuse, gasoline, kerosene, and
oil mixed with other non-Hazardous Waste and crude oils.

Progress Schedule—A schedule, prepared and maintained by Contractor, describing the
sequence and duration of the activities comprising the Contractor’s plan to accomplish the
Work within the Contract Times.

Project—The total construction of which the Work to be performed under the Contract
Documents may be the whole, or a part.

Project Manual—The bound documentary information prepared for bidding and constructing
the Work. A listing of the contents of the Project Manual, which may be bound in one or
more volumes, is contained in the table(s) of contents.

Radioactive Material—Source, special nuclear, or byproduct material as defined by the
Atomic Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time.

Resident Project Representative—The authorized representative of Enginecer who may be
assigned to the Site or any part thereof.

Samples—Physical examples of materials, equipment, or workmanship that are
representative of some portion of the Work and which establish the standards by which such
portion of the Work will be judged.

Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required
submittals and the time requirements to support scheduled performance of related
construction activities.

Schedule of Values—A schedule, prepared and maintained by Contractor, allocating portions
of the Contract Price to various portions of the Work and used as the basis for reviewing
Contractor’s Applications for Payment.
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40.

41.

42.

43.

44,

45.

46.

47.

48.

49.

50.

S1.

Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or
information which are specifically prepared or assembled by or for Contractor and submitted
by Contractor to illustrate some portion of the Work.

Site—Lands or areas indicated in the Contract Documents as being furnished by Owner upon
which the Work is to be performed, including rights-of-way and easements for access
thereto, and such other lands furnished by Owner which are designated for the use of
Contractor.

Specifications—That part of the Contract Documents consisting of written requirements for
materials, equipment, systems, standards and workmanship as applied to the Work, and
certain administrative requirements and procedural matters applicable thereto.

Subcontractor—An individual or entity having a direct contract with Contractor or with any
other Subcontractor for the performance of a part of the Work at the Site.

Substantial Completion—The time at which the Work (or a specified part thereof) has
progressed to the point where, in the opinion of Engineer, the Work (or a specified part
thereof) is sufficiently complete, in accordance with the Contract Documents, so that the
Work (or a specified part thereof) can be safely and conveniently utilized for the purposes for
which it is intended. The terms ‘“substantially complete” and “substantially completed” as
applied to all or part of the Work refer to Substantial Completion thereof.

Successful Bidder—The Bidder submitting a responsive Bid to whom Owner makes an
award.

Supplementary Conditions—That part of the Contract Documents which amends or
supplements these General Conditions.

Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a
direct contract with Contractor or with any Subcontractor to furnish materials or equipment
to be incorporated in the Work by Contractor or Subcontractor.

Underground Facilities—All underground pipelines, conduits, ducts, cables, wires,
manbholes, vaults, tanks, tunnels, or other such facilities or attachments, and any encasements
containing such facilities, including those that convey electricity, gases, steam, liquid
petroleum products, telephone or other communications, cable television, water, wastewater,
storm water, other liquids or chemicals, or traffic or other control systems.

Unit Price Work—Work to be paid for on the basis of unit prices.

Work—The entire construction or the various separately identifiable parts thereof required to
be provided under the Contract Documents. Work includes and is the result of performing or
providing all labor, services, and documentation necessary to produce such construction, and
furnishing, installing, and incorporating all materials and equipment into such construction,
all as required by the Contract Documents.

Work Change Directive—A written statement to Contractor issued on or after the Effective
Date of the Agreement and signed by Owner, andwhich may be recommended by Engineer,
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ordering an addition, deletion, or revision in the Work, or responding to differing or
unforeseen subsurface or physical conditions under which the Work is to be performed or to
emergencies. A Work Change Directive will not change the Contract Price or the Contract
Times but is evidence that the parties expect that the change ordered or documented by a
Work Change Directive will be incorporated in a subsequently issued Change Order
following negotiations by the parties as to its effect, if any, on the Contract Price or Contract
Times.

1.02  Terminology

A. The words and terms discussed in Paragraph 1.02.B through F are not defined but, when used in
the Bidding Requirements or Contract Documents, have the indicated meaning.

B.

1.

Intent of Certain Terms or Adjectives:

The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” “as
directed” or terms of like effect or import to authorize an exercise of professional judgment
by Engineer. In addition, the adjectives “reasonable,” “suitable,” “acceptable,” “proper,”
“satisfactory,” or adjectives of like effect or import are used to describe an action or
determination of Engineer as to the Work. It is intended that such exercise of professional
judgment, action, or determination will be solely to evaluate, in general, the Work for
compliance with the information in the Contract Documents and with the design concept of
the Project as a functioning whole as shown or indicated in the Contract Documents (unless
there is a specific statement indicating otherwise). The use of any such term or adjective is
not intended to and shall not be effective to assign to Engineer any duty or authority to
supervise or direct the performance of the Work, or any duty or authority to undertake
responsibility contrary to the provisions of Paragraph 9.09 or any other provision of the
Contract Documents.

99 ¢¢ 99 ¢¢

C. Day:

1.

The word “day” means a calendar day of 24 hours measured from midnight to the next
midnight.

D. Defective:

L.

The word “defective,” when modifying the word “Work,” refers to Work that is
unsatisfactory, faulty, or deficient in that it:

a. does not conform to the Contract Documents; or

b. does not meet the requirements of any applicable inspection, reference standard, test, or
approval referred to in the Contract Documents; or

c. has been damaged prior to Engineer’s recommendation of final payment (unless
responsibility for the protection thereof has been assumed by Owner at Substantial
Completion in accordance with Paragraph 14.04 or 14.05).

E. Furnish—nstall-Perform-Provide Furnish, Install, Perform, Provide, Supply:
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1. The word "Furnish" or the word "Install" or the word "Perform" or the word "Provide" or the
word "Supply," or any combination or similar directive or usage thercof, shall mean
furnishing and incorporating in the Work including all necessary labor, materials, equipment,
and everything necessary to perform the Work indicated, unless specifically limited in the

context used.

F. Unless stated otherwise in the Contract Documents, words or phrases that have a well-known
technical or construction industry or trade meaning are used in the Contract Documents in
accordance with such recognized meaning.

ARTICLE 2 - PRELIMINARY MATTERS
2.01 Delivery of Bonds and Evidence of Insurance

A. When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor
shall also deliver to Owner such bonds as Contractor may be required to furnish.

B. Evidence of Insurance: Before any Work at the Site is started, Contractor and Owner shall each
deliver to the other, with copies to each additional insured identified in the Supplementary
Conditions, certificates of insurance (and other evidence of insurance which either of them or
any additional insured may reasonably request) which Contractor and Owner respectively are
required to purchase and maintain in accordance with Article 5.

2.02  Copies of Documents

A. Owner shall furnish to Contractor up to ten printed or hard copies of the Drawings and Project
Manual. Additional copies will be furnished upon request at the cost of reproduction.

2.03 Commencement of Contract Times; Notice to Proceed

A. The Contract Times will commence to run on the thirtieth day after the Effective Date of the
Agreement or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A
Notice to Proceed may be given at any time within 30 days after the Effective Date of the
Agreement. In no event will the Contract Times commence to run later than the sixtieth day
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after the day of Bid opening or the thirtieth day after the Effective Date of the Agreement,
whichever date is earlier.

2.04  Starting the Work

A. Contractor shall start to perform the Work on the date when the Contract Times commence to
run. No Work shall be done at the Site prior to the date on which the Contract Times
commence to run.

2.05 Before Starting Construction

A. Preliminary Schedules: Within 10 days after the Effective Date of the Agreement (unless
otherwise specified in the General Requirements), Contractor shall submit to Engineer for
timely review:

1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for starting
and completing the various stages of the Work, including any Milestones specified in the
Contract Documents;

2. apreliminary Schedule of Submittals; and

3. apreliminary Schedule of Values for all of the Work which includes quantities and prices of
items which when added together equal the Contract Price and subdivides the Work into
component parts in sufficient detail to serve as the basis for progress payments during
performance of the Work. Such prices will include an appropriate amount of overhead and
profit applicable to each item of Work.

2.06  Preconstruction Conference; Designation of Authorized Representatives

A. Before any Work at the Site is started, a conference attended by Owner, Contractor,
Subcontractors, Engineer, and others as appropriate will be held to establish a working
understanding among the parties as to the Work and to discuss the schedules referred to in
Paragraph 2.05.A, procedures for handling Shop Drawings and other submittals, processing
Applications for Payment, and maintaining required records.

B. At this conference Owner and Contractor each shall designate, in writing, a specific individual
to act as its authorized representative with respect to the services and responsibilities under the
Contract. Such individuals shall have the authority to transmit instructions, receive information,
render decisions relative to the Contract, and otherwise act on behalf of each respective party.

2.07 Initial Acceptance of Schedules

A. At least 10 days before submission of the first Application for Payment a conference attended
by Contractor, Engineer, and others as appropriate will be held to review for acceptability to
Engineer as provided below the schedules submitted in accordance with Paragraph 2.05.A.
Contractor shall have an additional 10 days to make corrections and adjustments and to
complete and resubmit the schedules. No progress payment shall be made to Contractor until
acceptable schedules are submitted to Engineer.
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1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression of
the Work to completion within the Contract Times. Such acceptance will not impose on
Engineer responsibility for the Progress Schedule, for sequencing, scheduling, or progress of
the Work, nor interfere with or relieve Contractor from Contractor’s full responsibility
therefor.

2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a workable

arrangement for reviewing and processing the required submittals.

3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance if it

provides a reasonable allocation of the Contract Price to component parts of the Work.

ARTICLE 3-CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE

3.01

3.02

Intent

A.

The Contract Documents are complementary; what is required by one is as binding as if
required by all.

It is the intent of the Contract Documents to describe a functionally complete project (or part
thereof) to be constructed in accordance with the Contract Documents. Any labor,
documentation, services, materials, or equipment that reasonably may be inferred from the
Contract Documents or from prevailing custom or trade usage as being required to produce the
indicated result will be provided whether or not specifically called for, at no additional cost to
Owner.

Clarifications and interpretations of the Contract Documents shall be issued by Engineer as
provided in Article 9.

The Specifications may vary in form, format and style. Some specification sections are written

in varying degrees of streamlined or declarative style and some sections may be relatively
narrative by comparison. Omissions of such words and phrases as "the Contractor shall," "in
conformity with." "as shown." or "as specified" are intentional in streamlined sections. Omitted
words and phrases shall be supplied by inference. Similar types of provisions may appear in
various parts of a section or articles within a part depending on the format of the section. The
Contractor shall not take advantage of any variation of form, format or style in making claims
for extra Work.

The cross referencing of specification sections under the subparagraph heading "Related

Sections include but are not necessarily limited to:" and elsewhere within each specification
section is provided as an aid and convenience to the Contractor. The Contractor shall not rely
on the cross referencing provided and shall be responsible to coordinate the entire Work under
the Contract Documents and provide a complete Project whether or not the cross referencing is
provided in each section or whether or not the cross referencing is complete.

Reference Standards

A.

Standards, Specifications, Codes, Laws, and Regulations
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L.

2.

Reference to standards, specifications, manuals, or codes of any technical society,
organization, or association, or to Laws or Regulations, whether such reference be specific or
by implication, shall mean the standard, specification, manual, code, or Laws or Regulations
in effect at the time of opening of Bids (or on the Effective Date of the Agreement if there
were no Bids), except as may be otherwise specifically stated in the Contract Documents.

No provision of any such standard, specification, manual, or code, or any instruction of a
Supplier, shall be effective to change the duties or responsibilities of Owner, Contractor, or
Engineer, or any of their subcontractors, consultants, agents, or employees, from those set
forth in the Contract Documents. No such provision or instruction shall be effective to assign
to Owner, Engineer, or any of their officers, directors, members, partners, employees,
agents, consultants, or subcontractors, any duty or authority to supervise or direct the
performance of the Work or any duty or authority to undertake responsibility inconsistent
with the provisions of the Contract Documents.

3.03 Reporting and Resolving Discrepancies

A. Reporting Discrepancies:

I.

Contractor’s Review of Contract Documents Before Starting Work: Before undertaking each
part of the Work, Contractor shall carefully study and compare the Contract Documents and
check and verify pertinent figures therein and-against all applicable field measurements_and
conditions. Contractor shall promptly report in writing to Engineer any conflict, error,
ambiguity, or discrepancy which Contractor discovers, or has actual knowledge of, and shall
obtain a written interpretation or clarification from Engineer before proceeding with any
Work affected thereby.

Contractor’s Review of Contract Documents During Performance of Work: If, during the
performance of the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy
within the Contract Documents, or between the Contract Documents and (a) any applicable
Law or Regulation , (b) any standard, specification, manual, or code, or (c) any instruction of
any Supplier, then Contractor shall promptly report it to Engineer in writing. Contractor
shall not proceed with the Work affected thereby (except in an emergency as required by
Paragraph 6.16.A) until an amendment or supplement to the Contract Documents has been
issued by one of the methods indicated in Paragraph 3.04.

Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error,
ambiguity, or discrepancy in the Contract Documents unless Contractor had actual
knowledge thereof.

B. Resolving Discrepancies:

1.

Except as may be otherwise specifically stated in the Contract Documents, the provisions of
the Contract Documents shall take precedence in resolving any conflict, error, ambiguity, or
discrepancy between the provisions of the Contract Documents and:

a. the provisions of any standard, specification, manual, or code, or the instruction of any
Supplier (whether or not specifically incorporated by reference in the Contract
Documents); or
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b. the provisions of any Laws or Regulations applicable to the performance of the Work
(unless such an interpretation of the provisions of the Contract Documents would result
in violation of such Law or Regulation).

3.04 Amending and Supplementing Contract Documents

A. The Contract Documents may be amended to provide for additions, deletions, and revisions in
the Work or to modify the terms and conditions thereof by either a Change Order or a Work
Change Directive.

B. The requirements of the Contract Documents may be supplemented, and minor variations and
deviations in the Work, not involving a change in Contract Price or Contract time, may be
authorized; by one or more of the following ways:

1. A Field Order;

2. Engineer’s approval of a Shop Drawing or Sample (subject to the provisions of Paragraph
6.17.D.3); or

3. Engineer’s written interpretation or clarification.
3.05 Reuse of Documents
A. Contractor and any Subcontractor or Supplier shall not:

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or
other documents (or copies of any thereof) prepared by or bearing the seal of Engineer or its
consultants, including electronic media editions; or

2. reuse any such Drawings, Specifications, other documents, or copies thereof on extensions of
the Project or any other project without written consent of Owner and Engineer and specific
written verification or adaptation by Engineer.

B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the
Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract
Documents for record purposes.

3.06 Electronic Data

A. Unless otherwise stated in the Supplementary Conditions, the data furnished by Owner or
Engineer to Contractor, or by Contractor to Owner or Engineer, that may be relied upon are
limited to the printed copies (also known as hard copies). Files in electronic media format of
text, data, graphics, or other types are furnished only for the convenience of the receiving party.
Any conclusion or information obtained or derived from such electronic files will be at the
user’s sole risk. If there is a discrepancy between the electronic files and the hard copies, the
hard copies govern.

B. Because data stored in electronic media format can deteriorate or be modified inadvertently or
otherwise without authorization of the data’s creator, the party receiving electronic files agrees
that it will perform acceptance tests or procedures within 60 days, after which the receiving
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party shall be deemed to have accepted the data thus transferred. Any errors detected within the
60-day acceptance period will be corrected by the transferring party.

When transferring documents in electronic media format, the transferring party makes no
representations as to long term compatibility, usability, or readability of documents resulting
from the use of software application packages, operating systems, or computer hardware
differing from those used by the data’s creator.

ARTICLE 4 - AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS;
HAZARDOUS ENVIRONMENTAL CONDITIONS; REFERENCE POINTS

4,01 Availability of Lands

A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or restrictions

not of general application but specifically related to use of the Site with which Contractor must
comply in performing the Work. Owner will obtain in a timely manner and pay for easements
for permanent structures or permanent changes in existing facilities. If Contractor and Owner
are unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in the
Contract Price or Contract Times, or both, as a result of any delay in Owner’s furnishing the
Site or a part thereof, Contractor may make a Claim therefor as provided in Paragraph 10.05.

Upon reasonable written request, Owner shall furnish Contractor with a current statement of
record legal title and legal description of the lands upon which the Work is to be performed and
Owner’s interest therein as necessary for giving notice of or filing a mechanic’s or construction
lien against such lands in accordance with applicable Laws and Regulations.

Contractor shall provide for all additional lands and access thereto that may be required for
temporary construction facilities or storage of materials and equipment.

4.02  Subsurface and Physical Conditions

A. Reports and Drawings: The Supplementary Conditions identify:

B.

1. those reports known to Owner of explorations and tests of subsurface conditions at or
contiguous to the Site; and

2. those drawings known to Owner of physical conditions relating to existing surface or
subsurface structures at the Site (except Underground Facilities).

Limited Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the
accuracy of the “technical data” contained in such reports and drawings, but such reports and
drawings are not Contract Documents. Such “technical data” is identified in the Supplementary
Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or
make any claim against Owner or Engineer, or any of their officers, directors, members,
partners, employees, agents, consultants, or subcontractors with respect to:
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the completeness of such reports and drawings for Contractor’s purposes, including, but not
limited to, any aspects of the means, methods, techniques, sequences, and procedures of
construction to be employed by Contractor, and safety precautions and programs incident
thereto; or

other data, interpretations, opinions, and information contained in such reports or shown or
indicated in such drawings; or

any Contractor interpretation of or conclusion drawn from any “technical data” or any such
other data, interpretations, opinions, or information.

4.03  Differing Subsurface or Physical Conditions

A. Notice: If Contractor believes that any subsurface or physical condition that is uncovered or
revealed either:

1.

is of such a nature as to establish that any “technical data” on which Contractor is entitled to
rely as provided in Paragraph 4.02 is materially inaccurate; or

is of such a nature as to require a change in the Contract Documents; or
differs materially from that shown or indicated in the Contract Documents; or

is of an unusual nature, and differs materially from conditions ordinarily encountered and
generally recognized as inherent in work of the character provided for in the Contract
Documents;

then Contractor shall, promptly after becoming aware thereof and before further disturbing the
subsurface or physical conditions or performing any Work in connection therewith (except in an
emergency as required by Paragraph 6.16.A), notify Owner and Engineer in writing about such
condition. Contractor shall not further disturb such condition or perform any Work in connection
therewith (except as aforesaid) until receipt of written order to do so.

B. Engineer’s Review: After receipt of written notice as required by Paragraph 4.03.A, Engineer
will promptly review the pertinent condition, determine the necessity of Owner’s obtaining

additional exploration or tests with respect thereto, and advise Owner in writing (with a copy to
Contractor) of Engineer’s findings and conclusions.

C. Possible Price and Times Adjustments:

1.

The Contract Price or the Contract Times, or both, will be equitably adjusted to the extent
that the existence of such differing subsurface or physical condition causes an increase or
decrease in Contractor’s cost of, or time required for, performance of the Work; subject,
however, to the following:

a. such condition must meet any one or more of the categories described in Paragraph
4.03.A; and

b. with respect to Work that is paid for on a unit price basis, any adjustment in Contract
Price will be subject to the provisions of Paragraphs 9.07 and 11.03.
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2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times if:

a.

C.

Contractor knew of the existence of such conditions at the time Contractor made a final
commitment to Owner with respect to Contract Price and Contract Times by the
submission of a Bid or becoming bound under a negotiated contract; or

the existence of such condition could reasonably have been discovered or revealed as a
result of any examination, investigation, exploration, test, or study of the Site and
contiguous areas required by the Bidding Requirements or Contract Documents to be
conducted by or for Contractor prior to Contractor’s making such final commitment; or

Contractor failed to give the written notice as required by Paragraph 4.03.A.

3. If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if
any, of any adjustment in the Contract Price or Contract Times, or both, a Claim may be
made therefor as provided in Paragraph 10.05. However, neither Owner or Engineer, or any
of their officers, directors, members, partners, employees, agents, consultants, or
subcontractors shall be liable to Contractor for any claims, costs, losses, or damages
(including but not limited to all fees and charges of engineers, architects, attorneys, and other
professionals and all court or arbitration or other dispute resolution costs) sustained by
Contractor on or in connection with any other project or anticipated project.

4.04  Underground Facilities

A. Shown or Indicated: The information and data shown or indicated in the Contract Documents
with respect to existing Underground Facilities at or contiguous to the Site is based on
information and data furnished to Owner or Engineer by the owners of such Underground
Facilities, including Owner, or by others. Unless it is otherwise expressly provided in the
Supplementary Conditions:

1. Owner and Engineer shall not be responsible for the accuracy or completeness of any such
information or data provided by others; and

2. the cost of all of the following will be included in the Contract Price, and Contractor shall
have full responsibility for:

a.

b.

reviewing and checking all such information and data;
locating all Underground Facilities shown or indicated in the Contract Documents;

coordination of the Work with the owners of such Underground Facilities, including
Owner, during construction; and

the safety and protection of all such Underground Facilities and repairing any damage
thereto resulting from the Work.

B. Not Shown or Indicated:

1. If an Underground Facility is uncovered or revealed at or contiguous to the Site which was
not shown or indicated, or not shown or indicated with reasonable accuracy in the Contract
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Documents, Contractor shall, promptly after becoming aware thereof and before further
disturbing conditions affected thereby or performing any Work in connection therewith
(except in an emergency as required by Paragraph 6.16.A), identify the owner of such
Underground Facility and give written notice to that owner and to Owner and Engineer.
Engineer will promptly review the Underground Facility and determine the extent, if any, to
which a change is required in the Contract Documents to reflect and document the
consequences of the existence or location of the Underground Facility. During such time,
Contractor shall be responsible for the safety and protection of such Underground Facility.

2. If Engineer concludes that a change in the Contract Documents is required, a Work Change
Directive or a Change Order will be issued to reflect and document such consequences. An
equitable adjustment shall be made in the Contract Price or Contract Times, or both, to the
extent that they are attributable to the existence or location of any Underground Facility that
was not shown or indicated or not shown or indicated with reasonable accuracy in the
Contract Documents and that Contractor did not know of and could not reasonably have been
expected to be aware of or to have anticipated. If Owner and Contractor are unable to agree
on entitlement to or on the amount or extent, if any, of any such adjustment in Contract Price
or Contract Times, Owner or Contractor may make a Claim therefor as provided in
Paragraph 10.05.

4.05 Reference Points

A. Owner shall provide engineering surveys to establish reference points for construction which in
Engineer’s judgment are necessary to enable Contractor to proceed with the Work. Contractor
shall be responsible for laying out the Work, shall protect and preserve the established reference
points and property monuments, and shall make no changes or relocations without the prior
written approval of Owner. Contractor shall report to Engineer whenever any reference point or
property monument is lost or destroyed or requires relocation because of necessary changes in
grades or locations, and shall be responsible for the accurate replacement or relocation of such
reference points or property monuments by professionally qualified personnel.

4.06 Hazardous Environmental Condition at Site

A. Reports and Drawings: The Supplementary Conditions identify those reports and drawings
known to Owner relating to Hazardous Environmental Conditions that have been identified at
the Site.

B. Limited Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the
accuracy of the “technical data” contained in such reports and drawings, but such reports and
drawings are not Contract Documents. Such “technical data” is identified in the Supplementary
Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or
make any claim against Owner or Engineer, or any of their officers, directors, members,
partners, employees, agents, consultants, or subcontractors with respect to:

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not
limited to, any aspects of the means, methods, techniques, sequences and procedures of
construction to be employed by Contractor and safety precautions and programs incident
thereto; or
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2. other data, interpretations, opinions and information contained in such reports or shown or
indicated in such drawings; or

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such
other data, interpretations, opinions or information.

. Contractor shall not be responsible for any Hazardous Environmental Condition uncovered or
revealed at the Site which was not shown or indicated in Drawings or Specifications or
identified in the Contract Documents to be within the scope of the Work. Contractor shall be
responsible for a Hazardous Environmental Condition created with any materials brought to the
Site by Contractor, Subcontractors, Suppliers, or anyone else for whom Contractor is
responsible.

. If Contractor encounters a Hazardous Environmental Condition or if Contractor or anyone for
whom Contractor is responsible creates a Hazardous Environmental Condition, Contractor shall
immediately: (i) secure or otherwise isolate such condition; (ii) stop all Work in connection
with such condition and in any area affected thereby (except in an emergency as required by
Paragraph 6.16.A); and (iii) notify Owner and Engineer (and promptly thereafter confirm such
notice in writing). Owner shall promptly consult with Engineer concerning the necessity for
Owner to retain a qualified expert to evaluate such condition or take corrective action, if any.
Promptly after consulting with Engineer, Owner shall take such actions as are necessary to
permit Owner to timely obtain required permits and provide Contractor the written notice
required by Paragraph 4.06.E.

. Contractor shall not be required to resume Work in connection with such condition or in any
affected area until after Owner has obtained any required permits related thereto and delivered
written notice to Contractor: (i) specifying that such condition and any affected area is or has
been rendered safe for the resumption of Work; or (ii) specifying any special conditions under
which such Work may be resumed safely. If Owner and Contractor cannot agree as to
entitlement to or on the amount or extent, if any, of any adjustment in Contract Price or Contract
Times, or both, as a result of such Work stoppage or such special conditions under which Work
is agreed to be resumed by Contractor, either party may make a Claim therefor as provided in
Paragraph 10.05.

If after receipt of such written notice Contractor does not agree to resume such Work based on a
reasonable belief it is unsafe, or does not agree to resume such Work under such special
conditions, then Owner may order the portion of the Work that is in the area affected by such
condition to be deleted from the Work. If Owner and Contractor cannot agree as to entitlement
to or on the amount or extent, if any, of an adjustment in Contract Price or Contract Times as a
result of deleting such portion of the Work, then either party may make a Claim therefor as
provided in Paragraph 10.05. Owner may have such deleted portion of the Work performed by
Owner’s own forces or others in accordance with Article 7.

. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold
harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members,
partners, employees, agents, consultants, and subcontractors of each and any of them from and
against all claims, costs, losses, and damages (including but not limited to all fees and charges
of engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) arising out of or relating to a Hazardous Environmental Condition,
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provided that such Hazardous Environmental Condition: (i) was not shown or indicated in the
Drawings or Specifications or identified in the Contract Documents to be included within the
scope of the Work, and (i1) was not created by Contractor or by anyone for whom Contractor is
responsible. Nothing in this Paragraph 4.06.G shall obligate Owner to indemnify any individual
or entity from and against the consequences of that individual’s or entity’s own negligence.

H. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers, directors, members, partners, employees,
agents, consultants, and subcontractors of each and any of them from and against all claims,
costs, losses, and damages (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to a Hazardous Environmental Condition created by
Contractor or by anyone for whom Contractor is responsible. Nothing in this Paragraph 4.06.H
shall obligate Contractor to indemnify any individual or entity from and against the
consequences of that individual’s or entity’s own negligence.

I. The provisions of Paragraphs 4.02, 4.03, and 4.04 do not apply to a Hazardous Environmental
Condition uncovered or revealed at the Site.

ARTICLE 5-BONDS AND INSURANCE
5.01 Performance, Payment, and Other Bonds

A. Contractor shall furnish performance and payment bonds, each in an amount at least equal to the
Contract Price as security for the faithful performance and payment of all of Contractor’s
obligations under the Contract Documents. These bonds shall remain in effect until one year
after the date when final payment becomes due or until completion of the correction period
specified in Paragraph 13.07, whichever is later, except as provided otherwise by Laws or
Regulations or by the Contract Documents. Contractor shall also furnish such other bonds as
are required by the Contract Documents.

B. All bonds shall be in the form prescribed by the Contract Documents except as provided
otherwise by Laws or Regulations, and shall be executed by such sureties as are named in the
list of “Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds
and as Acceptable Reinsuring Companies” as published in Circular 570 (amended) by the
Financial Management Service, Surety Bond Branch, U.S. Department of the Treasury. All
bonds signed by an agent or attorney-in-fact must be accompanied by a certified copy of that
individual’s authority to bind the surety. The evidence of authority shall show that it is effective
on the date the agent or attorney-in-fact signed each bond.

C. If the surety on any bond furnished by Contractor is declared bankrupt or becomes insolvent or
its right to do business is terminated in any state where any part of the Project is located or it
ceases to meet the requirements of Paragraph 5.01.B, Contractor shall promptly notify Owner
and Engineer and shall, within 20 days after the event giving rise to such notification, provide
another bond and surety, both of which shall comply with the requirements of Paragraphs
5.01.B and 5.02.
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5.02

5.03

Licensed Sureties and Insurers

A. All bonds and insurance required by the Contract Documents to be purchased and maintained

by Owner or Contractor shall be obtained from surety or insurance companies that are duly
licensed or authorized in the jurisdiction in which the Project is located to issue bonds or
insurance policies for the limits and coverages so required. Such surety and insurance
companies shall also meet such additional requirements and qualifications as may be provided
in the Supplementary Conditions.

Certificates of Insurance

A. Contractor shall deliver to Owner, with copies to each additional insured and loss payee

identified in the Supplementary Conditions, certificates of insurance (and other evidence of
insurance requested by Owner or any other additional insured) which Contractor is required to
purchase and maintain.

. Owner shall deliver to Contractor, with copies to each additional insured and loss payee

identified in the Supplementary Conditions, certificates of insurance (and other evidence of
insurance requested by Contractor or any other additional insured) which Owner is required to
purchase and maintain.

. Failure of Owner to demand such certificates or other evidence of Contractor's full compliance

with these insurance requirements or failure of Owner to identify a deficiency in compliance
from the evidence provided shall not be construed as a waiver of Contractor’s obligation to
maintain such insurance.

. Owner does not represent that insurance coverage and limits established in this Contract

necessarily will be adequate to protect Contractor.

. The insurance and insurance limits required herein shall not be deemed as a limitation on

Contractor’s liability under the indemnities granted to Owner in the Contract Documents.

5.04 Contractor’s Insurance

A. Contractor shall purchase and maintain such insurance as is appropriate for the Work being

performed and as will provide protection from claims set forth below which may arise out of or
result from Contractor’s performance of the Work and Contractor’s other obligations under the
Contract Documents, whether it is to be performed by Contractor, any Subcontractor or
Supplier, or by anyone directly or indirectly employed by any of them to perform any of the
Work, or by anyone for whose acts any of them may be liable:

1. claims under workers’ compensation, disability benefits, and other similar employee benefit
acts;

2. claims for damages because of bodily injury, occupational sickness or disease, or death of

Contractor’s employees;

3. claims for damages because of bodily injury, sickness or disease, or death of any person

other than Contractor’s employees;
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claims for damages insured by reasonably available personal injury liability coverage which
are sustained:

a. by any person as a result of an offense directly or indirectly related to the employment of
such person by Contractor, or

b. by any other person for any other reason;

claims for damages, other than to the Work itself, because of injury to or destruction of
tangible property wherever located, including loss of use resulting therefrom; and

claims for damages because of bodily injury or death of any person or property damage
arising out of the ownership, maintenance or use of any motor vehicle.

B. The policies of insurance required by this Paragraph 5.04 shall:

1.

with respect to insurance required by Paragraphs 5.04.A.3 through 5.04.A.6 inclusive, be
written on an occurrence basis, include as additional insureds (subject to any customary
exclusion regarding professional liability) Owner and Engineer, and any other individuals or
entities identified in the Supplementary Conditions, all of whom shall be listed as additional
insureds, and include coverage for the respective officers, directors, members, partners,
employees, agents, consultants, and subcontractors of each and any of all such additional
insureds, and the insurance afforded to these additional insureds shall provide primary
coverage for all claims covered thereby;

include at least the specific coverages and be written for not less than the limits of liability
provided in the Supplementary Conditions or required by Laws or Regulations, whichever is
greater;

include contractual liability insurance covering Contractor’s indemnity obligations under
Paragraphs 6.11 and 6.20;

contain a provision or endorsement that the coverage afforded will not be canceled,
materially changed or renewal refused until at least 30 days prior written notice has been
given to Owner and Contractor and to each other additional insured identified in the
Supplementary Conditions te—whem—a—ecertificate—ofinsurancehas—been—issued—(and the
certificates of insurance furnished by the Contractor pursuant to Paragraph 5.03 will so
provide);

remain in effect at least until final payment and at all times thereafter when Contractor may
be correcting, removing, or replacing defective Work in accordance with Paragraph 13.07,
and

include completed operations coverage:
a. Such insurance shall remain in effect for two years after final payment.

b. Contractor shall furnish Owner and each other additional insured identified in the
Supplementary Conditions, te-when-a-ecertificate-ofinsurance-has-been-issued;-evidence
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satisfactory to Owner and any such additional insured of continuation of such insurance
at final payment and one year thereafter.

7. With respect to all insurance required by this Paragraph 5.04, Contractor agrees to waive all
rights of subrogation against Owner, Engineer, and each additional insured identified in the
Supplementary Conditions.

8. The Contractor's general liability insurance shall include a per project or per location
endorsement, which shall be identified in the certificate of insurance provided to the Owner.

5.05 Owner’s Liability Insurance

A. In addition to the insurance required to be provided by Contractor under Paragraph 5.04,
Owner, at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own
liability insurance as will protect Owner against claims which may arise from operations under
the Contract Documents.

5.06 Property Insurance

A. Unless otherwise provided in the Supplementary Conditions, Owser-Contractor shall purchase
and maintain property insurance upon the Work at the Site in the amount of the full replacement
cost thereof (subject to such deductible amounts as may be provided in the Supplementary
Conditions or required by Laws and Regulations). This insurance shall:

1. include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other
individuals or entities identified in the Supplementary Conditions, and the officers, directors,
members, partners, employees, agents, consultants, and subcontractors of each and any of
them, each of whom is deemed to have an insurable interest and shall be listed as a loss

payee;

2. be written on a Builder’s Risk “all-risk” policy form that shall at least include insurance for
physical loss or damage to the Work, temporary buildings, falsework, and materials and
equipment in transit, and shall insure against at least the following perils or causes of loss:
fire, lightning, extended coverage, theft, vandalism and malicious mischief, earthquake,
collapse, explosion, underground exposure, debris removal, demolition occasioned by
enforcement of Laws and Regulations, water damage (other than that caused by flood), and
such other perils or causes of loss as may be specifically required by the Supplementary
Conditions.

3. include expenses incurred in the repair or replacement of any insured property (including but
not limited to fees and charges of engineers and architects);

4. cover materials and equipment stored at the Site or at another location that was agreed to in
writing by Owner prior to being incorporated in the Work, provided that such materials and
equipment have been included in an Application for Payment recommended by Engineer;

5. allow for partial utilization of the Work by Owner;

6. include testing and startup; and
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7. be maintained in effect until final payment is made unless otherwise agreed to in writing by

Owner, Contractor, and Engineer with 30 days written notice to each other loss payee-te
] » i ba | ! ]

B. Owner shall purchase and maintain such equipment breakdown insurance or additional property
insurance as may be required by the Supplementary Conditions or Laws and Regulations which
will include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other
individuals or entities identified in the Supplementary Conditions, and the officers, directors,
members, partners, employees, agents, consultants and subcontractors of each and any of them,
each of whom is deemed to have an insurable interest and shall be listed as a loss payee.

C. All the policies of insurance (and the certificates or other evidence thereof) required to be
purchased and maintained in accordance with this Paragraph 5.06 will contain a provision or
endorsement that the coverage afforded will not be canceled or materially changed or renewal
refused until at least 30 days prior written notice has been given to Owner and Contractor and to
each other loss payee to-whem-a-certificate-of insurance-has-been-issued-and will contain waiver
provisions in accordance with Paragraph 5.07.

D. Owner shall not be responsible for purchasing and maintaining any property insurance specified
in this Paragraph 5.06 to protect the interests of Contractor, Subcontractors, or others in the
Work to the extent of any deductible amounts that are identified in the Supplementary
Conditions. The risk of loss within such identified deductible amount will be borne by
Contractor, Subcontractors, or others suffering any such loss, and if any of them wishes
property insurance coverage within the limits of such amounts, each may purchase and maintain
it at the purchaser’s own expense.

E. If Contractor requests in writing that other special insurance be included in the property
insurance policies provided under this Paragraph 5.06, Owner shall, if possible, include such
insurance, and the cost thereof will be charged to Contractor by appropriate Change Order.
Prior to commencement of the Work at the Site, Owner shall in writing advise Contractor
whether or not such other insurance has been procured by Owner.

5.07 Waiver of Rights

A. Owner and Contractor intend that all policies purchased in accordance with Paragraph 5.06 will
protect Owner, Contractor, Subcontractors, and Engineer, and all other individuals or entities
identified in the Supplementary Conditions as loss payees (and the officers, directors, members,
partners, employees, agents, consultants, and subcontractors of each and any of them) in such
policies and will provide primary coverage for all losses and damages caused by the perils or
causes of loss covered thereby. All such policies shall contain provisions to the effect that in the
event of payment of any loss or damage the insurers will have no rights of recovery against any
of the insureds or loss payees thereunder. Owner and Contractor waive all rights against each
other and their respective officers, directors, members, partners, employees, agents, consultants
and subcontractors of each and any of them for all losses and damages caused by, arising out of
or resulting from any of the perils or causes of loss covered by such policies and any other
property insurance applicable to the Work; and, in addition, waive all such rights against
Subcontractors and Engineer, and all other individuals or entities identified in the
Supplementary Conditions as loss payees (and the officers, directors, members, partners,
employees, agents, consultants, and subcontractors of each and any of them) under such policies
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for losses and damages so caused. None of the above waivers shall extend to the rights that any
party making such waiver may have to the proceeds of insurance held by Owner as trustee or
otherwise payable under any policy so issued.

B. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers,
directors, members, partners, employees, agents, consultants and subcontractors of each and any
of them for:

1. loss due to business interruption, loss of use, or other consequential loss extending beyond
direct physical loss or damage to Owner’s property or the Work caused by, arising out of, or
resulting from fire or other perils whether or not insured by Owner; and

2. loss or damage to the completed Project or part thereof caused by, arising out of, or resulting
from fire or other insured peril or cause of loss covered by any property insurance maintained
on the completed Project or part thereof by Owner during partial utilization pursuant to
Paragraph 14.05, after Substantial Completion pursuant to Paragraph 14.04, or after final
payment pursuant to Paragraph 14.07.

C. Any insurance policy maintained by Owner covering any loss, damage or consequential loss
referred to in Paragraph 5.07.B shall contain provisions to the effect that in the event of payment
of any such loss, damage, or consequential loss, the insurers will have no rights of recovery
against Contractor, Subcontractors, or Engineer, and the officers, directors, members, partners,
employees, agents, consultants and subcontractors of each and any of them.

5.08 Receipt and Application of Insurance Proceeds

A. Any insured loss under the policies of insurance required by Paragraph 5.06 will be adjusted
with Owner and made payable to Owner as fiduciary for the loss payees, as their interests may
appear, subject to the requirements of any applicable mortgage clause and of Paragraph 5.08.B.
Owner shall deposit in a separate account any money so received and shall distribute it in
accordance with such agreement as the parties in interest may reach. If no other special
agreement is reached, the damaged Work shall be repaired or replaced, the moneys so received
applied on account thereof, and the Work and the cost thereof covered by an appropriate
Change Order.

B. Owner as fiduciary shall have power to adjust and settle any loss with the insurers unless one of
the parties in interest shall object in writing within 15 days after the occurrence of loss to
Owner’s exercise of this power. If such objection be made, Owner as fiduciary shall make
settlement with the insurers in accordance with such agreement as the parties in interest may
reach. If no such agreement among the parties in interest is reached, Owner as fiduciary shall
adjust and settle the loss with the insurers and, if required in writing by any party in interest,
Owner as fiduciary shall give bond for the proper performance of such duties.

5.09  Acceptance of Bonds and Insurance; Option to Replace

A. If either Owner or Contractor has any objection to the coverage afforded by or other provisions
of the bonds or insurance required to be purchased and maintained by the other party in
accordance with Article 5 on the basis of non-conformance with the Contract Documents, the
objecting party shall so notify the other party in writing within 10 days after receipt of the
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certificates (or other evidence requested) required by Paragraph 2.01.B. Owner and Contractor
shall each provide to the other such additional information in respect of insurance provided as
the other may reasonably request. If either party does not purchase or maintain all of the bonds
and insurance required of such party by the Contract Documents, such party shall notify the
other party in writing of such failure to purchase prior to the start of the Work, or of such failure
to maintain prior to any change in the required coverage. Without prejudice to any other right
or remedy, the other party may elect to obtain equivalent bonds or insurance to protect such
other party’s interests at the expense of the party who was required to provide such coverage,
and a Change Order shall be issued to adjust the Contract Price accordingly.

5.10 Partial Utilization, Acknowledgment of Property Insurer

A. If Owner finds it necessary to occupy or use a portion or portions of the Work prior to
Substantial Completion of all the Work as provided in Paragraph 14.05, no such use or
occupancy shall commence before the insurers providing the property insurance pursuant to
Paragraph 5.06 have acknowledged notice thereof and in writing effected any changes in
coverage necessitated thereby. The insurers providing the property insurance shall consent by
endorsement on the policy or policies, but the property insurance shall not be canceled or
permitted to lapse on account of any such partial use or occupancy.

1. All insurance required by the Contract Documents, or by laws or regulations shall remain in
full force and effect on all phases of the Work, whether or not the Work is occupied or
utilized by Owner, until all Work included in the agreement has been completed and final
payment has been made.

2. Nothing contained in the insurance requirements shall be construed as limiting the extent of
Contractor's responsibility for payment of damages resulting from Contractor’s,
subcontractor’s or supplier’s operations under the Contract. Contractor agrees that
Contractor alone shall be completely responsible for procuring and maintaining full
insurance coverage as provided herein or as may be otherwise required by the Contract
Documents. Any approval by Owner or Engineer shall not operate to the contrary.

ARTICLE 6 - CONTRACTOR’S RESPONSIBILITIES
6.01  Supervision and Superintendence

A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting
such attention thereto and applying such skills and expertise as may be necessary to perform the
Work in accordance with the Contract Documents. Contractor shall be solely responsible for
the means, methods, techniques, sequences, and procedures of construction. Contractor shall
not be responsible for the negligence of Owner or Engineer in the design or specification of a
specific means, method, technique, sequence, or procedure of construction which is shown or
indicated in and expressly required by the Contract Documents.

B. At all times during the progress of the Work, Contractor shall assign a competent resident
superintendent who shall not be replaced without written notice to Owner and Engineer except
under extraordinary circumstances. The superintendent will be Contractor’s representative at
the Site and shall have authority to act on behalf of Contractor. All communications given to or
received from the superintendent shall be binding on Contractor.
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6.02

6.03

Labor; Working Hours

A.

Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work
and perform construction as required by the Contract Documents. Contractor shall at all times
maintain good discipline and order at the Site.

. In the absence of any Federal, state or local laws, regulations or covenants, the Contractor may

conduct its performance of the Work at the Contractor's sole discretion, except that the cost of
any overtime pay or other expense incurred by the Owner for Resident Project Representative,
Owner's Representative and construction observation services, occasioned by the conduct of
Work on Saturday, Sunday, any legal holiday, or as overtime on any regular work day, shall be

reimbursed to the Owner by the Contractor.

A.

B.

Services, Materials, and Equipment

Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full
responsibility for all services, materials, equipment, labor, transportation, construction
equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary
facilities, temporary facilities, and all other facilities and incidentals necessary for the
performance, testing, start-up, and completion of the Work.

1. Where the Work requires equipment be furnished, due to the lack of standardization of

equipment as produced by the various manufacturers, it may become necessary to make
minor modifications in the structures, buildings, piping, mechanical work, electrical work,
accessories, controls, or other work, to accommodate the particular equipment offered.
Contractor's bid price for any equipment offered shall include the cost of making any
necessary changes subject to the approval of Engineer.

All materials and equipment incorporated into the Work shall be as specified or, if not specified,
shall be of good quality and new, except as otherwise provided in the Contract Documents. All
special warranties and guarantees required by the Specifications shall expressly run to the
benefit of Owner. If required by Engineer, Contractor shall furnish satisfactory evidence
(including reports of required tests) as to the source, kind, and quality of materials and
equipment.

All materials and equipment shall be stored, applied, installed, connected, erected, protected,
used, cleaned, and conditioned in accordance with instructions of the applicable Supplier,
except as otherwise may be provided in the Contract Documents.

All items of standard equipment shall be the latest model at the time of bid, unless otherwise

specified.
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6.04  Progress Schedule

A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.07

1.

as it may be adjusted from time to time as provided below.

Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 2.07)
proposed adjustments in the Progress Schedule that will not result in changing the Contract
Times. Such adjustments will comply with any provisions of the General Requirements
applicable thereto.

Proposed adjustments in the Progress Schedule that will change the Contract Times shall be
submitted in accordance with the requirements of Article 12. Adjustments in Contract Times
may only be made by a Change Order.

6.05  Substitutes and ““Or-Equals™

A. Whenever an item of material or equipment is specified or described in the Contract Documents
by using the name of a proprietary item or the name of a particular Supplier, the specification or
description is intended to establish the type, function, appearance, and quality required. Unless
the specification or description contains or is followed by words reading that no like, equivalent,
or “or-equal” item or no substitution is permitted, other items of material or equipment or
material or equipment of other Suppliers may be submitted to Engineer for review under the
circumstances described below.

L.

“Or-Equal” Items: If in Engineer’s sole discretion an item of material or equipment
proposed by Contractor is functionally equal to that named and sufficiently similar so that no
change in related Work will be required, it may be considered by Engineer as an “or-equal”
item, in which case review and approval of the proposed item may, in Engineer’s sole
discretion, be accomplished without compliance with some or all of the requirements for
approval of proposed substitute items. For the purposes of this Paragraph 6.05.A.1, a
proposed item of material or equipment will be considered functionally equal to an item so
named if:

a. in the exercise of reasonable judgment Engineer determines that:

1) it is at least equal in materials of construction, quality, durability, appearance,
strength, and design characteristics;

2) it will reliably perform at least equally well the function and achieve the results
imposed by the design concept of the completed Project as a functioning whole; and

3) it has a proven record of performance and availability of responsive service.
b. Contractor certifies that, if approved and incorporated into the Work:
1) there will be no increase in cost to the Owner or increase in Contract Times; and

2) it will conform substantially to the detailed requirements of the item named in the
Contract Documents.
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2. Substitute Items:

a.

If in Engineer’s sole discretion an item of material or equipment proposed by Contractor
does not qualify as an “or-equal” item under Paragraph 6.05.A.1, it will be considered a
proposed substitute item.

Contractor shall submit sufficient information as provided below to allow Engineer to
determine if the item of material or equipment proposed is essentially equivalent to that
named and an acceptable substitute therefor. Requests for review of proposed substitute
items of material or equipment will not be accepted by Engineer from anyone other than
Contractor.

The requirements for review by Engineer will be as set forth in Paragraph 6.05.A.2.d, as
supplemented by the General Requirements, and as Engineer may decide is appropriate
under the circumstances.

Contractor shall make written application to Engineer for review of a proposed substitute
item of material or equipment that Contractor seeks to furnish or use. The application:

1) shall certify that the proposed substitute item will:

a) perform adequately the functions and achieve the results called for by the general
design,

b) be similar in substance to that specified, and
c) be suited to the same use as that specified;
2) will state:

a) the extent, if any, to which the use of the proposed substitute item will prejudice
Contractor’s achievement of Substantial Completion on time,

b) whether use of the proposed substitute item in the Work will require a change in
any of the Contract Documents (or in the provisions of any other direct contract
with Owner for other work on the Project) to adapt the design to the proposed
substitute item, and

c) whether incorporation or use of the proposed substitute item in connection with
the Work is subject to payment of any license fee or royalty;

3) will identify:
a) all variations of the proposed substitute item from that specified, and
b) available engineering, sales, maintenance, repair, and replacement services; and

4) shall contain an itemized estimate of all costs or credits that will result directly or
indirectly from use of such substitute item, including costs of redesign and claims of
other contractors affected by any resulting change.
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B. Substitute Construction Methods or Procedures: If a specific means, method, technique,
sequence, or procedure of construction is expressly required by the Contract Documents,
Contractor may furnish or utilize a substitute means, method, technique, sequence, or procedure
of construction approved by Engineer. Contractor shall submit sufficient information to allow
Engineer, in Engineer’s sole discretion, to determine that the substitute proposed is equivalent to
that expressly called for by the Contract Documents. The requirements for review by Engineer
will be similar to those provided in Paragraph 6.05.A.2.

C. Engineer’s Evaluation: Engineer will be allowed a reasonable time within which to evaluate
each proposal or submittal made pursuant to Paragraphs 6.05.A and 6.05.B. Engineer may
require Contractor to furnish additional data about the proposed substitute item. Engineer will
be the sole judge of acceptability. No “or equal” or substitute will be ordered, installed or
utilized until Engineer’s review is complete, which will be evidenced by a Change Order in the
case of a substitute and an approved Shop Drawing for an “or equal.” Engineer will advise
Contractor in writing of any negative determination.

D. Special Guarantee: Owner may require Contractor to furnish at Contractor’s expense a special
performance guarantee or other surety with respect to any substitute.

E. Engineer’s Cost Reimbursement: Engineer will record Engineer’s costs in evaluating a
substitute proposed or submitted by Contractor pursuant to Paragraphs 6.05.A.2 and 6.05.B.
Whether or not Engineer approves a substitute so proposed or submitted by Contractor,
Contractor shall reimburse Owner for the reasonable charges of Engineer for evaluating each
such proposed substitute. Contractor shall also reimburse Owner for the reasonable charges of
Engineer for making changes in the Contract Documents (or in the provisions of any other
direct contract with Owner) resulting from the acceptance of each proposed substitute.

F. Contractor’s Expense: Contractor shall provide all data in support of any proposed substitute or
“or-equal” at Contractor’s expense.

G. See Specification Section 01640.

6.06  Concerning Subcontractors, Suppliers, and Others

A. Contractor shall not employ any Subcontractor, Supplier, or other individual or entity (including
those acceptable to Owner as indicated in Paragraph 6.06.B), whether initially or as a
replacement, against whom Owner may have reasonable objection. Contractor shall not be
required to employ any Subcontractor, Supplier, or other individual or entity to furnish or
perform any of the Work against whom Contractor has reasonable objection.

B. If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, or
other individuals or entities to be submitted to Owner in advance for acceptance by Owner by a
specified date prior to the Effective Date of the Agreement, and if Contractor has submitted a
list thereof in accordance with the Supplementary Conditions, Owner’s acceptance (either in
writing or by failing to make written objection thereto by the date indicated for acceptance or
objection in the Bidding Documents or the Contract Documents) of any such Subcontractor,
Supplier, or other individual or entity so identified may be revoked on the basis of reasonable
objection after due investigation. Contractor shall submit an acceptable replacement for the
rejected Subcontractor, Supplier, or other individual or entity, and the Contract Price will be
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adjusted by the difference in the cost occasioned by such replacement, and an appropriate
Change Order will be issued. No acceptance by Owner of any such Subcontractor, Supplier, or
other individual or entity, whether initially or as a replacement, shall constitute a waiver of any
right of Owner or Engineer to reject defective Work.

C. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the
Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the
Work just as Contractor is responsible for Contractor’s own acts and omissions. Nothing in the
Contract Documents:

1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity
any contractual relationship between Owner or Engineer and any such Subcontractor,
Supplier or other individual or entity; nor

2. shall create any obligation on the part of Owner or Engineer to pay or to see to the payment
of any moneys due any such Subcontractor, Supplier, or other individual or entity except as
may otherwise be required by Laws and Regulations.

D. Contractor shall be solely responsible for scheduling and coordinating the Work of
Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the
Work under a direct or indirect contract with Contractor.

E. Contractor shall require all Subcontractors, Suppliers, and such other individuals or entities
performing or furnishing any of the Work to communicate with Engineer through Contractor.

F. The divisions and sections of the Specifications and the identifications of any Drawings shall
not control Contractor in dividing the Work among Subcontractors or Suppliers or delineating
the Work to be performed by any specific trade.

G. All Work performed for Contractor by a Subcontractor or Supplier will be pursuant to an
appropriate agreement between Contractor and the Subcontractor or Supplier which specifically
binds the Subcontractor or Supplier to the applicable terms and conditions of the Contract
Documents for the benefit of Owner and Engineer. Whenever any such agreement is with a
Subcontractor or Supplier who is listed as a loss payee on the property insurance provided in
Paragraph 5.06, the agreement between the Contractor and the Subcontractor or Supplier will
contain provisions whereby the Subcontractor or Supplier waives all rights against Owner,
Contractor, Engineer, and all other individuals or entities identified in the Supplementary
Conditions to be listed as insureds or loss payees (and the officers, directors, members, partners,
employees, agents, consultants, and subcontractors of each and any of them) for all losses and
damages caused by, arising out of, relating to, or resulting from any of the perils or causes of
loss covered by such policies and any other property insurance applicable to the Work. If the
insurers on any such policies require separate waiver forms to be signed by any Subcontractor
or Supplier, Contractor will obtain the same.

6.07 Patent Fees and Royalties

A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the
performance of the Work or the incorporation in the Work of any invention, design, process,
product, or device which is the subject of patent rights or copyrights held by others. If a
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particular invention, design, process, product, or device is specified in the Contract Documents
for use in the performance of the Work and if, to the actual knowledge of Owner or Engineer, its
use is subject to patent rights or copyrights calling for the payment of any license fee or royalty
to others, the existence of such rights shall be disclosed by Owner in the Contract Documents.

B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold
harmless Contractor, and its officers, directors, members, partners, employees, agents,
consultants, and subcontractors from and against all claims, costs, losses, and damages
(including but not limited to all fees and charges of engineers, architects, attorneys, and other
professionals, and all court or arbitration or other dispute resolution costs) arising out of or
relating to any infringement of patent rights or copyrights incident to the use in the performance
of the Work or resulting from the incorporation in the Work of any invention, design, process,
product, or device specified in the Contract Documents, but not identified as being subject to
payment of any license fee or royalty to others required by patent rights or copyrights.

C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers, directors, members, partners, employees,
agents, consultants and subcontractors of each and any of them from and against all claims,
costs, losses, and damages (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to any infringement of patent rights or copyrights
incident to the use in the performance of the Work or resulting from the incorporation in the
Work of any invention, design, process, product, or device not specified in the Contract
Documents.

6.08  Permits

A. Unless otherwise provided in the Supplementary Conditions, Contractor shall obtain and pay for
all construction permits and licenses. Owner shall assist Contractor, when necessary, in
obtaining such permits and licenses. Contractor shall pay all governmental charges and
inspection fees necessary for the prosecution of the Work which are applicable at the time of
opening of Bids, or, if there are no Bids, on the Effective Date of the Agreement. Owner shall
pay all charges of utility owners for connections for providing permanent service to the Work.

6.09 Laws and Regulations

A. Contractor shall give all notices required by and shall comply with all Laws and Regulations
applicable to the performance of the Work. Except where otherwise expressly required by
applicable Laws and Regulations, neither Owner nor Engineer shall be responsible for
monitoring Contractor’s compliance with any Laws or Regulations.

B. If Contractor performs any Work knowing or having reason to know that it is contrary to Laws
or Regulations, Contractor shall bear all claims, costs, losses, and damages (including but not
limited to all fees and charges of engineers, architects, attorneys, and other professionals and all
court or arbitration or other dispute resolution costs) arising out of or relating to such Work.
However, it shall not be Contractor’s responsibility to make certain that the Specifications and
Drawings are in accordance with Laws and Regulations, but this shall not relieve Contractor of
Contractor’s obligations under Paragraph 3.03.
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C. Changes in Laws or Regulations not known at the time of opening of Bids (or, on the Effective
Date of the Agreement if there were no Bids) having an effect on the cost or time of
performance of the Work shall be the subject of an adjustment in Contract Price or Contract
Times. If Owner and Contractor are unable to agree on entitlement to or on the amount or
extent, if any, of any such adjustment, a Claim may be made therefor as provided in Paragraph
10.05.

6.10 Taxes

A. Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by
Contractor in accordance with the Laws and Regulations of the place of the Project which are
applicable during the performance of the Work.

6.11 Use of Site and Other Areas
A. Limitation on Use of Site and Other Areas:

1. Contractor shall confine construction equipment, the storage of materials and equipment, and
the operations of workers to the Site and other areas permitted by Laws and Regulations, and
shall not unreasonably encumber the Site and other areas with construction equipment or
other materials or equipment. Contractor shall assume full responsibility for any damage to
any such land or area, or to the owner or occupant thereof, or of any adjacent land or areas
resulting from the performance of the Work.

2. Should any claim be made by any such owner or occupant because of the performance of the
Work, Contractor shall promptly settle with such other party by negotiation or otherwise
resolve the claim by arbitration or other dispute resolution proceeding or at law.

3. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and
hold harmless Owner and Engineer, and the officers, directors, members, partners,
employees, agents, consultants and subcontractors of each and any of them from and against
all claims, costs, losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) arising out of or relating to any claim or action, legal or equitable,
brought by any such owner or occupant against Owner, Engineer, or any other party
indemnified hereunder to the extent caused by or based upon Contractor’s performance of the
Work.

B. Removal of Debris During Performance of the Work: During the progress of the Work
Contractor shall keep the Site and other areas free from accumulations of waste materials,
rubbish, and other debris. Removal and disposal of such waste materials, rubbish, and other
debris shall conform to applicable Laws and Regulations.

C. Cleaning: Prior to Substantial Completion of the Work Contractor shall clean the Site and the
Work and make it ready for utilization by Owner. At the completion of the Work Contractor
shall remove from the Site all tools, appliances, construction equipment and machinery, and
surplus materials and shall restore to original condition all property not designated for alteration
by the Contract Documents.
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D. Loading Structures: Contractor shall not load nor permit any part of any structure to be loaded
in any manner that will endanger the structure, nor shall Contractor subject any part of the Work
or adjacent property to stresses or pressures that will endanger it.

6.12 Record Documents

A. Contractor shall maintain in a safe place at the Site one record copy of all Drawings,
Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, and written
interpretations and clarifications in good order and annotated to show changes made during
construction. These record documents together with all approved Samples and a counterpart of
all approved Shop Drawings will be available to Engineer for reference. Upon completion of
the Work, these record documents, Samples, and Shop Drawings will be delivered to Engineer
for Owner._Contractor shall include accurate locations for buried and imbedded items.

6.13  Safety and Protection

A. Contractor shall be solely responsible for initiating, maintaining and supervising all safety
precautions and programs in connection with the Work. Such responsibility does not relieve
Subcontractors of their responsibility for the safety of persons or property in the performance of
their work, nor for compliance with applicable safety Laws and Regulations. Contractor shall
take all necessary precautions for the safety of, and shall provide the necessary protection to
prevent damage, injury or loss to:

1. all persons on the Site or who may be affected by the Work;

2. all the Work and materials and equipment to be incorporated therein, whether in storage on
or off the Site; and

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks,
pavements, roadways, structures, utilities, and Underground Facilities not designated for
removal, relocation, or replacement in the course of construction.

B. Contractor shall comply with all applicable Laws and Regulations relating to the safety of
persons or property, or to the protection of persons or property from damage, injury, or loss; and
shall erect and maintain all necessary safeguards for such safety and protection. Contractor
shall notify owners of adjacent property and of Underground Facilities and other utility owners
when prosecution of the Work may affect them, and shall cooperate with them in the protection,
removal, relocation, and replacement of their property.

C. Contractor shall comply with the applicable requirements of Owner’s safety programs, if any.
The Supplementary Conditions identify any Owner’s safety programs that are applicable to the
Work.

D. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s safety
program with which Owner’s and Engineer’s employees and representatives must comply while
at the Site.

E. All damage, injury, or loss to any property referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused,
directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any
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other individual or entity directly or indirectly employed by any of them to perform any of the
Work, or anyone for whose acts any of them may be liable, shall be remedied by Contractor
(except damage or loss attributable to the fault of Drawings or Specifications or to the acts or
omissions of Owner or Engineer or anyone employed by any of them, or anyone for whose acts
any of them may be liable, and not attributable, directly or indirectly, in whole or in part, to the
fault or negligence of Contractor or any Subcontractor, Supplier, or other individual or entity
directly or indirectly employed by any of them).

F. Contractor’s duties and responsibilities for safety and for protection of the Work shall continue
until such time as all the Work is completed and Engineer has issued a notice to Owner and
Contractor in accordance with Paragraph 14.07.B that the Work is acceptable (except as
otherwise expressly provided in connection with Substantial Completion) and during the
Correction Period to the extent the Contractor or Contractor's Subcontractors are present on the
Site to fulfill Correction Period obligations.

6.14  Safety Representative

A. Contractor shall designate a qualified and experienced safety representative at the Site whose
duties and responsibilities shall be the prevention of accidents and the maintaining and
supervising of safety precautions and programs.

6.15 Hazard Communication Programs

A. Contractor shall be responsible for coordinating any exchange of material safety data sheets or
other hazard communication information required to be made available to or exchanged
between or among employers at the Site in accordance with Laws or Regulations.

6.16 Emergencies

A. In emergencies affecting the safety or protection of persons or the Work or property at the Site
or adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury, or loss.
Contractor shall give Engineer prompt written notice if Contractor believes that any significant
changes in the Work or variations from the Contract Documents have been caused thereby or
are required as a result thereof. If Engineer determines that a change in the Contract Documents
is required because of the action taken by Contractor in response to such an emergency, a Work
Change Directive or Change Order will be issued.

6.17  Shop Drawings and Samples

A. Contractor shall submit required Shop Drawings and Samples to Engineer for review and
approval in accordance with the accepted Schedule of Submittals (as required by Paragraph
2.07). Each submittal will be identified as Engineer may require.

1. Shop Drawings:
a. Submit number of copies specified in the General Requirements.

b. Data shown on the Shop Drawings will be complete with respect to quantities,
dimensions, specified performance and design criteria, materials, and similar data to
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show Engineer the services, materials, and equipment Contractor proposes to provide and
to enable Engineer to review the information for the limited purposes required by
Paragraph 6.17.D.

c. Shop Drawings submitted as herein provided by Contractor and reviewed by Engineer
for conformance with the design concept shall be executed in conformity with the
Contract Documents unless otherwise required by Owner.

d. When Shop Drawings are submitted for the purpose of showing the installation in greater
detail, their review shall not excuse Contractor from requirements shown on the drawings
and Specifications.

e. For-Information-Only submittals upon which the Engineer is not expected to conduct
review or take responsive action may be so identified in the Contract Documents.

2. Samples:
a. Submit number of required Samples specified in the Specifications.
b. Clearly identify each Sample as to material, Supplier, pertinent data such as catalog

numbers, the use for which intended and other data as Engineer may require to enable
Engineer to review the submittal for the limited purposes required by Paragraph 6.17.D.

B. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of
Submittals, any related Work performed prior to Engineer’s review and approval of the
pertinent submittal will be at the sole expense and responsibility of Contractor.

C. Submittal Procedures:

1.
a.
b.
C.
d.
2.

Before submitting each Shop Drawing or Sample, Contractor shall have:

reviewed and coordinated each Shop Drawing or Sample with other Shop Drawings and
Samples and with the requirements of the Work and the Contract Documents;

determined and verified all field measurements, quantities, dimensions, specified
performance and design criteria, installation requirements, materials, catalog numbers,
and similar information with respect thereto;

determined and verified the suitability of all materials offered with respect to the
indicated application, fabrication, shipping, handling, storage, assembly, and installation
pertaining to the performance of the Work; and

determined and verified all information relative to Contractor’s responsibilities for
means, methods, techniques, sequences, and procedures of construction, and safety
precautions and programs incident thereto.

Each submittal shall bear a stamp or specific written certification that Contractor has satisfied

Contractor’s obligations under the Contract Documents with respect to Contractor’s review
and approval of that submittal.
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3. With each submittal, Contractor shall give Engineer specific written notice of any variations

that the Shop Drawing or Sample may have from the requirements of the Contract
Documents. This notice shall be both a written communication separate from the Shop
Drawings or Sample submittal; and, in addition, by a specific notation made on each Shop
Drawing or Sample submitted to Engineer for review and approval of each such variation,
otherwise Contractor will not be relieved of the responsibility of executing the Work in
accordance with the Contract Documents, even though such Shop Drawings or Samples have
been otherwise reviewed.

a. If a Shop Drawing or Sample, as submitted, indicates a variation from the Contract
Requirements as set forth in the Contract Documents and Engineer finds same to be in
the interest of Owner and to be so minor as not to involve a change in the Contract Price
or time for performance, Engineer may approve the Shop Drawings or Samples; provided
however, such departure is slight in nature and does not affect the design concept of the
Work.

Contractor shall submit all Shop Drawings and Samples sufficiently in advance of

construction requirements to allow ample time for checking, correcting, resubmitting and
rechecking and to avoid any delay in progress of the Work.

See Specification Section 01340.

Shop Drawings and Sample submittals not conforming to requirements of this Paragraph

6.17C. and Specification Section 01340 will be returned to Contractor without action for
resubmittal and the resulting delay shall be entirely the responsibility of Contractor.

D. Engineer’s Review:

1.

Engineer will provide timely review of required Shop Drawings and Samples in accordance
with the Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will
be only to determine if the items covered by the submittals will, after installation or
incorporation in the Work, conform to the information given in the Contract Documents and
be compatible with the design concept of the completed Project as a functioning whole as
indicated by the Contract Documents.

Engineer’s review and approval will not extend to means, methods, techniques, sequences, or
procedures of construction (except where a particular means, method, technique, sequence,
or procedure of construction is specifically and expressly called for by the Contract
Documents) or to safety precautions or programs incident thereto. The review and approval
of a separate item as such will not indicate approval of the assembly in which the item
functions.

Engineer’s review and approval shall not relieve Contractor from responsibility for any
variation from the requirements of the Contract Documents unless Contractor has complied
with the requirements of Paragraph 6.17.C.3 and Engineer has given written approval of each
such variation by specific written notation thereof incorporated in or accompanying the Shop
Drawing or Sample. Engineer’s review and approval shall not relieve Contractor from
responsibility for complying with the requirements of Paragraph 6.17.C.1.
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4.

Engineer's check and review of Shop Drawings and Samples, Standard Specifications and

descriptive literature submitted by Contractor will be only for general conformance with
design concept, except as otherwise provided, and shall not be construed as:

a. permitting any departure from the Contract Requirements:

b. relieving Contractor of the responsibility for any error in details, dimensions or otherwise
that may exist in such submittals:

c. constituting a blanket approval of dimensions, quantities, or details of the material or
equipment shown: or

d. approving departures from additional details or instructions previously furnished by
Engineer. Such check or review shall not relieve Contractor of the full responsibility of
meeting all of the requirements of the Contract Documents.

E. Resubmittal Procedures:

1.

Contractor shall make corrections required by Engineer and shall return the required number
of corrected copies of Shop Drawings and submit, as required, new Samples for review and
approval. Contractor shall direct specific attention in writing to revisions other than the
corrections called for by Engineer on previous submittals.

6.18  Continuing the Work

A. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or
disagreements with Owner. No Work shall be delayed or postponed pending resolution of any
disputes or disagreements, except as permitted by Paragraph 15.04 or as Owner and Contractor
may otherwise agree in writing.

6.19  Contractor’s General Warranty and Guarantee

A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the
Contract Documents and will not be defective. Engineer and its officers, directors, members,
partners, employees, agents, consultants, and subcontractors shall be entitled to rely on
representation of Contractor’s warranty and guarantee.

B. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by:

L.

2.

abuse, modification, or improper maintenance or operation by persons other than Contractor,
Subcontractors, Suppliers, or any other individual or entity for whom Contractor is
responsible; or

normal wear and tear under normal usage.

C. Contractor’s obligation to perform and complete the Work in accordance with the Contract
Documents shall be absolute. None of the following will constitute an acceptance of Work that
is not in accordance with the Contract Documents or a release of Contractor’s obligation to
perform the Work in accordance with the Contract Documents:
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6.20

1. observations by Engineer;
2. recommendation by Engineer or payment by Owner of any progress or final payment;

3. the issuance of a certificate of Substantial Completion by Engineer or any payment related
thereto by Owner;

4. use or occupancy of the Work or any part thereof by Owner;

5. any review and approval of a Shop Drawing or Sample submittal or the issuance of a notice
of acceptability by Engineer;

6. any inspection, test, or approval by others; or

7. any correction of defective Work by Owner.

Indemnification

A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold

harmless Owner and Engineer, and the officers, directors, members, partners, employees,
agents, consultants and subcontractors of each and any of them from and against all claims,
costs, losses, and damages (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to the performance of the Work, provided that any
such claim, cost, loss, or damage is attributable to bodily injury, sickness, disease, or death, or
to injury to or destruction of tangible property (other than the Work itself), including the loss of
use resulting therefrom but only to the extent caused by any negligent-act or omission of
Contractor, any Subcontractor, any Supplier, or any individual or entity directly or indirectly
employed by any of them to perform any of the Work or anyone for whose acts any of them
may be liable .

. In any and all claims against Owner or Engineer or any of their officers, directors, members,

partners, employees, agents, consultants, or subcontractors by any employee (or the survivor or
personal representative of such employee) of Contractor, any Subcontractor, any Supplier, or
any individual or entity directly or indirectly employed by any of them to perform any of the
Work, or anyone for whose acts any of them may be liable, the indemnification obligation under
Paragraph 6.20.A shall not be limited in any way by any limitation on the amount or type of
damages, compensation, or benefits payable by or for Contractor or any such Subcontractor,
Supplier, or other individual or entity under workers’ compensation acts, disability benefit acts,
or other employee benefit acts.

. The indemnification obligations of Contractor under Paragraph 6.20.A shall not extend to the

liability of Engineer and Engineer’s officers, directors, members, partners, employees, agents,
consultants and subcontractors arising out of:

1. the preparation or approval of, or the failure to prepare or approve maps, Drawings, opinions,
reports, surveys, Change Orders, designs, or Specifications; or
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2. giving directions or instructions, or failing to give them, if that is the primary cause of the
injury or damage.

6.21  Delegation of Professional Design Services

A. Contractor will not be required to provide professional design services unless such services are
specifically required by the Contract Documents for a portion of the Work or unless such
services are required to carry out Contractor’s responsibilities for construction means, methods,
techniques, sequences and procedures. Contractor shall not be required to provide professional
services in violation of applicable law.

B. If professional design services or certifications by a design professional related to systems,
materials or equipment are specifically required of Contractor by the Contract Documents,
Owner and Engineer will specify all performance and design criteria that such services must
satisfy. Contractor shall cause such services or certifications to be provided by a properly
licensed professional, whose signature and seal shall appear on all drawings, calculations,
specifications, certifications, Shop Drawings and other submittals prepared by such
professional. Shop Drawings and other submittals related to the Work designed or certified by
such professional, if prepared by others, shall bear such professional’s written approval when
submitted to Engineer.

C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy and completeness of
the services, certifications or approvals performed by such design professionals, provided
Owner and Engineer have specified to Contractor all performance and design criteria that such
services must satisfy.

D. Pursuant to this Paragraph 6.21, Engineer’s review and approval of design calculations and
design drawings will be only for the limited purpose of checking for conformance with
performance and design criteria given and the design concept expressed in the Contract
Documents. Engineer’s review and approval of Shop Drawings and other submittals (except
design calculations and design drawings) will be only for the purpose stated in Paragraph
6.17.D.1.

E. Contractor shall not be responsible for the adequacy of the performance or design criteria
required by the Contract Documents.

ARTICLE 7- OTHER WORK AT THE SITE
7.01 Related Work at Site

A. Owner may perform other work related to the Project at the Site with Owner’s employees, or
through other direct contracts therefor, or have other work performed by utility owners. If such
other work is not noted in the Contract Documents, then:

1. written notice thereof will be given to Contractor prior to starting any such other work; and

2. if Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if
any, of any adjustment in the Contract Price or Contract Times that should be allowed as a
result of such other work, a Claim may be made therefor as provided in Paragraph 10.05.
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B. Contractor shall afford each other contractor who is a party to such a direct contract, each utility
owner, and Owner, if Owner is performing other work with Owner’s employees, proper and
safe access to the Site, provide a reasonable opportunity for the introduction and storage of
materials and equipment and the execution of such other work, and properly coordinate the
Work with theirs. Contractor shall do all cutting, fitting, and patching of the Work that may be
required to properly connect or otherwise make its several parts come together and properly
integrate with such other work. Contractor shall not endanger any work of others by cutting,
excavating, or otherwise altering such work; provided, however, that Contractor may cut or alter
others' work with the written consent of Engineer and the others whose work will be affected.
The duties and responsibilities of Contractor under this Paragraph are for the benefit of such
utility owners and other contractors to the extent that there are comparable provisions for the
benefit of Contractor in said direct contracts between Owner and such utility owners and other
contractors.

C. If the proper execution or results of any part of Contractor’s Work depends upon work
performed by others under this Article 7, Contractor shall inspect such other work and promptly
report to Engineer in writing any delays, defects, or deficiencies in such other work that render
it unavailable or unsuitable for the proper execution and results of Contractor’s Work.
Contractor’s failure to so report will constitute an acceptance of such other work as fit and
proper for integration with Contractor’s Work except for latent defects and deficiencies in such
other work.

7.02  Coordination

A. If Owner intends to contract with others for the performance of other work on the Project at the
Site, the following will be set forth in Supplementary Conditions:

1. the individual or entity who will have authority and responsibility for coordination of the
activities among the various contractors will be identified;

2. the specific matters to be covered by such authority and responsibility will be itemized; and
3. the extent of such authority and responsibilities will be provided.

B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority
and responsibility for such coordination.

7.03  Legal Relationships
A. Paragraphs 7.01.A and 7.02 are not applicable for utilities not under the control of Owner.

B. Each other direct contract of Owner under Paragraph 7.01.A shall provide that the other
contractor is liable to Owner and Contractor for the reasonable direct delay and disruption costs
incurred by Contractor as a result of the other contractor’s wrongful actions or inactions.

C. Contractor shall be liable to Owner and any other contractor under direct contract to Owner for
the reasonable direct delay and disruption costs incurred by such other contractor as a result of
Contractor’s wrongful action or inactions.
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ARTICLE 8 - OWNER’S RESPONSIBILITIES

8.01

8.02

8.03

8.04

8.05

8.06

8.07

8.08

8.09

Communications to Contractor

A. Except as otherwise provided in these General Conditions, Owner shall issue all
communications to Contractor through Engineer.

Replacement of Engineer

A. In case of termination of the employment of Engineer, Owner shall appoint an engineer to
whom Contractor makes no reasonable objection, whose status under the Contract Documents
shall be that of the former Engineer.

Furnish Data

A. Owner shall promptly furnish the data required of Owner under the Contract Documents.
Pay When Due

A. Owner shall make payments to Contractor when they are due as provided in Paragraphs 14.02.C
and 14.07.C.

Lands and Easements; Reports and Tests

A. Owner’s duties with respect to providing lands and easements and providing engineering
surveys to establish reference points are set forth in Paragraphs 4.01 and 4.05. Paragraph 4.02
refers to Owner’s identifying and making available to Contractor copies of reports of
explorations and tests of subsurface conditions and drawings of physical conditions relating to
existing surface or subsurface structures at or contiguous to the Site that have been utilized by
Engineer in preparing the Contract Documents.

Insurance

A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and
property insurance are set forth in Article 5.

Change Orders
A. Owner is obligated to execute Change Orders as indicated in Paragraph 10.03.
Inspections, Tests, and Approvals

A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in
Paragraph 13.03.B.

Limitations on Owner’s Responsibilities

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for,
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the
safety precautions and programs incident thereto, or for any failure of Contractor to comply
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8.10

8.11

8.12

with Laws and Regulations applicable to the performance of the Work. Owner will not be
responsible for Contractor’s failure to perform the Work in accordance with the Contract
Documents.

Undisclosed Hazardous Environmental Condition

A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set
forth in Paragraph 4.06.

Evidence of Financial Arrangements

A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that financial
arrangements have been made to satisfy Owner’s obligations under the Contract Documents.

Compliance with Safety Program

A. While at the Site, Owner’s employees and representatives shall comply with the specific
applicable requirements of Contractor’s safety programs of which Owner has been informed
pursuant to Paragraph 6.13.D.

ARTICLE 9 - ENGINEER’S STATUS DURING CONSTRUCTION

9.01

9.02

Owner’s Representative

A. Engineer will be Owner’s representative during the construction period. The duties and
responsibilities and the limitations of authority of Engineer as Owner’s representative during
construction are set forth in the Contract Documents.

Visits to Site

A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction
as Engineer deems necessary in order to observe as an experienced and qualified design
professional the progress that has been made and the quality of the various aspects of
Contractor’s executed Work. Based on information obtained during such visits and
observations, Engineer, for the benefit of Owner, will determine, in general, if the Work is
proceeding in accordance with the Contract Documents. Engineer will not be required to make
exhaustive or continuous inspections on the Site to check the quality or quantity of the Work.
Engineer’s efforts will be directed toward providing for Owner a greater degree of confidence
that the completed Work will conform generally to the Contract Documents. On the basis of
such visits and observations, Engineer will keep Owner informed of the progress of the Work
and will endeavor to guard Owner against defective Work.

B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and
responsibility set forth in Paragraph 9.09. Particularly, but without limitation, during or as a
result of Engineer’s visits or observations of Contractor’s Work, Engineer will not supervise,
direct, control, or have authority over or be responsible for Contractor’s means, methods,
techniques, sequences, or procedures of construction, or the safety precautions and programs
incident thereto, or for any failure of Contractor to comply with Laws and Regulations
applicable to the performance of the Work.
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9.03

Project Representative

A. If Owner and Engineer agree, Engineer will furnish a Resident Project Representative to assist

Engineer in providing more extensive observation of the Work. The authority and
responsibilities of any such Resident Project Representative and assistants will be as provided in
the-Supplementary-CenditionsParagraph 9.03B., and limitations on the responsibilities thereof
will be as provided in Paragraph 9.09. If Owner designates another representative or agent to
represent Owner at the Site who is not Engineer’s consultant, agent or employee, the
responsibilities and authority and limitations thereon of such other individual or entity will be as
provided in the Supplementary Conditions.

. Engineer's Resident Project Representative shall not authorize any deviation from the Contract

Documents or substitutions of materials or equipment.

9.04 Authorized Variations in Work

9.05

9.06

A. Engineer may authorize minor variations in the Work from the requirements of the Contract

Documents which do not involve an adjustment in the Contract Price or the Contract Times and
are compatible with the design concept of the completed Project as a functioning whole as
indicated by the Contract Documents. These may be accomplished by a Field Order and will be
binding on Owner and also on Contractor, who shall perform the Work involved promptly. If
Owner or Contractor believes that a Field Order justifies an adjustment in the Contract Price or
Contract Times, or both, and the parties are unable to agree on entitlement to or on the amount
or extent, if any, of any such adjustment, a Claim may be made therefor as provided in
Paragraph 10.05.

Rejecting Defective Work

A. Engineer will have authority to reject Work which Engineer believes to be defective, or that

Engineer believes will not produce a completed Project that conforms to the Contract
Documents or that will prejudice the integrity of the design concept of the completed Project as
a functioning whole as indicated by the Contract Documents. Engineer will also have authority
to require special inspection or testing of the Work as provided in Paragraph 13.04, whether or
not the Work is fabricated, installed, or completed.

. The acceptance at any time of materials or equipment by or on behalf of Owner shall not be a

bar to future rejection if they are subsequently found to be defective, inferior in quality, or not
equal to the material or equipment specified, or are not as represented to Engineer or Owner.

Shop Drawings, Change Orders and Payments

A. In connection with Engineer’s authority, and limitations thereof, as to Shop Drawings and

Samples, see Paragraph 6.17.

B. In connection with Engineer’s authority, and limitations thereof, as to design calculations and

design drawings submitted in response to a delegation of professional design services, if any,
see Paragraph 6.21.

C. In connection with Engineer’s authority as to Change Orders, see Articles 10, 11, and 12.
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9.07

9.08

9.09

D. In connection with Engineer’s authority as to Applications for Payment, see Article 14.
Determinations for Unit Price Work

A. Engineer will determine the actual quantities and classifications of Unit Price Work performed

by Contractor. Engineer will review with Contractor the Engineer’s preliminary determinations
on such matters before rendering a written decision thereon (by recommendation of an
Application for Payment or otherwise). Engineer’s written decision thereon will be final and
binding (except as modified by Engineer to reflect changed factual conditions or more accurate
data) upon Owner and Contractor, subject to the provisions of Paragraph 10.05.

Decisions on Requirements of Contract Documents and Acceptability of Work

A. Engineer will be the initial interpreter of the requirements of the Contract Documents and judge

of the acceptability of the Work thereunder. All matters in question and other matters between
Owner and Contractor arising prior to the date final payment is due relating to the acceptability
of the Work, and the interpretation of the requirements of the Contract Documents pertaining to
the performance of the Work, will be referred initially to Engineer in writing within 30 days of
the event giving rise to the question.

. Engineer will, with reasonable promptness, render a written decision on the issue referred. If

Owner or Contractor believes that any such decision entitles them to an adjustment in the
Contract Price or Contract Times or both, a Claim may be made under Paragraph 10.05. The
date of Engineer’s decision shall be the date of the event giving rise to the issues referenced for
the purposes of Paragraph 10.05.B.

. Engineer’s written decision on the issue referred will be final and binding on Owner and

Contractor, subject to the provisions of Paragraph 10.05.

. When functioning as interpreter and judge under this Paragraph 9.08, Engineer will not show

partiality to Owner or Contractor and will not be liable in connection with any interpretation or
decision rendered in good faith in such capacity.

Limitations on Engineer’s Authority and Responsibilities

A. Neither Engineer’s authority or responsibility under this Article 9 or under any other provision

of the Contract Documents nor any decision made by Engineer in good faith either to exercise
or not exercise such authority or responsibility or the undertaking, exercise, or performance of
any authority or responsibility by Engineer shall create, impose, or give rise to any duty in
contract, tort, or otherwise owed by Engineer to Contractor, any Subcontractor, any Supplier,
any other individual or entity, or to any surety for or employee or agent of any of them.

. Engineer will not supervise, direct, control, or have authority over or be responsible for

Contractor’s means, methods, techniques, sequences, or procedures of construction, or the
safety precautions and programs incident thereto, or for any failure of Contractor to comply
with Laws and Regulations applicable to the performance of the Work. Engineer will not be
responsible for Contractor’s failure to perform the Work in accordance with the Contract
Documents.
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C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor,
any Supplier, or of any other individual or entity performing any of the Work.

D. Engineer’s review of the final Application for Payment and accompanying documentation and
all maintenance and operating instructions, schedules, guarantees, bonds, certificates of
inspection, tests and approvals, and other documentation required to be delivered by Paragraph
14.07.A will only be to determine generally that their content complies with the requirements
of, and in the case of certificates of inspections, tests, and approvals that the results certified
indicate compliance with, the Contract Documents.

E. The limitations upon authority and responsibility set forth in this Paragraph 9.09 shall also apply
to the Resident Project Representative, if any, and assistants, if any.

9.10  Compliance with Safety Program

A. While at the Site, Engineer’s employees and representatives shall comply with the specific
applicable requirements of Contractor’s safety programs of which Engineer has been informed
pursuant to Paragraph 6.13.D.

ARTICLE 10 - CHANGES IN THE WORK; CLAIMS
10.01 Authorized Changes in the Work

A. Without invalidating the Contract and without notice to any surety, Owner may, at any time or
from time to time, order additions, deletions, or revisions in the Work by a Change Order, or a
Work Change Directive. Upon receipt of any such document, Contractor shall promptly
proceed with the Work involved which will be performed under the applicable conditions of the
Contract Documents (except as otherwise specifically provided).

1. Change Proposal Request:

a. When Owner requests Contractor to present a proposal to accomplish a change in the
Work, the request will be made in the form of a Change Proposal Request (CPR)
prepared by Engineer. The CPR will describe the change and request Contractor to
propose a cost and Contract Price and/or Contract Time change. Contractor will propose
cost and/or time changes, if any, sign the CPR and return it to Engineer. If requested by
Owner or Engineer, Contractor shall provide an itemized breakdown of the cost of the
change. Engineer will make recommendations to Owner concerning acceptance. If the
CPR is approved by Owner, the CPR will be included in a Change Order. Contractor is
not authorized to proceed with a change contained in a CPR until the Change Order is
properly signed and issued.

b. When the Contractor desires to propose changes to the Work, it may initiate a CPR in the
same form as provided in Paragraph 10.01A.1.a. and submit the CPR to the Engineer for
the Engineer's review and recommendation.

B. If Owner and Contractor are unable to agree on entitlement to, or on the amount or extent, if
any, of an adjustment in the Contract Price or Contract Times, or both, that should be allowed as
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a result of a Work Change Directive, a Claim may be made therefor as provided in Paragraph
10.05.

10.02 Unauthorized Changes in the Work

A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the
Contract Times with respect to any work performed that is not required by the Contract
Documents as amended, modified, or supplemented as provided in Paragraph 3.04, except in the
case of an emergency as provided in Paragraph 6.16 or in the case of uncovering Work as
provided in Paragraph 13.04.D.

10.03 Execution of Change Orders

A. Owner and Contractor shall execute appropriate Change Orders recommended by Engineer
covering:

1. changes in the Work which are: (i) ordered by Owner pursuant to Paragraph 10.01.A, (ii)
required because of acceptance of defective Work under Paragraph 13.08.A or Owner’s
correction of defective Work under Paragraph 13.09, or (iii) agreed to by the parties;

2. changes in the Contract Price or Contract Times which are agreed to by the parties, including
any undisputed sum or amount of time for Work actually performed in accordance with a
Work Change Directive; and

3. changes in the Contract Price or Contract Times which embody the substance of any written
decision rendered by Engineer pursuant to Paragraph 10.05; provided that, in lieu of
executing any such Change Order, an appeal may be taken from any such decision in
accordance with the provisions of the Contract Documents and applicable Laws and
Regulations, but during any such appeal, Contractor shall carry on the Work and adhere to
the Progress Schedule as provided in Paragraph 6.18.A.

10.04 Notification to Surety

A. If the provisions of any bond require notice to be given to a surety of any change affecting the
general scope of the Work or the provisions of the Contract Documents (including, but not
limited to, Contract Price or Contract Times), the giving of any such notice will be Contractor’s
responsibility. The amount of each applicable bond will be adjusted to reflect the effect of any
such change.

10.05 Claims

A. Engineer’s Decision Required: All Claims, except those waived pursuant to Paragraph 14.09,
shall be referred to the Engineer for decision. A decision by Engineer shall be required as a
condition precedent to any exercise by Owner or Contractor of any rights or remedies either
may otherwise have under the Contract Documents or by Laws and Regulations in respect of
such Claims.

B. Notice: Written notice stating the general nature of each Claim shall be delivered by the
claimant to Engineer and the other party to the Contract promptly (but in no event later than 30
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days) after the start of the event giving rise thereto. The responsibility to substantiate a Claim
shall rest with the party making the Claim. Notice of the amount or extent of the Claim, with
supporting data shall be delivered to the Engineer and the other party to the Contract within 60
days after the start of such event (unless Engineer allows additional time for claimant to submit
additional or more accurate data in support of such Claim). A Claim for an adjustment in
Contract Price shall be prepared in accordance with the provisions of Paragraph 12.01.B. A
Claim for an adjustment in Contract Times shall be prepared in accordance with the provisions
of Paragraph 12.02.B. Each Claim shall be accompanied by claimant’s written statement that
the adjustment claimed is the entire adjustment to which the claimant believes it is entitled as a
result of said event. The opposing party shall submit any response to Engineer and the claimant
within 30 days after receipt of the claimant’s last submittal (unless Engineer allows additional
time).

C. Engineer’s Action: Engineer will review each Claim and, within 30 days after receipt of the last
submittal of the claimant or the last submittal of the opposing party, if any, take one of the
following actions in writing:

1. deny the Claim in whole or in part;
2. approve the Claim; or

3. notify the parties that the Engineer is unable to resolve the Claim if, in the Engineer’s sole
discretion, it would be inappropriate for the Engineer to do so. For purposes of further
resolution of the Claim, such notice shall be deemed a denial.

D. In the event that Engineer does not take action on a Claim within said 30 days, the Claim shall
be deemed denied.

E. Engineer’s written action under Paragraph 10.05.C or denial pursuant to Paragraphs 10.05.C.3
or 10.05.D will be final and binding upon Owner and Contractor, unless Owner or Contractor
invoke the dispute resolution procedure set forth in Article 16 within 30 days of such action or
denial.

F. No Claim for an adjustment in Contract Price or Contract Times will be valid if not submitted in
accordance with this Paragraph 10.05.

ARTICLE 11 - COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK
11.01 Cost of the Work

A. Costs Included: The term Cost of the Work means the sum of all costs, except those excluded
in Paragraph 11.01.B, necessarily incurred and paid by Contractor in the proper performance of
the Work. When the value of any Work covered by a Change Order or when a Claim for an
adjustment in Contract Price is determined on the basis of Cost of the Work, the costs to be
reimbursed to Contractor will be only those additional or incremental costs required because of
the change in the Work or because of the event giving rise to the Claim. Except as otherwise
may be agreed to in writing by Owner, such costs shall be in amounts no higher than those
prevailing in the locality of the Project, shall not include any of the costs itemized in Paragraph
11.01.B, and shall include only the following items:
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Payroll costs for employees in the direct employ of Contractor in the performance of the
Work under schedules of job classifications agreed upon by Owner and Contractor. Such
employees shall include, without limitation, superintendents, foremen, and other personnel
employed full time on the Work. Payroll costs for employees not employed full time on the
Work shall be apportioned on the basis of their time spent on the Work. Payroll costs shall
include, but not be limited to, salaries and wages plus the cost of fringe benefits, which shall
include social security contributions, unemployment, excise, and payroll taxes, workers’
compensation, health and retirement benefits, bonuses, sick leave, vacation and holiday pay
applicable thereto. The expenses of performing Work outside of regular working hours, on
Saturday, Sunday, or legal holidays, shall be included in the above to the extent authorized
by Owner.

Cost of all materials and equipment furnished and incorporated in the Work, including costs
of transportation and storage thereof, and Suppliers’ field services required in connection
therewith. All cash discounts shall accrue to Contractor unless Owner deposits funds with
Contractor with which to make payments, in which case the cash discounts shall accrue to
Owner. All trade discounts, rebates and refunds and returns from sale of surplus materials
and equipment shall accrue to Owner, and Contractor shall make provisions so that they may
be obtained.

Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If
required by Owner, Contractor shall obtain competitive bids from subcontractors acceptable
to Owner and Contractor and shall deliver such bids to Owner, who will then determine, with
the advice of Engineer, which bids, if any, will be acceptable. If any subcontract provides
that the Subcontractor is to be paid on the basis of Cost of the Work plus a fee, the
Subcontractor’s Cost of the Work and fee shall be determined in the same manner as
Contractor’s Cost of the Work and fee as provided in this Paragraph 11.01.

Costs of special consultants (including but not limited to engineers, architects, testing
laboratories, surveyors, attorneys, and accountants) employed for services specifically related
to the Work.

Supplemental costs including the following:

a. The proportion of necessary transportation, travel, and subsistence expenses of
Contractor’s employees incurred in discharge of duties connected with the Work.

b. Cost, including transportation and maintenance, of all materials, supplies, equipment,
machinery, appliances, office, and temporary facilities at the Site, and hand tools not
owned by the workers, which are consumed in the performance of the Work, and cost,
less market value, of such items used but not consumed which remain the property of
Contractor.

c. Rentals of all construction equipment and machinery, and the parts thereof whether
rented from Contractor or others in accordance with rental agreements approved by
Owner with the advice of Engineer, and the costs of transportation, loading, unloading,
assembly, dismantling, and removal thereof. All such costs shall be in accordance with
the terms of said rental agreements. The rental of any such equipment, machinery, or
parts shall cease when the use thereof is no longer necessary for the Work.
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d. Sales, consumer, use, and other similar taxes related to the Work, and for which
Contractor is liable, as imposed by Laws and Regulations.

e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or
anyone directly or indirectly employed by any of them or for whose acts any of them may
be liable, and royalty payments and fees for permits and licenses.

f. Losses and damages (and related expenses) caused by damage to the Work, not
compensated by insurance or otherwise, sustained by Contractor in connection with the
performance of the Work (except losses and damages within the deductible amounts of
property insurance established in accordance with Paragraph 5.06.D), provided such
losses and damages have resulted from causes other than the negligence of Contractor,
any Subcontractor, or anyone directly or indirectly employed by any of them or for
whose acts any of them may be liable. Such losses shall include settlements made with
the written consent and approval of Owner. No such losses, damages, and expenses shall
be included in the Cost of the Work for the purpose of determining Contractor’s fee.

g. The cost of utilities, fuel, and sanitary facilities at the Site.

h. Minor expenses such as telegrams, long distance telephone calls, telephone service at the
Site, express and courier services, and similar petty cash items in connection with the
Work.

1. The costs of premiums for all bonds and insurance Contractor is required by the Contract
Documents to purchase and maintain.

B. Costs Excluded: The term Cost of the Work shall not include any of the following items:

I.

Payroll costs and other compensation of Contractor’s officers, executives, principals (of
partnerships and sole proprietorships), general managers, safety managers, engineers,
architects, estimators, attorneys, auditors, accountants, purchasing and contracting agents,
expediters, timekeepers, clerks, and other personnel employed by Contractor, whether at the
Site or in Contractor’s principal or branch office for general administration of the Work and
not specifically included in the agreed upon schedule of job classifications referred to in
Paragraph 11.01.A.1 or specifically covered by Paragraph 11.01.A.4, all of which are to be
considered administrative costs covered by the Contractor’s fee.

Expenses of Contractor’s principal and branch offices other than Contractor’s office at the
Site.

Any part of Contractor’s capital expenses, including interest on Contractor’s capital
employed for the Work and charges against Contractor for delinquent payments.

Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or indirectly
employed by any of them or for whose acts any of them may be liable, including but not
limited to, the correction of defective Work, disposal of materials or equipment wrongly
supplied, and making good any damage to property.
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5. Other overhead or general expense costs of any kind and the costs of any item not
specifically and expressly included in Paragraphs 11.01.A.

C. Contractor’s Fee: When all the Work is performed on the basis of cost-plus, Contractor’s fee
shall be determined as set forth in the Agreement. When the value of any Work covered by a
Change Order or when a Claim for an adjustment in Contract Price is determined on the basis of
Cost of the Work, Contractor’s fee shall be determined as set forth in Paragraph 12.01.C.

D. Documentation: Whenever the Cost of the Work for any purpose is to be determined pursuant
to Paragraphs 11.01.A and 11.01.B, Contractor will establish and maintain records thereof in
accordance with generally accepted accounting practices and submit in a form acceptable to
Engineer an itemized cost breakdown together with supporting data.

11.02 Allowances

A. Tt is understood that Contractor has included in the Contract Price all allowances so named in
the Contract Documents and shall cause the Work so covered to be performed for such sums
and by such persons or entities as may be acceptable to Owner and Engineer.

B. Cash Allowances:
1. Contractor agrees that:

a. the cash allowances include the cost to Contractor (less any applicable trade discounts) of
materials and equipment required by the allowances to be delivered at the Site, and all
applicable taxes; and

b. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead,
profit, and other expenses contemplated for the cash allowances have been included in
the Contract Price and not in the allowances, and no demand for additional payment on
account of any of the foregoing will be valid.

C. Contingency Allowance:

1. Contractor agrees that a contingency allowance, if any, is for the sole use of Owner to cover
unanticipated costs.

D. Prior to final payment, an appropriate Change Order will be issued as recommended by
Engineer to reflect actual amounts due Contractor on account of Work covered by allowances,
and the Contract Price shall be correspondingly adjusted.

11.03 Unit Price Work

A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work,
initially the Contract Price will be deemed to include for all Unit Price Work an amount equal to
the sum of the unit price for each separately identified item of Unit Price Work times the
estimated quantity of each item as indicated in the Agreement.

B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the
purpose of comparison of Bids and determining an initial Contract Price. Determinations of the
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actual quantities and classifications of Unit Price Work performed by Contractor will be made
by Engineer subject to the provisions of Paragraph 9.07.

C. Each unit price will be deemed to include an amount considered by Contractor to be adequate to
cover Contractor’s overhead and profit for each separately identified item. Work described in
the Contract Documents, or reasonably inferred as required for a functionally complete
installation, but not identified in the listing of unit price items shall be considered incidental to
unit price work listed and the cost of incidental work included as a part of the unit price.

D. Owner or Contractor may make a Claim for an adjustment in the Contract Price in accordance
with Paragraph 10.05 if:

1. the quantity of any item of Unit Price Work performed by Contractor differs materially and
significantly from the estimated quantity of such item indicated in the Agreement; and

2. there is no corresponding adjustment with respect to any other item of Work; and

3. Contractor believes that Contractor is entitled to an increase in Contract Price as a result of
having incurred additional expense or Owner believes that Owner is entitled to a decrease in
Contract Price and the parties are unable to agree as to the amount of any such increase or
decrease.

ARTICLE 12 - CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES
12.01 Change of Contract Price

A. The Contract Price may only be changed by a Change Order. Any Claim for an adjustment in
the Contract Price shall be based on written notice submitted by the party making the Claim to
the Engineer and the other party to the Contract in accordance with the provisions of Paragraph
10.05.

B. The value of any Work covered by a Change Order or of any Claim for an adjustment in the
Contract Price will be determined as follows:

1. where the Work involved is covered by unit prices contained in the Contract Documents, by
application of such unit prices to the quantities of the items involved (subject to the
provisions of Paragraph 11.03); or

2. where the Work involved is not covered by unit prices contained in the Contract Documents,
by a mutually agreed lump sum (which may include an allowance for overhead and profit not
necessarily in accordance with Paragraph 12.01.C.2), and shall include the cost of any
secondary impacts that are foreseeable at the time of pricing the cost of extra Work; or

3. where the Work involved is not covered by unit prices contained in the Contract Documents
and agreement to a lump sum is not reached under Paragraph 12.01.B.2, on the basis of the
Cost of the Work (determined as provided in Paragraph 11.01) plus a Contractor’s fee for
overhead and profit (determined as provided in Paragraph 12.01.C).

C. Contractor’s Fee: The Contractor’s fee for overhead and profit shall be determined as follows:
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1. amutually acceptable fixed fee; or

2. if a fixed fee is not agreed upon, then a fee based on the following percentages of the various
portions of the Cost of the Work:

a.

for costs incurred under Paragraphs 11.01.A.1 and 11.01.A.2, the Contractor’s fee shall
be 15 percent;

for costs incurred under Paragraph 11.01.A.3, the Contractor’s fee shall be five percent;

where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee
and no fixed fee is agreed upon, the intent of Paragraphs 12.01.C.2.a and 12.01.C.2.b is
that the Subcontractor who actually performs the Work, at whatever tier, will be paid a
fee of 15 percent of the costs incurred by such Subcontractor under Paragraphs 11.01.A.1
and 11.01.A.2 and that any higher tier Subcontractor and Contractor will each be paid a
fee of five percent of the amount paid to the next lower tier Subcontractor;

no fee shall be payable on the basis of costs itemized under Paragraphs 11.01.A.4,
11.01.A.5,and 11.01.B;

the amount of credit to be allowed by Contractor to Owner for any change which results
in a net decrease in cost will be the amount of the actual net decrease in cost plus a
deduction in Contractor’s fee by an amount equal to five percent of such net decrease;
and

when both additions and credits are involved in any one change, the adjustment in
Contractor’s fee shall be computed on the basis of the net change in accordance with
Paragraphs 12.01.C.2.a through 12.01.C.2.e, inclusive.

12.02 Change of Contract Times

A. The Contract Times may only be changed by a Change Order. Any Claim for an adjustment in
the Contract Times shall be based on written notice submitted by the party making the Claim to
the Engineer and the other party to the Contract in accordance with the provisions of Paragraph

10.05.

B. Any adjustment of the Contract Times covered by a Change Order or any Claim for an
adjustment in the Contract Times will be determined in accordance with the provisions of this
Article 12.

C. No extension of the Contract Time will be allowed for additional Work or for claimed delay

unless the additional Work contemplated or claimed delay is shown to be on the critical path of

the Project's schedule of construction or Contractor can show by Critical Path Method analysis

how the additional Work or claimed delay adversely affects the critical path.

12.03 Delays

A. Where Contractor is prevented from completing any part of the Work within the Contract Times
due to delay beyond the control of Contractor, the Contract Times will be extended in an
amount equal to the time lost due to such delay if a Claim is made therefor as provided in
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Paragraph 12.02.A. Delays beyond the control of Contractor shall include, but not be limited to,
acts or neglect by Owner, acts or neglect of utility owners or other contractors performing other
work as contemplated by Article 7, fires, floods, epidemics, abnormal weather conditions, or
acts of God.

B. If Owner, Engineer, or other contractors or utility owners performing other work for Owner as
contemplated by Article 7, or anyone for whom Owner is responsible, delays, disrupts, or
interferes with the performance or progress of the Work, then Contractor shall be entitled to an
equitable adjustment in the Contract Price or the Contract Times, or both. Contractor’s
entitlement to an adjustment of the Contract Times is conditioned on such adjustment being
essential to Contractor’s ability to complete the Work within the Contract Times.

C. If Contractor is delayed in the performance or progress of the Work by fire, flood, epidemic,
abnormal weather conditions, acts of God, acts or failures to act of utility owners not under the
control of Owner, or other causes not the fault of and beyond control of Owner and Contractor,
then Contractor shall be entitled to an equitable adjustment in Contract Times, if such
adjustment is essential to Contractor’s ability to complete the Work within the Contract Times.
Such an adjustment shall be Contractor’s sole and exclusive remedy for the delays described in
this Paragraph 12.03.C.

D. Owner, Engineer, and their officers, directors, members, partners, employees, agents,
consultants, or subcontractors shall not be liable to Contractor for any claims, costs, losses, or
damages (including but not limited to all fees and charges of engineers, architects, attorneys,
and other professionals and all court or arbitration or other dispute resolution costs) sustained by
Contractor on or in connection with any other project or anticipated project.

E. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delays
within the control of Contractor. Delays attributable to and within the control of a
Subcontractor or Supplier shall be deemed to be delays within the control of Contractor.

ARTICLE 13 -TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF
DEFECTIVE WORK

13.01 Notice of Defects

A. Prompt notice of all defective Work of which Owner or Engineer has actual knowledge will be
given to Contractor. Defective Work may be rejected, corrected, or accepted as provided in this
Article 13.

13.02 Access to Work

A. Owner, Engineer, their consultants and other representatives and personnel of Owner,
independent testing laboratories, and governmental agencies with jurisdictional interests will
have access to the Site and the Work at reasonable times for their observation, inspection, and
testing. Contractor shall provide them proper and safe conditions for such access and advise
them of Contractor’s safety procedures and programs so that they may comply therewith as
applicable.
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13.03 Tests and Inspections

A. Contractor shall give Engineer timely notice of readiness of the Work for all required
inspections, tests, or approvals and shall cooperate with inspection and testing personnel to
facilitate required inspections or tests.

B. Owner shall employ and pay for the services of an independent testing laboratory to perform all
inspections, tests, or approvals required by the Contract Documents except:

1. for inspections, tests, or approvals covered by Paragraphs 13.03.C and 13.03.D below;

2. that costs incurred in connection with tests or inspections conducted pursuant to Paragraph
13.04.B shall be paid as provided in Paragraph 13.04.C; and

3. as otherwise specifically provided in the Contract Documents.

C. If Laws or Regulations of any public body having jurisdiction require any Work (or part
thereof) specifically to be inspected, tested, or approved by an employee or other representative
of such public body, Contractor shall assume full responsibility for arranging and obtaining
such inspections, tests, or approvals, pay all costs in connection therewith, and furnish Engineer
the required certificates of inspection or approval.

D. Contractor shall be responsible for arranging and obtaining and shall pay all costs in connection
with any inspections, tests, or approvals required for Owner’s and Engineer’s acceptance of
materials or equipment to be incorporated in the Work; or acceptance of materials, mix designs,
or equipment submitted for approval prior to Contractor’s purchase thereof for incorporation in
the Work. Such inspections, tests, or approvals shall be performed by organizations acceptable
to Owner and Engineer.

E. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by
Contractor without written concurrence of Engineer, Contractor shall, if requested by Engineer,
uncover such Work for observation.

F. Uncovering Work as provided in Paragraph 13.03.E shall be at Contractor’s expense unless
Contractor has given Engineer timely notice of Contractor’s intention to cover the same and
Engineer has not acted with reasonable promptness in response to such notice.

13.04 Uncovering Work

A. If any Work is covered contrary to the written request of Engineer, it must, if requested by
Engineer, be uncovered for Engineer’s observation and replaced at Contractor’s expense.

B. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or
inspected or tested by others, Contractor, at Engineer’s request, shall uncover, expose, or
otherwise make available for observation, inspection, or testing as Engineer may require, that
portion of the Work in question, furnishing all necessary labor, material, and equipment.

C. If it is found that the uncovered Work is defective, Contractor shall pay all claims, costs, losses,
and damages (including but not limited to all fees and charges of engineers, architects,
attorneys, and other professionals and all court or arbitration or other dispute resolution costs)
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arising out of or relating to such uncovering, exposure, observation, inspection, and testing, and
of satisfactory replacement or reconstruction (including but not limited to all costs of repair or
replacement of work of others); or Owner shall be entitled to accept defective Work in
accordance with Paragraph 13.08 in which case Contractor shall still be responsible for all costs
associated with exposing, observing, and testing the defective Work.—and—Owner—shall - be
entitled-to-an-appropriate-decrease-in-the Contract Price: If the parties are unable to agree as to

the amount thereof, Owner may make a Claim therefor as provided in Paragraph 10.05.

D. If the uncovered Work is not found to be defective, Contractor shall be allowed an increase in
the Contract Price or an extension of the Contract Times, or both, directly attributable to such
uncovering, exposure, observation, inspection, testing, replacement, and reconstruction. If the
parties are unable to agree as to the amount or extent thereof, Contractor may make a Claim
therefor as provided in Paragraph 10.05.

13.05 Owner May Stop the Work

A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable
materials or equipment, or fails to perform the Work in such a way that the completed Work
will conform to the Contract Documents, Owner may order Contractor to stop the Work, or any
portion thereof, until the cause for such order has been eliminated; however, this right of Owner
to stop the Work shall not give rise to any duty on the part of Owner to exercise this right for the
benefit of Contractor, any Subcontractor, any Supplier, any other individual or entity, or any
surety for, or employee or agent of any of them.

13.06 Correction or Removal of Defective Work

A. Promptly after receipt of written notice, Contractor shall correct all defective Work, whether or
not fabricated, installed, or completed, or, if the Work has been rejected by Engineer, remove it
from the Project and replace it with Work that is not defective. Contractor shall pay all claims,
costs, losses, and damages (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to such correction or removal (including but not
limited to all costs of repair or replacement of work of others).

B. When correcting defective Work under the terms of this Paragraph 13.06 or Paragraph 13.07,
Contractor shall take no action that would void or otherwise impair Owner’s special warranty
and guarantee, if any, on said Work.

13.07 Correction Period

A. If within one year after the date of Substantial Completion (or such longer period of time as may
be prescribed by the terms of any applicable special guarantee required by the Contract
Documents) or by any specific provision of the Contract Documents, any Work is found to be
defective, or if the repair of any damages to the land or areas made available for Contractor’s
use by Owner or permitted by Laws and Regulations as contemplated in Paragraph 6.11.A is
found to be defective, Contractor shall promptly, without cost to Owner and in accordance with
Owner’s written instructions:

1. repair such defective land or areas; or
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2. correct such defective Work; or

3. if the defective Work has been rejected by Owner, remove it from the Project and replace it
with Work that is not defective, and

4. satisfactorily correct or repair or remove and replace any damage to other Work, to the work
of others or other land or areas resulting therefrom.

B. If Contractor does not promptly comply with the terms of Owner’s written instructions, or in an
emergency where delay would cause serious risk of loss or damage, Owner may have the
defective Work corrected or repaired or may have the rejected Work removed and replaced. All
claims, costs, losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) arising out of or relating to such correction or repair or such removal
and replacement (including but not limited to all costs of repair or replacement of work of
others) will be paid by Contractor.

C. In special circumstances where a particular item of equipment is placed in continuous service
before Substantial Completion of all the Work, the correction period for that item may start to
run from an earlier date if so provided in the Specifications.

D. Where defective Work (and damage to other Work resulting therefrom) has been corrected or
removed and replaced under this Paragraph 13.07, the correction period hereunder with respect
to such Work will be extended for an additional period of one year after such correction or
removal and replacement has been satisfactorily completed.

E. Contractor’s obligations under this Paragraph 13.07 are in addition to any other obligation or
warranty. The provisions of this Paragraph 13.07 shall not be construed as a substitute for, or a
waiver of, the provisions of any applicable statute of limitation or repose.

13.08 Acceptance of Defective Work

A. If, instead of requiring correction or removal and replacement of defective Work, Owner (and,
prior to Engineer’s recommendation of final payment, Engineer) prefers to accept it, Owner
may do so. Contractor shall pay all claims, costs, losses, and damages (including but not limited
to all fees and charges of engineers, architects, attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) attributable to Owner’s evaluation of and
determination to accept such defective Work (such costs to be approved by Engineer as to
reasonableness) and for the diminished value of the Work to the extent not otherwise paid by
Contractor pursuant to this sentence. If any such acceptance occurs prior to Engineer’s
recommendation of final payment, a Change Order will be issued incorporating the necessary
revisions in the Contract Documents with respect to the Work, and Owner shall be entitled to an
appropriate decrease in the Contract Price, reflecting the diminished value of Work so accepted.
If the parties are unable to agree as to the amount thereof, Owner may make a Claim therefor as
provided in Paragraph 10.05. If the acceptance occurs after such recommendation, an
appropriate amount will be paid by Contractor to Owner.
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13.09 Owner May Correct Defective Work

A. If Contractor fails within a reasonable time after written notice from Engineer to correct
defective Work, or to remove and replace rejected Work as required by Engineer in accordance
with Paragraph 13.06.A, or if Contractor fails to perform the Work in accordance with the
Contract Documents, or if Contractor fails to comply with any other provision of the Contract
Documents, Owner may, after seven days written notice to Contractor, correct, or remedy any
such deficiency.

B. In exercising the rights and remedies under this Paragraph 13.09, Owner shall proceed
expeditiously. In connection with such corrective or remedial action, Owner may exclude
Contractor from all or part of the Site, take possession of all or part of the Work and suspend
Contractor’s services related thereto, take possession of Contractor’s tools, appliances,
construction equipment and machinery at the Site, and incorporate in the Work all materials and
equipment stored at the Site or for which Owner has paid Contractor but which are stored
elsewhere. Contractor shall allow Owner, Owner’s representatives, agents and employees,
Owner’s other contractors, and Engineer and Engineer’s consultants access to the Site to enable
Owner to exercise the rights and remedies under this Paragraph.

C. All claims, costs, losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) incurred or sustained by Owner in exercising the rights and remedies
under this Paragraph 13.09 will be charged against Contractor, and a Change Order will be
issued incorporating the necessary revisions in the Contract Documents with respect to the
Work; and Owner shall be entitled to an appropriate decrease in the Contract Price. If the
parties are unable to agree as to the amount of the adjustment, Owner may make a Claim
therefor as provided in Paragraph 10.05. Such claims, costs, losses and damages will include
but not be limited to all costs of repair, or replacement of work of others destroyed or damaged
by correction, removal, or replacement of Contractor’s defective Work.

D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the
performance of the Work attributable to the exercise by Owner of Owner’s rights and remedies
under this Paragraph 13.09.

ARTICLE 14 - PAYMENTS TO CONTRACTOR AND COMPLETION
14.01 Schedule of Values

A. The Schedule of Values established as provided in Paragraph 2.07.A will serve as the basis for
progress payments and will be incorporated into a form of Application for Payment acceptable
to Engineer. Progress payments on account of Unit Price Work will be based on the number of
units completed.

14.02 Progress Payments
A. Applications for Payments:

1. Atleast 20 days before the date established in the Agreement for each progress payment (but
not more often than once a month), Contractor shall submit to Engineer for review an
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Application for Payment filled out and signed by Contractor covering the Work completed as
of the date of the Application and accompanied by such supporting documentation as is
required by the Contract Documents. If payment is requested on the basis of materials and
equipment not incorporated in the Work but delivered and suitably stored at the Site or at
another location agreed to in writing, the Application for Payment shall also be accompanied
by a bill of sale, invoice, or other documentation warranting that Owner has received the
materials and equipment free and clear of all Liens and evidence that the materials and
equipment are covered by appropriate property insurance or other arrangements to protect
Owner’s interest therein, all of which must be satisfactory to Owner.

Beginning with the second Application for Payment, each Application shall include an
affidavit of Contractor stating that all previous progress payments received on account of the
Work have been applied on account to discharge Contractor’s legitimate obligations
associated with prior Applications for Payment.

The amount of retainage with respect to progress payments will be as stipulated in the
Agreement.

B. Review of Applications:

1.

Engineer will, within 10 days after receipt of each Application for Payment, either indicate in
writing a recommendation of payment and present the Application to Owner or return the
Application to Contractor indicating in writing Engineer’s reasons for refusing to recommend
payment. In the latter case, Contractor may make the necessary corrections and resubmit the
Application.

Engineer’s recommendation of any payment requested in an Application for Payment will
constitute a representation by Engineer to Owner, based on Engineer’s observations of the
executed Work as an experienced and qualified design professional, and on Engineer’s
review of the Application for Payment and the accompanying data and schedules, that to the
best of Engineer’s knowledge, information and belief:

a. the Work has progressed to the point indicated;

b. the quality of the Work is generally in accordance with the Contract Documents (subject
to an evaluation of the Work as a functioning whole prior to or upon Substantial
Completion, the results of any subsequent tests called for in the Contract Documents, a
final determination of quantities and classifications for Unit Price Work under Paragraph
9.07, and any other qualifications stated in the recommendation); and

c. the conditions precedent to Contractor’s being entitled to such payment appear to have
been fulfilled in so far as it is Engineer’s responsibility to observe the Work.

By recommending any such payment Engineer will not thereby be deemed to have
represented that:

a. inspections made to check the quality or the quantity of the Work as it has been
performed have been exhaustive, extended to every aspect of the Work in progress, or
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involved detailed inspections of the Work beyond the responsibilities specifically
assigned to Engineer in the Contract Documents; or

there may not be other matters or issues between the parties that might entitle Contractor
to be paid additionally by Owner or entitle Owner to withhold payment to Contractor.

4. Neither Engineer’s review of Contractor’s Work for the purposes of recommending
payments nor Engineer’s recommendation of any payment, including final payment, will
impose responsibility on Engineer:

a.

b.

to supervise, direct, or control the Work, or

for the means, methods, techniques, sequences, or procedures of construction, or the
safety precautions and programs incident thereto, or

for Contractor’s failure to comply with Laws and Regulations applicable to Contractor’s
performance of the Work, or

to make any examination to ascertain how or for what purposes Contractor has used the
moneys paid on account of the Contract Price, or

to determine that title to any of the Work, materials, or equipment has passed to Owner
free and clear of any Liens.

Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s
opinion, it would be incorrect to make the representations to Owner stated in
Paragraph 14.02.B.2. Engineer may also refuse to recommend any such payment or, because
of subsequently discovered evidence or the results of subsequent inspections or tests, revise
or revoke any such payment recommendation previously made, to such extent as may be
necessary in Engineer’s opinion to protect Owner from loss because:

a.

the Work is defective, or completed Work has been damaged, requiring correction or
replacement;

the Contract Price has been reduced by Change Orders;

Owner has been required to correct defective Work or complete Work in accordance with
Paragraph 13.09; or

Engineer has actual knowledge of the occurrence of any of the events enumerated in
Paragraph 15.02.A.

C. Payment Becomes Due:

1.

Ten days after presentation of the Application for Payment to Owner with Engineer’s
recommendation, the amount recommended will (subject to the provisions of Paragraph
14.02.D) become due, and when due will be paid by Owner to Contractor.
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D. Reduction in Payment:

L.

Owner may refuse to make payment of the full amount recommended by Engineer because:

a. claims have been made against Owner on account of Contractor’s performance or
furnishing of the Work;

b. Liens have been filed in connection with the Work, except where Contractor has
delivered a specific bond satisfactory to Owner to secure the satisfaction and discharge of
such Liens;

c. there are other items entitling Owner to a set-off against the amount recommended; or

d. Owner has actual knowledge of the occurrence of any of the events enumerated in
Paragraphs 14.02.B.5.a through 14.02.B.5.c or Paragraph 15.02.A.

2. If Owner refuses to make payment of the full amount recommended by Engineer, Owner will

give Contractor immediate written notice (with a copy to Engineer) stating the reasons for
such action and promptly pay Contractor any amount remaining after deduction of the
amount so withheld. Owner shall promptly pay Contractor the amount so withheld, or any
adjustment thereto agreed to by Owner and Contractor, when Contractor remedies the
reasons for such action.

Upon a subsequent determination that Owner’s refusal of payment was not justified, the
amount wrongfully withheld shall be treated as an amount due as determined by Paragraph
14.02.C.1 and subject to interest as provided in the Agreement.

14.03 Contractor’s Warranty of Title

A. Contractor warrants and guarantees that title to all Work, materials, and equipment covered by

any Application for Payment, whether incorporated in the Project or not, will pass to Owner no
later than the time of payment free and clear of all Liens.

14.04 Substantial Completion

A. When Contractor considers the entire Work ready for its intended use Contractor shall notify

Owner and Engineer in writing that the entire Work is substantially complete (except for items
specifically listed by Contractor as incomplete) and request that Engineer issue a certificate of
Substantial Completion.

Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an
inspection of the Work to determine the status of completion. If Engineer does not consider the
Work substantially complete, Engineer will notify Contractor in writing giving the reasons

therefor.

1.

If portions of the Work have been determined not to be at a point of Substantial Completion

and require re-inspection or retesting by Engineer, the cost of such re-inspection or retesting,
including the cost of time, travel and living expenses, shall be paid by Contractor to Owner
who will reimburse Engineer. Owner may offset said monies by deducting that amount from
payments due to Contractor.
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C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a
tentative certificate of Substantial Completion which shall fix the date of Substantial
Completion. There shall be attached to the certificate a tentative list of items to be completed or
corrected before final payment. Owner shall have seven days after receipt of the tentative
certificate during which to make written objection to Engineer as to any provisions of the
certificate or attached list. If, after considering such objections, Engineer concludes that the
Work is not substantially complete, Engineer will, within 14 days after submission of the
tentative certificate to Owner, notify Contractor in writing, stating the reasons therefor. If, after
consideration of Owner’s objections, Engineer considers the Work substantially complete,
Engineer will, within said 14 days, execute and deliver to Owner and Contractor a definitive
certificate of Substantial Completion (with a revised tentative list of items to be completed or
corrected) reflecting such changes from the tentative certificate as Engineer believes justified
after consideration of any objections from Owner.

D. At the time of delivery of the tentative certificate of Substantial Completion, Engineer will
deliver to Owner and Contractor a written recommendation as to division of responsibilities
pending final payment between Owner and Contractor with respect to security, operation,
safety, and protection of the Work, maintenance, heat, utilities, insurance, and warranties and
guarantees. Unless Owner and Contractor agree otherwise in writing and so inform Engineer in
writing prior to Engineer’s issuing the definitive certificate of Substantial Completion,
Engineer’s aforesaid recommendation will be binding on Owner and Contractor until final
payment.

E. Owner shall have the right to exclude Contractor from the Site after the date of Substantial
Completion subject to allowing Contractor reasonable access to remove its property and
complete or correct items on the tentative list.

14.05 Partial Utilization

A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially
completed part of the Work which has specifically been identified in the Contract Documents,
or which Owner, Engineer, and Contractor agree constitutes a separately functioning and usable
part of the Work that can be used by Owner for its intended purpose without significant
interference with Contractor’s performance of the remainder of the Work, subject to the
following conditions:

1. Owner at any time may request Contractor in writing to permit Owner to use or occupy any
such part of the Work which Owner believes to be ready for its intended use and
substantially complete. If and when Contractor agrees that such part of the Work is
substantially complete, Contractor, Owner, and Engineer will follow the procedures of
Paragraph 14.04.A through D for that part of the Work.

2. Contractor at any time may notify Owner and Engineer in writing that Contractor considers
any such part of the Work ready for its intended use and substantially complete and request
Engineer to issue a certificate of Substantial Completion for that part of the Work.

3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall
make an inspection of that part of the Work to determine its status of completion. If
Engineer does not consider that part of the Work to be substantially complete, Engineer will
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4.

notify Owner and Contractor in writing giving the reasons therefor. If Engineer considers
that part of the Work to be substantially complete, the provisions of Paragraph 14.04 will
apply with respect to certification of Substantial Completion of that part of the Work and the
division of responsibility in respect thereof and access thereto.

No use or occupancy or separate operation of part of the Work may occur prior to
compliance with the requirements of Paragraph 5.10 regarding property insurance.

14.06 Final Inspection

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is
complete, Engineer will promptly make a final inspection with Owner and Contractor and will
notify Contractor in writing of all particulars in which this inspection reveals that the Work is
incomplete or defective. Contractor shall immediately take such measures as are necessary to
complete such Work or remedy such deficiencies.

14.07 Final Payment

A. Application for Payment:

1.

After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections
identified during the final inspection and has delivered, in accordance with the Contract
Documents, all maintenance and operating instructions, schedules, guarantees, bonds,
certificates or other evidence of insurance, certificates of inspection, marked-up record
documents (as provided in Paragraph 6.12), and other documents, Contractor may make
application for final payment following the procedure for progress payments.

The final Application for Payment shall be accompanied (except as previously delivered) by:

a. all documentation called for in the Contract Documents, including but not limited to the
evidence of insurance required by Paragraph 5.04.B.6;

b. consent of the surety, if any, to final payment;
c. alist of all Claims against Owner that Contractor believes are unsettled; and

d. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien
rights arising out of or Liens filed in connection with the Work.

In lieu of the releases or waivers of Liens specified in Paragraph 14.07.A.2 and as approved
by Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor
that: (i) the releases and receipts include all labor, services, material, and equipment for
which a Lien could be filed; and (ii) all payrolls, material and equipment bills, and other
indebtedness connected with the Work for which Owner might in any way be responsible, or
which might in any way result in liens or other burdens on Owner's property, have been paid
or otherwise satisfied. If any Subcontractor or Supplier fails to furnish such a release or
receipt in full, Contractor may furnish a bond or other collateral satisfactory to Owner to
indemnify Owner against any Lien.
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B. Engineer’s Review of Application and Acceptance:

L.

If, on the basis of Engineer’s observation of the Work during construction and final
inspection, and Engineer’s review of the final Application for Payment and accompanying
documentation as required by the Contract Documents, Engineer is satisfied that the Work
has been completed and Contractor’s other obligations under the Contract Documents have
been fulfilled, Engineer will, within ten days after receipt of the final Application for
Payment, indicate in writing Engineer’s recommendation of payment and present the
Application for Payment to Owner for payment. At the same time Engineer will also give
written notice to Owner and Contractor that the Work is acceptable subject to the provisions
of Paragraph 14.09. Otherwise, Engineer will return the Application for Payment to
Contractor, indicating in writing the reasons for refusing to recommend final payment, in
which case Contractor shall make the necessary corrections and resubmit the Application for
Payment.

C. Payment Becomes Due:

L.

Thirty days after the presentation to Owner of the Application for Payment and
accompanying documentation, the amount recommended by Engineer, less any sum Owner
is entitled to set off against Engineer’s recommendation, including but not limited to
liquidated damages, will become due and will be paid by Owner to Contractor.

14.08 Final Completion Delayed

A. If, through no fault of Contractor, final completion of the Work is significantly delayed, and if
Engineer so confirms, Owner shall, upon receipt of Contractor’s final Application for Payment

(for Work fully completed and accepted) and recommendation of Engineer, and without

terminating the Contract, make payment of the balance due for that portion of the Work fully
completed and accepted. If the remaining balance to be held by Owner for Work not fully
completed or corrected is less than the retainage stipulated in the Agreement, and if bonds have
been furnished as required in Paragraph 5.01, the written consent of the surety to the payment of
the balance due for that portion of the Work fully completed and accepted shall be submitted by

Contractor to Engineer with the Application for such payment. Such payment shall be made

under the terms and conditions governing final payment, except that it shall not constitute a
waiver of Claims.

14.09 Waiver of Claims

A. The making and acceptance of final payment will constitute:

L.

a waiver of all Claims by Owner against Contractor, except Claims arising from unsettled
Liens, from defective Work appearing after final inspection pursuant to Paragraph 14.06,
from failure to comply with the Contract Documents or the terms of any special guarantees
specified therein, or from Contractor’s continuing obligations under the Contract Documents;
and

a waiver of all Claims by Contractor against Owner and/or Engineer other than those
previously made in accordance with the requirements herein and expressly acknowledged by
Owner and/or Engineer in writing as still unsettled.
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ARTICLE 15 - SUSPENSION OF WORK AND TERMINATION

15.01 Owner May Suspend Work

A. At any time and without cause, Owner may suspend the Work or any portion thereof for a
period of not more than 90 consecutive days by notice in writing to Contractor and Engineer
which will fix the date on which Work will be resumed. Contractor shall resume the Work on
the date so fixed. Contractor shall be granted an adjustment in the Contract Price or an
extension of the Contract Times, or both, directly attributable to any such suspension if
Contractor makes a Claim therefor as provided in Paragraph 10.05.

15.02 Owner May Terminate for Cause

A. The occurrence of any one or more of the following events will justify termination for cause:

1.

3.

4.

Contractor’s persistent failure to perform the Work in accordance with the Contract
Documents (including, but not limited to, failure to supply sufficient skilled workers or
suitable materials or equipment or failure to adhere to the Progress Schedule established
under Paragraph 2.07 as adjusted from time to time pursuant to Paragraph 6.04);

Contractor’s disregard of Laws or Regulations of any public body having jurisdiction;
Contractor’s repeated disregard of the authority of Engineer; or

Contractor’s violation in any substantial way of any provisions of the Contract Documents.

B. If one or more of the events identified in Paragraph 15.02A. occur, Owner will provide written

notice to Contractor and Surety to arrange a conference with Contractor and Surety to address

Contractor's failure to perform the Work. Conference shall be held not later than 15 days, after

receipt of notice.

L.

If the Owner, the Contractor, and the Surety do not agree to allow the Contractor to proceed

to perform the Construction Contract, the Owner may, to the extent permitted by Laws and
Regulations, declare a Contractor Default and formally terminate the Contractor's right to
complete the Contract. Contractor Default shall not be declared earlier than 20 days after the
Contractor and Surety have received notice of conference to address Contractor's failure to
perform the Work.

If Contractor's services are terminated, Surety shall be obligated to take over and perform the

Work. If Surety does not commence performance thereof within 15 consecutive calendar
days after date of an additional written notice demanding Surety's performance of its
obligations, then Owner, without process or action at law, may take over any portion of the
Work and complete it as described below.

a. If Owner completes the Work, Owner may exclude Contractor and Surety from the site
and take possession of the Work and of all tools, appliances, construction equipment and
machinery at the site and use the same to the full extent they could be used by Contractor
and Surety (without liability to Contractor and Surety for trespass or conversion),
incorporate in the Work all materials and equipment stored at the site or for which Owner
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has paid Contractor or Surety but which are stored elsewhere, and finish the Work as
Owner may deem expedient.

3. Whether Owner or Surety completes the Work, Contractor shall not be entitled to receive any
further payment until the Work is finished. If the unpaid balance of the Contract Price
exceeds all claims, costs, losses and damages sustained by Owner arising out of or resulting
from completing the Work, such excess will be paid to Contractor. If such claims, costs,
losses and damages exceed such unpaid balance, Contractor shall pay the difference to
Owner. Such claims, costs, losses and damages incurred by Owner will be reviewed by
Engineer as to their reasonableness and when so approved by Engineer incorporated in a
Change Order, provided that when exercising any rights or remedies under this Paragraph,
Owner shall not be required to obtain the lowest price for the Work performed.

4. Neither Owner, Engineer, nor any of their respective consultants, agents, officers, directors
or employees shall be in any way liable or accountable to Contractor or Surety for the
method by which the completion of the said Work, or any portion thereof, may be
accomplished or for the price paid therefor.

5. Owner, notwithstanding the method used in completing the Contract, shall not forfeit the
right to recover damages from Contractor or Surety for Contractor's failure to timely
complete the entire Contract. Contractor shall not be entitled to any claim for damages on
account of the method used by Owner in completing the Contract.

6. Maintenance of the Work shall continue to be Contractor's and Surety's responsibilities as
provided for in the bond requirements of the Contract Documents or any special guarantees
provided for under the Contract Documents or any other obligations otherwise prescribed by
law.

C. If Owner proceeds as provided in Paragraph 15.02.B, Contractor shall not be entitled to receive
any further payment until the Work is completed. If the unpaid balance of the Contract Price
exceeds all claims, costs, losses, and damages (including but not limited to all fees and charges
of engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) sustained by Owner arising out of or relating to completing the Work,
such excess will be paid to Contractor. If such claims, costs, losses, and damages exceed such
unpaid balance, Contractor shall pay the difference to Owner. Such claims, costs, losses, and
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damages incurred by Owner will be reviewed by Engineer as to their reasonableness and, when
so approved by Engineer, incorporated in a Change Order. When exercising any rights or
remedies under this Paragraph, Owner shall not be required to obtain the lowest price for the
Work performed.

D. Notwithstanding Paragraphs 15.02.B and 15.02.C, Contractor’s services will not be terminated
if Contractor begins within seven days of receipt of notice of intent to terminate to correct its
failure to perform and proceeds diligently to cure such failure within no more than 30 days of
receipt of said notice.

E. Where Contractor’s services have been so terminated by Owner, the termination will not affect
any rights or remedies of Owner against Contractor then existing or which may thereafter
accrue. Any retention or payment of moneys due Contractor by Owner will not release
Contractor from liability.

F. If and to the extent that Contractor has provided a performance bond under the provisions of
Paragraph 5.01.A, the termination procedures of that bond shall supersede the provisions of
Paragraphs 15.02.B and 15.02.C.

15.03 Owner May Terminate For Convenience

A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and
without prejudice to any other right or remedy of Owner, terminate the Contract. In such case,
Contractor shall be paid for (without duplication of any items):

1. completed and acceptable Work executed in accordance with the Contract Documents prior
to the effective date of termination, including fair and reasonable sums for overhead and
profit on such Work;

2. expenses sustained prior to the effective date of termination in performing services and
furnishing labor, materials, or equipment as required by the Contract Documents in
connection with uncompleted Work, plus fair and reasonable sums for overhead and profit on
such expenses;

3. all claims, costs, losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) incurred in settlement of terminated contracts with Subcontractors,
Suppliers, and others; and

4. reasonable expenses directly attributable to termination.

B. Contractor shall not be paid on account of loss of anticipated profits or revenue or other
economic loss arising out of or resulting from such termination.

15.04 Contractor May Stop Work or Terminate

A. If, through no act or fault of Contractor, (i) the Work is suspended for more than 90 consecutive
days by Owner or under an order of court or other public authority, or (ii) Engineer fails to act
on any Application for Payment within 30 days after it is submitted, or (iii)) Owner fails for 30
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days to pay Contractor any sum finally determined to be due, then Contractor may, upon seven
days written notice to Owner and Engineer, and provided Owner or Engineer do not remedy
such suspension or failure within that time, terminate the Contract and recover from Owner
payment on the same terms as provided in Paragraph 15.03.

B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if
Engineer has failed to act on an Application for Payment within 30 days after it is submitted, or
Owner has failed for 30 days to pay Contractor any sum finally determined to be due,
Contractor may, seven days after written notice to Owner and Engineer, stop the Work until
payment is made of all such amounts due Contractor, including interest thereon. The provisions
of this Paragraph 15.04 are not intended to preclude Contractor from making a Claim under
Paragraph 10.05 for an adjustment in Contract Price or Contract Times or otherwise for
expenses or damage directly attributable to Contractor’s stopping the Work as permitted by this
Paragraph.

ARTICLE 16 - DISPUTE RESOLUTION
16.01 Methods and Procedures

A. Either Owner or Contractor may request mediation of any Claim submitted to Engineer for a
decision under Paragraph 10.05 before such decision becomes final and binding. The mediation
will be governed by the Construction Industry Mediation Rules of the American Arbitration
Association in effect as of the Effective Date of the Agreement. The request for mediation shall
be submitted in writing to the American Arbitration Association and the other party to the
Contract. Timely submission of the request shall stay the effect of Paragraph 10.05.E.

B. Owner and Contractor shall participate in the mediation process in good faith. The process shall
be concluded within 60 days of filing of the request. The date of termination of the mediation
shall be determined by application of the mediation rules referenced above.

C. If the Claim is not resolved by mediation, Engineer’s action under Paragraph 10.05.C or a
denial pursuant to Paragraphs 10.05.C.3 or 10.05.D shall become final and binding 30 days after
termination of the mediation unless, within that time period, Owner or Contractor:

1. elects in writing to invoke any dispute resolution process provided for in the Supplementary
Conditions; or

2. agrees with the other party to submit the Claim to another dispute resolution process; or

3. gives written notice to the other party of the intent to submit the Claim to a court of
competent jurisdiction.

ARTICLE 17 - MISCELLANEOUS
17.01 Giving Notice

A. Whenever any provision of the Contract Documents requires the giving of written notice, it will
be deemed to have been validly given if:
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1. delivered in person to the individual or to a member of the firm or to an officer of the
corporation for whom it is intended; or

2. delivered at or sent by registered or certified mail, postage prepaid, to the last business
address known to the giver of the notice.

17.02 Computation of Times

A. When any period of time is referred to in the Contract Documents by days, it will be computed

to exclude the first and include the last day of such period. If the last day of any such period
falls on a Saturday or Sunday or on a day made a legal holiday by the law of the applicable
jurisdiction, such day will be omitted from the computation.

17.03 Cumulative Remedies

A. The duties and obligations imposed by these General Conditions and the rights and remedies

available hereunder to the parties hereto are in addition to, and are not to be construed in any
way as a limitation of, any rights and remedies available to any or all of them which are
otherwise imposed or available by Laws or Regulations, by special warranty or guarantee, or by
other provisions of the Contract Documents. The provisions of this Paragraph will be as
effective as if repeated specifically in the Contract Documents in connection with each
particular duty, obligation, right, and remedy to which they apply.

17.04 Survival of Obligations

A. All representations, indemnifications, warranties, and guarantees made in, required by, or given

in accordance with the Contract Documents, as well as all continuing obligations indicated in
the Contract Documents, will survive final payment, completion, and acceptance of the Work or
termination or completion of the Contract or termination of the services of Contractor.

17.05 Controlling Law
A. This Contract is to be governed by the law of the state in which the Project is located.

17.06 Headings

A. Article and paragraph headings are inserted for convenience only and do not constitute parts of

these General Conditions.
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SECTION 00805
SUPPLEMENTARY CONDITIONS

Supplementary Conditions

These Supplementary Conditions modify and supplement Section 00700 - General Conditions, and other
provisions of the Contract Documents as indicated below. All provisions of the General Conditions that are
modified or supplemented remain in full force and effect as so modified or supplemented. All provisions
of the General Conditions which are not so modified or supplemented remain in full force and effect.

Defined Terms

The terms used in these Supplementary Conditions which are defined in the General Conditions have the
meaning assigned to them in the General Conditions.

Modifications and Supplements

The following are instructions that modify or supplement specific paragraphs in the General Conditions and
other Contract Documents.

SC-1.01.A.52.

Add a new definition immediately following Paragraph 1.01.A.51, that is to read as follows:
SC-1.01.A.52 Consulting Engineer — HDR Engineering, Inc., 1 International Boulevard, 10th
Floor, Suite 1000, Mahwah, NJ 07495-0027, and its duly authorized agents, such agents acting
within the scope of the particular duties entrusted to them.

SC-5.04A.

The limits of liability for the insurance required by Paragraph GC-5.04 shall provide the following
coverages for not less than the following amounts or greater where required by laws and regulations:

5.04A.1. and 5.04A.2. Workers' Compensation, etc., under Paragraphs GC-5.04A.1. and GC-5.04A.2.

(1) State: Statutory.

(2) Applicable Federal (e.g., Longshoreman's): Statutory.

(3) Employer's Liability: $2,000,000
5.04A.3., 5.04A.4., and 5.04A.5. Contractor's Liability Insurance under Paragraphs GC-5.04A.3.,
GC-5.04A.4. and GC-5.04A.5., which shall also include completed operations and product liability
coverages and eliminate the exclusion with respect to property under the care, custody and control of
Contractor:

(1) General Aggregate (Except Products--Completed Operations): ~ $2,000,000

(2) Products--Completed Operations Aggregate: $2,000,000

(3) Personal and Advertising Injury (Per Person/Organization): $2,000,000
(4) Each Occurrence (Bodily Injury and Property Damage): $2,000,000
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(5) Property Damage liability insurance will provide Explosion, Collapse and Underground
coverages where applicable.

(6) Excess Liability
General Aggregate: $2,000,000
Each Occurrence: $1,000,000

5.04A.6. Automobile Liability.

(1) Bodily Injury:
$2,000,000 Each Person
$2,000,000 Each Accident
Property Damage:
$2,000,000 Each Accident
or

(2) Combined Single Limit (Bodily Injury and Property Damage):
$1,000,000 Each Accident

SC-5.04B.1.

The entities listed below are "additional insureds as their interest may appear" including their respective
officers, directors, agents and employees.

ENGINEER: HDR Engineering, Inc.
SC-5.04B.3.

The Contractual Liability coverage required by Paragraph 5.04B.3 of the General Conditions shall provide
coverage for not less than the following amounts:

(1) General Aggregate: $2,000,000

(2) Each Occurrence (Bodily Injury and Property Damage):  $1,000,000
SC-6.09C
Add a new paragraph 3.09C to read as follows:
Hours of Labor, wages, etc.: No laborers workmen, or mechanics in the employ of the Contractor,
subcontractor or any other person doing or contracting to do the whole or a part of the work contemplated
by this contract shall be permitted to work more than eight hours in any one calendar day and no such

person shall be employed more than five days in any one week, except in cases of extra-ordinary
emergency caused by fire, flood, or danger to life and property.
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In accordance with Federal Labor Standards/Davis Bacon Provisions, the minimum hourly rate of wage to
be paid for a legal days' work, to laborers, workmen, or mechanics upon the work to be performed under
this contract, or upon any material to be used upon or in connection therewith shall be not less than the
prevailing rate for a day's work in the same trade of occupation in the locality wherein the said work on,
about or in connection with which such labor is performed in its final or completed form is to be situated,
erected and used. Such laborers, workmen, and mechanics shall be paid, however, not less than such
hourly minimum rates of wage, as designated by the Industrial Commissioner of the State of New York,
and set forth in the specifications hereto annexed, and shall be paid in cash.

It is further understood and agreed that this Contract shall be void and of no effect unless the Contractor
shall secure compensation for the benefit of, and keep covered during the life of said Contract, all
employees employed in the work provided for in this contract in compliance with the provisions of the
Workmen's Compensation Law.

It is further agreed that the following provisions of the Labor Law shall be complied with by the
Contractor.

1. That in the hiring of employees for the performance of work under this contract or any subcontract
hereunder, no Contractor, Subcontractor, nor any person acting on behalf of such Contractor or
Subcontractor, shall be reason of race, creed, color or national origin discriminate against any
citizen of the State of New York who is qualified and available to perform the work to which the
employment relates;

2. That no Contractor, Subcontractor, nor any person on his behalf shall, in any manner, discriminate
against or intimidate any employees hired for the performance of work under this contract on
account of race, creed, color or national origin;

3. That there may be deducted for the amount payable to the Contractor by the said Owner under this
contract, a penalty of five dollars for each person for each calendar day during violation of the
provisions of the contract; and

4. That this contract may be canceled or terminated by the said Owner and all moneys due or to
become due hereunder may be forfeited, for a second or any subsequent violation of the terms or
conditions of this section of the contract.

5. The Contractor and each and every Subcontractor, if any, shall file with the Owner in writing, in a
form satisfactorily to the Owner, certifying to the amount then due and owing from Contractor or
Subcontractor filing such statement to any and all laborers for daily or weekly wages on account
of labor performed upon the work under the Contract, setting forth therein the names of the
persons whose wages are unpaid and the amount due to each respectively, which statement, so to
be filed, shall be verified by the oaths of the contractor or subcontractor, as the case may be, that
he has read such statement subscribed by him and knows the contents thereof and the same is true
of his own knowledge; and such statement shall show payment of such wages to the rate to which
such contract or subcontract request payment under the contract and in the event that no such
wages are unpaid such statement shall so state; the provisions of this paragraph being pursuant to
Section 220a of the Labor Law.

SC-10.01.
Add a new subparagraph after Paragraph GC-10.01B. which is to read as follows:

“C. Refer to Division 1, section 01260 — Contract Modification Procedures for change order
procedures.”
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SC-12.03.

Add a new subparagraph after Paragraph GC-12.03A. which is to read as follows:

Hl.

Time extensions will not be granted for rain, wind, flood, or other natural phenomena of normal
intensity for the locality where Work is performed. For purpose of determining extent of delay
attributable to unusual weather phenomena, a determination shall be made by comparing the
weather for a minimum continuous period of at least one-fourth of the Contract Time involved
with the average of the preceding 5-year climatic range during the same time interval based on
U.S. Weather Bureau statistics for the locality where the Work is performed."

SC-14.02A.

Modify Paragraph 14.02A.1. by adding the following:

"a. Provide a copy of the Shop Drawing Transmittal Letter indicating approval of material or

equipment for which payment as stored material is requested.”

ARTICLE SC-18 - SATUTORY REQUIREMENTS

SC-18.01 This article contains portions of certain Laws and Regulations which, by provision of

Law or Regulations, are required to be included in the Contract Documents. The material
included in this Article may not be complete or current. Contractor’s obligation to
comply with all Laws and Regulations applicable to the Work is set forth in Paragraph
6.09 of the General Conditions.

SC-18.02 Prevailing Rate Schedule:

A.

The labor on this contract shall be performed in accordance with the requirements of Article 8
(Section 220-223) of the New York State Labor Law. The Supplements to be provided and wages
to be paid to workers, laborers and mechanics employed on this contract, determined pursuant to
Section 220 of the Labor Law, are set forth in the schedules attached to and hereby made part of
these Supplementary Conditions.

CONTRACTOR shall note that the wage rates and supplemental benefits shown in the attached

schedules are subject to change. The wage rates and supplemental benefits to be paid and provided
shall be those prevailing at the time the contract is being performed.

END OF SECTION
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Prevailing Wage Rates for 07/01/2021 - 06/30/2022 Published by the New York State Department of Labor
Last Published on May 01 2022

Introduction to the Prevailing Rate Schedule

Information About Prevailing Rate Schedule

This information is provided to assist you in the interpretation of particular requirements for each classification of worker contained in the
attached Schedule of Prevailing Rates.

Classification

It is the duty of the Commissioner of Labor to make the proper classification of workers taking into account whether the work is heavy and
highway, building, sewer and water, tunnel work, or residential, and to make a determination of wages and supplements to be paid or
provided. It is the responsibility of the public work contractor to use the proper rate. If there is a question on the proper classification to be
used, please call the district office located nearest the project. District office locations and phone numbers are listed below.

tF)’revailintg ?)Nage Schedules are issued separately for "General Construction Projects" and "Residential Construction Projects" on a county-
y-county basis.

General Construction Rates apply to projects such as: Buildings, Heavy & Highway, and Tunnel and Water & Sewer rates.

Residential Construction Rates generally apply to construction, reconstruction, repair, alteration, or demolition of one family, two family, row
housing, or rental type units intended for residential use.

Some rates listed in the Residential Construction Rate Schedule have a very limited applicability listed along with the rate. Rates for
occupations or locations not shown on the residential schedule must be obtained from the General Construction Rate Schedule. Please
contact the local Bureau of Public Work office before using Residential Rate Schedules, to ensure that the project meets the required criteria.

Payrolls and Payroll Records

Contractors and subcontractors are required to establish, maintain, and preserve for not less that six (6) years, contemporaneous, true, and
accurate payroll records.

Every contractor and subcontractor shall submit to the Department of Jurisdiction (Contracting Agency), within thirty (30) days after issuance
of its first payroll and every thirty (30) days thereafter, a transcript of the original payrolls, subscribed and affirmed as true under penalty of

perjury.
Paid Holidays

Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
worl}ks onda day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.

Overtime

At a minimum, all work performed on a public work project in excess of eight hours in any one day or more than five days in any workweek is
overtime. However, the specific overtime requirements for each trade or occupation on a public work project may differ. Specitic overtime
requirements for each trade or occupation are contained in the prevailing rate schedules.

Overtime holiday pay is the premium pay that is required for work performed on specified holidays. It is only required where the employee
actually performs work on such holidays.

The ap_lplicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for these covered holidays can be found in the
OVERTIME PAY section listings for each classification.

Supplemental Benefits

Particular attention should be given to the suEpIementaI benefit requirements. Although in most cases the payment or provision of
supplements is straight time for all hours worked, some classifications require the payment or provision of supplements, or a portion of the
supplements, to be paid or provided at a premium rate for premium hours worked. Supplements may also be required to be paid or provided
on paid holidays, regardless of whether the day is worked. The Overtime Codes and Notes listed on the particular wage classification will
indicate these conditions as required.

Effective Dates

When you review the schedule for aParticuIar occupation, your attention should be directed to the dates above the column of rates. These
are the dates for which a given set of rates is effective. The rate listed is valid until the next effective rate change or until the new annual
determination which takes effect on July 1 of each year. All contractors and subcontractors are required to ﬁay the current prevailing rates
of wages and supplements. If you have any questions please contact the Bureau of Public Work or visit the New York State Department of
Labor website (www.labor.ny.gov) for current wage rate information.

Apprentice Training Ratios
The following are the allowable ratios of registered Apprentices to Journey-workers.

For example, the ratio 1:1,1:3 indicates the allowable initial ratio is one Apprentice to one Journeyworker. The Journeyworker must be in
place on the project before an Apprentice is allowed. Then three additional Journeyworkers are needed before a second Apprentice is
aIIc&wed. The last ratio repeats indefinitely. Therefore, three more Journeyworkers must be present before a third Apprentice can be hired,
and so on.

Please call Apprentice Training Central Office at (518) 457-6820 if you have any questions.
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Published by the New York State Department of Labor

Title (Trade) Ratio

Boilermaker (Construction) 1:1,1:4
Boilermaker (Shop) 1:1,1:3
Carpenter (Bldg.,H&H, Pile Driver/Dockbuilder) 1:1,1:4
Carpenter (Residential) 1:1,1:3
Electrical (Outside) Lineman 1:1,1:2
Electrician (Inside) 1:1,1:3
Elevator/Escalator Construction & Modernizer 1:1,1:2
Glazier 1:1,1:3
Insulation & Asbestos Worker 1:1,1:3
Iron Worker 1:1,1:4
Laborer 1:1,1:3
Mason 1:1,1:4
Millwright 1:1,1:4
Op Engineer 1:1,1:5
Painter 1:1,1:3
Plumber & Steamfitter 1:1,1:3
Roofer 1:1,1:2
Sheet Metal Worker 1:1,1:3
Sprinkler Fitter 1:1,1:2

If you have any questions concerning the attached schedule or would like additional information, please contact the nearest BUREAU of
PUBLIC WORK District Office or write to:

New York State Department of Labor
Bureau of Public Work
State Office Campus, Bldg. 12

Albany, NY 12240

District Office Locations:

Bureau of Public Work - Albany
Bureau of Public Work - Binghamton
Bureau of Public Work - Buffalo
Bureau of Public Work - Garden City
Bureau of Public Work - Newburgh
Bureau of Public Work - New York City
Bureau of Public Work - Patchogue
Bureau of Public Work - Rochester
Bureau of Public Work - Syracuse
Bureau of Public Work - Utica
Bureau of Public Work - White Plains

Bureau of Public Work - Central Office

Telephone #

518-457-2744
607-721-8005
716-847-7159
516-228-3915
845-568-5287
212-932-2419
631-687-4882
585-258-4505
315-428-4056
315-793-2314
914-997-9507

518-457-5589
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518-485-0240
607-721-8004
716-847-7650
516-794-3518
845-568-5332
212-775-3579
631-687-4902
585-258-4708
315-428-4671
315-793-2514
914-997-9523

518-485-1870



Prevailing Wage Rates for 07/01/2021 - 06/30/2022 Published by the New York State Department of Labor
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Orange County General Construction

Boilermaker 05/01/2022

JOB DESCRIPTION Boilermaker DISTRICT 4

ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Sullivan, Ulster, Westchester

WAGES

Per Hour: 07/01/2021
Boilermaker $63.38
Repairs & Renovations 63.38
SUPPLEMENTAL BENEFITS

Per Hour: 07/01/2021
Boilermaker 32% of hourly
Repair $ Renovations Wage Paid

+$25.38
NOTE: "Hourly Wage Paid" shall include any and all premium(s) pay.

Repairs & Renovation Includes replacement of parts and repairs & renovation of existing unit.

OVERTIME PAY
See (D, O) on OVERTIME PAGE

Repairs & Renovation see (B,E,Q)

HOLIDAY
Paid: See (8, 16, 23, 24) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 12, 15, 16, 22, 23, 24, 25) on HOLIDAY PAGE

NOTE: *Employee must work in pay week to receive Holiday Pay.
**Employee gets 4 times the hourly wage rate for working Labor Day.

REGISTERED APPRENTICES
Wage per hour:
(1/2) Year Terms at the following pecentage of Boilermaker's Wage

1st 2nd 3rd 4th  5th  6th  7th
65% 70% 75% 80% 85% 90% 95%

Supplemental Benefits Per Hour:
07/01/2021
Apprentice(s) 32% of Hourly
Wage Paid Plus
Amount Below

1st Term $19.41
2nd Term 20.26
3rd Term 21.11
4th Term 21.96
5th Term 22.82
6th Term 23.68
7th Term 24.52
NOTE: "Hourly Wage Paid" shall include any and all premium(s)
4-5
Carpenter 05/01/2022

JOB DESCRIPTION Carpenter DISTRICT 8

ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Westchester

WAGES
Per Hour: 07/01/2021

Marine Construction:

Marine Diver $71.80
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Marine Tender 51.34

SUPPLEMENTAL BENEFITS
Per Hour:

Journeyworker $53.33

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (18, 19) on HOLIDAY PAGE
Overtime: See (5, 6, 10, 11, 13, 16, 18, 19) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:
One (1) year terms.

1st year $23.37
2nd year 28.97
3rd year 37.35
4th year 45.74
Supplemental Benefits
Per Hour:
All terms $35.33
8-1456MC
Carpenter 05/01/2022
JOB DESCRIPTION Carpenter DISTRICT 8

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Rockland, Westchester

PARTIAL COUNTIES

Orange: South of but including the following, Waterloo Mills, Slate Hill, New Hampton, Goshen, Blooming Grove, Mountainville, east to the
Hudson River.

Putnam: South of but including the following, Cold Spring, TompkinsCorner, Mahopac, Croton Falls, east to Connecticut border.

Suffolk: West of Port Jefferson and Patchogue Road to Route 112 to the Atlantic Ocean.

WAGES

Per hour: 07/01/2021 10/18/2021
Core Drilling:

Driller $41.74 $42.27
Driller Helper 32.92 33.47

Note: Hazardous Waste Pay Differential:
For Level C, an additional 10% above wage rate per hour
For Level B, an additional 10% above wage rate per hour
For Level A, an additional 10% above wage rate per hour
Note: When required to work on water: an additional $ 0.50 per hour.

SUPPLEMENTAL BENEFITS

Per hour:
Driller and Helper $29.40 $ 30.60
OVERTIME PAY
OVERTIME: See (B,E,K*,P,R**) on OVERTIME PAGE.
HOLIDAY
Paid: See (5,6) on HOLIDAY PAGE.
Overtime: * See (5,6) on HOLIDAY PAGE.
** See (8,10,11,13) on HOLIDAY PAGE.
8-1536-CoreDriller
Carpenter 05/01/2022
JOB DESCRIPTION Carpenter DISTRICT 8

ENTIRE COUNTIES
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Dutchess, Orange

WAGES
Per hour: 07/01/2021

Building:
Millwright $45.00

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $40.95

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY

HOLIDAY:

Paid: See (18,19) on HOLIDAY PAGE.

Paid: See (5,6,11,13,16,18,19,25) for 1st & 2nd yr.Apprentices
Overtime: See (5,6,11,13,16,18,19,25) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wages per hour:

One (1) year terms:

1st 2nd 3rd 4th
$25.56 $29.89 $34.22 $42.88
Supplemental benefits per hour:
1st 2nd 3rd 4th
$25.74 $28.32 $31.18 $35.41
8-740.2
Carpenter 05/01/2022
JOB DESCRIPTION Carpenter DISTRICT 8
ENTIRE COUNTIES

Dutchess

PARTIAL COUNTIES

Orange: : The territory west demarcated by a line drawn from the Bear Mountain Bridge continuing east to the Bear Mountain Circle. The
territory south demarcated by a line continuing north on 9W to the town of Cornwall where County Road 107 (also known as Quaker Rd)
crosses under 9W to the centerline of Route 32, The territories south and east heading north on Route 32 to Orrs Mills Rd, then west on
Orrs Mills Rd to Route 94, continue west and south on Route 94 to the Town of Chester, to the intersection of Kings Highway, continue
south on Kings Highway to Bellvale Rd, west on Bellvale Rd to Bellvale Lakes Rd, then south on Bellvale Lakes Rd to Kain Rd, southeast on
Kain Rd to Route 17A, then north and southeast along Route 17A to Route 210, then follow Route 210 to NJ Border.

WAGES
Per hour: 07/01/2021

Carpet/Resilient
Floor Coverer $34.15

INCLUDES HANDLING & INSTALLATION OF ARTIFICIAL TURF AND SIMILAR TURF INDOORS/OUTDOORS.

SUPPLEMENTAL BENEFITS
Per hour:
$ 30.90

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY

Paid: See (18, 19) on HOLIDAY PAGE

Paid for 1st & 2nd yr.

Apprentices: See (5, 6, 11, 13, 16, 18, 19, 25)

Overtime: See (5, 6, 11, 13, 16, 18, 19, 25) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wage per hour - (1) year terms:
1st 2nd 3rd 4th
$15.00 $18.12 $22.80 $27.48
Page 5



Prevailing Wage Rates for 07/01/2021 - 06/30/2022 Published by the New York State Department of Labor
Last Published on May 01 2022 Orange County

Supplemental Benefits per hour - All apprentice terms:

$ 22.57
8-2287D&0O
Carpenter - Building / Heavy&Highway 05/01/2022
JOB DESCRIPTION Carpenter - Building / Heavy&Highway DISTRICT 11

ENTIRE COUNTIES
Columbia, Dutchess, Orange, Sullivan, Ulster

WAGES

WAGES:(per hour)

BUILDING/HEAVY&HIGHWAY/TUNNEL 07/01/2021

Carpenter, Dockbuilder, $ 34.26

Piledriver, Dive Tender, +4.78*

and Diver (Dry)

Diver (Wet) $50.00
+4.78*

*For all hours paid straight or premium.

SHIFT DIFFERENTIAL: When mandated by a Government Agency irregular or off shift can be worked. The Carpenter shall receive an
additional fifteen percent (15%) of wage plus applicable benefits.

NOTE: Carpenters employed in the removal or abatement of asbestos or any toxic or hazardous material or required to work near asbestos
or any toxic or hazardous material and required to wear protective equipment shall receive two (2) hours extra pay per day, plus applicable
benefits.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyworker $ 28.81

OVERTIME PAY
BUILDING:
See (B, E, Q) on OVERTIME PAGE.

HEAVY&HIGHWAY/TUNNEL:

See (B, E, P, *R, **T, X ) on OVERTIME PAGE.

*R applies to Heavy&Highway/Tunnel Overtime Holiday Code 25 with benefits at straight time rate.

**T applies to Heavy&Highway/Tunnel Overtime Holiday Codes 5 & 6 with benefits at straight time rate.

HOLIDAY

BUILDING:

Paid: See (1) on HOLIDAY PAGE.
Overtime: See (5, 6, 16, 25 ) on HOLIDAY PAGE.

Holidays that fall on Sunday will be observed Monday.

HEAVY&HIGHWAY/TUNNEL:
Paid: See (5, 6,
Overtime: See ( 5, 6,

REGISTERED APPRENTICES
1 Year terms at the following wage rates.
Indentured before July 1 2016

5) on HOLIDAY PAGE including benefits.
5) on HOLIDAY PAGE.

NN

1st 2nd 3rd 4th
$17.13 $ 20.56 $23.98 $27.41
+2.57* +2.57* +2.57* +2.57*
Indentured after July 1 2016
1st 2nd 3rd 4th 5th
$17.13 $20.56 $22.27 $23.98 $27.41
+2.57* +2.57* +2.57* +2.57* +2.57*

*For all hours paid straight or premium
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SUPPLEMENTAL BENEFITS per hour:

All terms $16.33

11-279.2B/H&H
Carpenter - Building / Heavy&Highway 05/01/2022
JOB DESCRIPTION Carpenter - Building / Heavy&Highway DISTRICT 2

ENTIRE COUNTIES

Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Erie, Essex,
Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, Oneida,
Onondaga, Ontario, Orleans, Oswego, Otsego, Rensselaer, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben,
Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates

PARTIAL COUNTIES

Orange: The area lying on Northern side of Orange County demarcated by a line drawn from the Bear Mountain Bridge continuing west to
the Bear Mountain Circle, continue North on 9W to the town of Cornwall where County Road 107 (also known as Quaker Rd) crosses under
9W, then east on County Road 107 to Route 32, then north on Route 32 to Orrs Mills Rd, then west on Orrs Mills Rd to Route 94, continue
west and south on Route 94 to the Town of Chester, to the intersection of Kings Highway, continue south on Kings Highway to Bellvale Rd,
west on Bellvale Rd to Bellvale Lakes Rd, then south on Bellvale Lakes Rd to Kain Rd, southeast on Kain Rd to Route 17A, then north and
southeast along Route 17A to Route 210, then follow Route 210 to NJ Border.

WAGES
Wages per hour: 07/01/2021

Carpenter - ONLY for
Artificial Turf/Synthetic
Sport Surface $ 32.08

Note - Does not include the operation of equipment. Please see Operating Engineers rates.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $24.20

OVERTIME PAY
See (B, E, Q, X) on OVERTIME PAGE

HOLIDAY

Paid: See (5) on HOLIDAY PAGE
Overtime: See (5, 6, 16) on HOLIDAY PAGE
Notes:

When a holiday falls upon a Saturday, it shall be observed on the preceding Friday. Whan a holiday falls upon a Sunday, it shall be
observed on the following Monday.
An employee taking an unexcused day off the regularly scheduled day before or after a paid Holiday shall not receive Holiday pay.

REGISTERED APPRENTICES
Wages per hour:

One year terms at the following percentage of Journeyman's wage:

1st 2nd 3rd 4th
55% 60% 70% 80%
Supplemental Benefits per hour:
1st year term $12.15
2nd year term 12.15
3rd year term 14.80
4th year term 14.80
2-42AtSS
Carpenter - Floor Coverer 05/01/2022
JOB DESCRIPTION Carpenter - Floor Coverer DISTRICT 11

ENTIRE COUNTIES
Columbia, Sullivan, Ulster

PARTIAL COUNTIES
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Orange: The area lying on Northern side of Orange County demarcated by a line drawn from the Bear Mountain Bridge continuing west to
the Bear Mountain Circle, continue North on 9W to the town of Cornwall where County Road 107 (also known as Quaker Rd) crosses under
9W, then east on County Road 107 to Route 32, then north on Route 32 to Orrs Mills Rd, then west on Orrs Mills Rd to Route 94, continue
west and south on Route 94 to the Town of Chester, to the intersection of Kings Highway, continue south on Kings Highway to Bellvale Rd,
west on Bellvale Rd to Bellvale Lakes Rd, then south on Bellvale Lakes Rd to Kain Rd, southeast on Kain Rd to Route 17A, then north and
southeast along Route 17A to Route 210, then follow Route 210 to NJ Border.

WAGES
WAGES:(per hour)

07/01/2021

Carpet/Resilient Floor Coverer $34.26
+4.78*
* For all hours paid straight or premium

SHIFT DIFFERENTIAL: When mandated by a Government Agency irregular or off shift can be worked. The Carpenter shall receive an
additional fifteen (15) percent of wage plus applicable benefits.

NOTE: Carpenters employed in the removal or abatement of asbestos or any toxic or hazardous material or required to work near asbestos
or any toxic or hazardous materials and required to wear protective equipment shall receive two (2) hours extra pay per day, plus applicable
benefits.

SUPPLEMENTAL BENEFITS
Per hour:

Journey worker $ 28.81

OVERTIME PAY
BUILDING:
See (B, E, Q) on OVERTIME PAGE.

HEAVY/HIGHWAY:
See (B, E, P, *R, **T, X) on OVERTIME PAGE.
*R applies to Heavy/Highway Overtime Holiday Code 25 with benefits at straight time rate.
**T applies to Heavy/Highway Overtime Holiday Codes 5 & 6 with benefits at straight time rate.

HOLIDAY

BUILDING:

Paid: See (1) on HOLIDAY PAGE.
Overtime: See (5, 6, 16, 25 ) on HOLIDAY PAGE.

Holidays that fall on Sunday will be observed Monday.

HEAVY/HIGHWAY:
Paid: See (5, 6, 25 ) on HOLIDAY PAGE including benefits.
Overtime: See ( 5, 6, 25 ) on HOLIDAY PAGE.

REGISTERED APPRENTICES
1 Year terms at the following wage rates.

Indentured before July 1 2016

1st 2nd 3rd 4th
$17.13 $20.56 $23.98 $27.41
+2.57* +2.57* +2.57* +2.57*
Indentured after July 1 2016
1st 2nd 3rd 4th 5th
$17.13 $ 20.56 $22.27 $23.98 $27.41
+2.57* +2.57* +2.57* +2.57* +2.57*

*For all hours paid straight or premium

SUPPLEMENTAL BENEFITS per hour:

All terms $16.33

11-279.2Floor
Electrician 05/01/2022
JOB DESCRIPTION Electrician DISTRICT 11

ENTIRE COUNTIES
Orange, Putnam, Rockland

PARTIAL COUNTIES
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Dutchess: Towns of Fishkill, East Fishkill, and Beacon.
WAGES
Per hour:
07/01/2021
Electrician Wireman/Technician $47.00
+8.50*

SHIFT DIFFERENTIAL: On Public Work in New York State when shift work is mandated either in the job specifications or by the contracting
agency, the following rates apply:

Shift worked between 4:30pm & 12:30am $55.15
+8.50*

Shift worked between 12:30am & 8:30am $61.77
+8.50*

*For all hours paid straight or premium, not to be included in 3% calculation for supplemental benefits.

NOTE ADDITIONAL AMOUNTS PAID FOR THE FOLLOWING WORK LISTED BELOW (subject to overtime premiums):

- On jobs where employees are required to work from boatswain chairs, swinging scaffolds, etc.,forty (40) feet or more above the ground, or
under compressed air, using Scottair packs, gas masks or in shafts or tunnels, they shall receive an additional $2.00 per hour above the
regular straight time rate.

- Journeyman Wireman when performing welding or cable splicing: $2.00 above the Journeyman Wireman rate of pay.

- Journeyman Wireman required to have a NYS Asbestos Certificate: $2.00 above the Journeyman Wireman rate of pay.

- Journeyman Wireman required to have a CDL: $2.00 above the Journeyman Wireman rate of pay.

SUPPLEMENTAL BENEFITS
Per hour:

07/01/2021
Journeyman $ 26.19 plus

3% of straight

or premium wage

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 13, 15, 16, 25) on HOLIDAY PAGE

When the holiday falls on a Saturday it is observed the Friday before. When the holiday falls on a Sunday it is observed on the Monday
after.

REGISTERED APPRENTICES
WAGES:
(1)year terms at the following rates

07/01/2021 1st 2nd 3rd 4th 5th 6th
1st Shift $13.50 $18.00 $22.50 $27.00 $31.50 $33.75
+1.00* +1.00* +1.50* +2.00* +2.50* +2.50*
2nd Shift 15.84 21.12 26.40 31.68 36.96 39.61
+1.00* +1.00* +1.50* +2.00* +2.50* +2.50*
3rd Shift 17.75 23.66 29.58 35.49 41.41 44.35
+1.00* +1.00* +1.50* +2.00* +2.50* +2.50*

*For all hours paid straight or premium, not to be included in 3% calculation for supplemental benefits.

SUPPLEMENTAL BENEFITS per hour:

07/01/2021
1st term $ 15.31 plus 3% of straight or premium wage
2nd term $ 15.81 plus 3% of straight or premium wage
3rd term $ 17.31 plus 3% of straight or premium wage
4th term $ 18.31 plus 3% of straight or premium wage
5th term $ 19.81 plus 3% of straight or premium wage
6th term $ 19.81 plus 3% of straight or premium wage
11-363/1
Elevator Constructor 05/01/2022
JOB DESCRIPTION Elevator Constructor DISTRICT 1

ENTIRE COUNTIES
Columbia, Dutchess, Greene, Orange, Putnam, Sullivan, Ulster
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PARTIAL COUNTIES

Delaware: Towns of Andes, Bovina, Colchester, Davenport, Delhi, Harpersfield, Hemdon, Kortright, Meredith, Middletown, Roxbury,
Hancock & Stamford

Rockland: Only the Township of Stony Point.

Westchester: Only the Townships of Bedford, Lewisboro, Cortland, Mt. Kisco, North Salem, Pound Ridge, Somers and Yorktown.

WAGES

Per Hour 07/01/2021 01/01/2022
Mechanic $62.51 $64.63
Helper 70% of Mechanic 70% of Mechanic

Wage Rate Wage Rate

Four (4), ten (10) hour days may be worked for New Construction and Modernization Work at straight time during a week, Monday thru
Thursday or Tuesday thru Friday.

***Four (4), ten (10) hour days are not permitted for Contract Work/Repair Work

NOTE - In order to use the '4 Day/10 Hour Work Schedule' as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule', form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour
07/01/2021 01/01/2022
Journeyperson/Helper
$ 35.825* $ 36.885*

(*)Plus 6% of regular hourly if less than 5 years of service. Plus 8% of regular hourly rate if more than 5 years of service.

OVERTIME PAY
See (D, O) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 15, 16) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 16) on HOLIDAY PAGE

Note: When a paid holiday falls on Saturday, it shall be observed on Friday. When a paid holiday falls on Sunday, it shall be observed on
Monday.

REGISTERED APPRENTICES

Wages per hour:

0-6 mo* 6-12 mo 2nd yr 3rd yr 4th yr
50 % 55 % 65 % 70 % 80 %

(*)Plus 6% of the hourly rate, no additional supplemental benefits.
Supplemental Benefits per hour worked:

Same as Journeyperson/Helper
1-138

Glazier 05/01/2022

JOB DESCRIPTION Glazier DISTRICT 8

ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Sullivan, Ulster, Westchester

WAGES

Per hour: 7/01/2021 11/01/2021
Glazier $ 58.60 $59.10
*Scaffolding 59.55 60.55
Glass Tinting & 29.60 29.60
Window Film

**Repair & Maintenance 29.60 29.60

*Scaffolding includes swing scaffold, mechanical equipment, scissor jacks, man lifts, booms & buckets 24' or more, but not pipe scaffolding.

**Repair & Maintenance- All repair & maintenance work on a particular building,whenever performed, where the total cumulative contract
value is under $148,837. All Glass tinting, window film, regardless of material or intended use, and all affixing of decals to windows or glass.
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SUPPLEMENTAL BENEFITS

Per hour: 7/01/2021
Journeyworker $ 36.04
Glass tinting & 21.19
Window Film

Repair & Maintenance 21.19

OVERTIME PAY
See (B,H,V) on OVERTIME PAGE.

11/01/2021

$36.79
21.19

21.19

For 'Repair & Maintenance' and 'Glass Tinting & Window Film' see (B, B2, I, S) on overtime page.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (4, 6, 16, 25) on HOLIDAY PAGE

For 'Repair & Maintenance' and 'Glass Tinting & Window Film' Only

Paid: See(5, 6, 16, 25)

Overtime: See(5, 6, 16, 25)
REGISTERED APPRENTICES

Wage per hour:

(1) year terms at the following wage rates:

7/01/2021 11/01/2021
1st term $20.72 $21.00
2nd term 28.66 28.87
3rd term 34.67 34.94
4th term 46.62 47.01
Supplemental Benefits:
(Per hour)
1st term $16.58 $16.80
2nd term 23.57 23.99
3rd term 26.09 26.57
4th term 30.91 31.52

8-1087 (DC9 NYC)

Insulator - Heat & Frost 05/01/2022
JOB DESCRIPTION Insulator - Heat & Frost DISTRICT 8
ENTIRE COUNTIES
Dutchess, Orange, Putnam, Rockland, Westchester
WAGES
Per hour: 07/01/2021 05/31/2022
Insulator $ 56.25 +$2.00
Discomfort & 59.22 +$2.00
Additional Training**
Fire Stop Work* 30.07 +$2.00

* Applies on all exclusive Fire Stop Work (When contract is for Fire Stop work only). No apprentices on these contracts only.

**Applies to work requiring; garb or equipment worn against the body not customarily worn by insulators;psychological evaluation;special
training, including but not limited to "Yellow Badge" radiation training

Note: Additional $0.50 per hour for work 30 feet or more above floor or ground level.

SUPPLEMENTAL BENEFITS

Per hour:

Journeyworker $35.10
Discomfort &

Additional Training 37.06

Fire Stop Work:
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Journeyworker 17.90

OVERTIME PAY
See (B, E, E2, Q, *T) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE

Note: Last working day preceding Christmas and New Years day, workers shall work no later than 12:00 noon and shall receive 8 hrs pay.

Overtime: See (2%, 4, 6, 16, 25 ) on HOLIDAY PAGE.
*Note: Labor Day triple time if worked.

REGISTERED APPRENTICES
(1) year terms:

Insulator Apprentices:
1st 2nd 3rd 4th
$ 30.07 $35.30 $40.54 $45.78
Discomfort & Additional Training Apprentices:
1st 2nd 3rd 4th
$31.55 $ 37.08 $42.61 $48.16
Supplemental Benefits paid per hour:

Insulator Apprentices:

1st term $17.90

2nd term 21.35

3rd term 24.79

4th term 28.23
Discomfort & Additional Training Apprentices:

1st term $18.89

2nd term 22.52

3rd term 26.16

4th term 29.80

8-91

Ironworker 05/01/2022
JOB DESCRIPTION Ironworker DISTRICT 11

ENTIRE COUNTIES
Dutchess, Orange, Putnam, Rockland, Sullivan, Ulster

WAGES
Per hour:
07/01/2021 07/01/2022 07/01/2023
Additional Additional
Structural $50.18 $2.33 $2.34
Reinforcing* 50.18 2.33 2.34
Ornamental 50.18 2.33 2.34
Chain Link Fence 50.18 2.33 2.34

*NOTE: For Reinforcing classification ONLY, Ironworker 4-46Reinf rates apply in Rockland County's southern section (south of Convent
Road and east of Blue Hills Road).

On Government Mandated Irregular Work Days or Shift Work, the following wage will be paid:

1st Shift $50.18
2nd Shift 64.04
3rd Shift 68.66

**Note- Any shift that works past 12:00 midnight shall receive the 3rd shift differential.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $40.90

OVERTIME PAY
See (B1, Q, V) on OVERTIME PAGE
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HOLIDAY

Paid: See (1) on HOLIDAY PAGE

Overtime: See (5, 6, 16) on HOLIDAY PAGE

If a holiday falls on Saturday, it will be observed Friday. If a holiday falls on Sunday, it will be observed Monday.
REGISTERED APPRENTICES

Wages:
(1) year terms at the following wage:

1styr 2nd yr 3rd yr 4th yr
1st Shift $25.09 $ 30.11 $35.13 $40.14
2nd Shift 34.31 40.25 46.20 52.14
3rd Shift 37.38 43.64 49.89 56.14
Supplemental Benefits per hour:
1st year $ 35.05
2nd year 36.22
3rd year 37.39
4th year 38.56

11-417

Laborer - Building 05/01/2022
JOB DESCRIPTION Laborer - Building DISTRICT 11

ENTIRE COUNTIES
Orange, Sullivan, Ulster

PARTIAL COUNTIES

Delaware: Only the Townships of Andes, Bovina, Davenport, Delhi, Franklin, Hamden, Harpersfield, Kortright, Meredith, Middletown,
Roxbury, and Stamford.

Greene: Only the Township of Catskill.

WAGES

GENERAL LABORER: flag person, portable generator tender, portable pump tender, temporary heat tender, chipping hammer, acoustic
pump, mixer, concrete laborer, demolition, demo saw, gunite, general cleanup, landscaping, mason tender, jackhammer, pavement
breaker,pressure blasting, signalperson, buggies, wrecking, chain saw, vacuums, cutting torch, discharge pipe, mega mixer, pump crete
machine.

INTERMEDIATE LABORER: excavation, grading, backfilling, tampers, walk behind roller, when OSHA or contractor requires negative
respirator.

PREMIUM LABORER: Asbestos abatement work, toxic and hazardous abatement, lead abatement work, environmental work.

WAGES:(per hour)

07/01/2021 06/01/2022
General $ 39.00 $40.40
Intermediate 40.85 42.30
Premium 43.75 45.30

These rates will cover all work within five feet of the building foundation line.

Shift Differential: On all Governmental mandated irregular or off shift work, an additional 25% of wage is required. The 25% shift differential
will be paid on public works contract for shifts or irregular workdays outside the normal working hours for 2nd and 3rd shifts or irregular work
day or when mandated or required by state, federal, county, local or other governmental agency contracts.

SUPPLEMENTAL BENEFITS

Per hour:
Journeyman $30.95 $31.65
Shift 37.85 38.61

OVERTIME PAY
See (B, E, E5, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16, 25) on HOLIDAY PAGE

Holidays that fall on Saturday shall be observed on Friday, when holidays fall on Sunday they shall be observed on Monday.

REGISTERED APPRENTICES
1000 hour terms at the following wage rates:

1st term $21.45 $22.22
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2nd term 25.35 26.26
3rd term 29.25 30.30
4th term 33.15 34.34
Supplemental Benefits per hour:
Apprentices $25.85 $26.90
Shift 31.32 32.55

11-17.BA
Laborer - Heavy&Highway 05/01/2022
JOB DESCRIPTION Laborer - Heavy&Highway DISTRICT 11

ENTIRE COUNTIES
Orange, Sullivan, Ulster

PARTIAL COUNTIES

Delaware: Only the Townships of Andes, Bovina, Middletown, Roxbury,Franklin, Hamden, Stamford, Delhi, Kortright, Harpersfield,Meredith,
and Davenport.

Greene: Only the Township of Catskill.

WAGES
CLASS 1: Flagperson, gateperson.

CLASS 2: General laborer, chuck tender, nipper,powder carrier, magazine tender, concrete men, vibrator men, mason tender, mortar men,
traffic control, custodial work, temporary heat, pump men, pit men, dump men, asphalt men, joint setter, signalman, pipe men, riprap, dry
stone layers, jack hammer, bush hammer, pavement breaker, gunnite nozzle, men on mulching & seeding machines, all seeding & sod
laying, landscape work, walk behind self-propelled power saws, grinder, groover, walk behind rollers and tampers of all types, burner men,
filling and wiring of baskets for gabion walls, chain saw operator, railroad track laborers, power buggy & pumpcrete opers., plaster & acoustic
pump, power brush cutter, retention liners, walk behind surface planer, chipping hammer, manhole, catch basin or inlet installing, mortar
mixer, laser men. *Micropaving and crack sealing.

CLASS 3: Asbestos, toxic, bio remediation and phyto remediation, lead or hazardous materials abatement when certification or license is
required, Drilling Equipment Only Where a Separate Air Compressor Unit Supplies Power.

CLASS 4: Asphalt screedman, blaster, all laborers involved in pipejacking and boring operations not exceeding more than 10 feet into pipe,
boring or drilled area.

WAGES: (per hour) 07/01/2021 06/01/2022 06/01/2023 06/01/2024
Class 1 $ 37.40 $ 39.05 $40.80 $43.45
Class 2 41.80 43.30 44.80 47.15
Class 3 46.15 47.75 49.40 51.85
Class 4 51.15 52.90 54.47 56.90

* When laborers are performing micro paving, crack sealing or slurry application when not part of asphalt prep operations laborers shall
receive an additional $2.50 per hour over rate.

SHIFT DIFFERENTIAL: Night work and irregular shift require 20% increase on wages for all Government mandated night and irregular shift
work.

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.
NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,’ form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS

Per hour:
Journeyman $30.78 $31.53 $32.28 $32.28
Shift 36.27 37.09 37.96 37.96

OVERTIME PAY

See (B, E, P, *R, **S, ***T, X) on OVERTIME PAGE

*For Mon-Fri Holidays, Double Benefits to be paid for all hours worked.
**For Saturday Holidays, Two and one Half Benefits for all hours worked.
***For Sunday Holidays, Triple Benefits for all hours worked.

HOLIDAY
Paid: See (5, 6, 15, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
(1000) hour terms at the following wages.
07/01/2021 06/01/2022
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1st term $21.45 $22.22
2nd term 25.35 26.26
3rd term 29.25 30.30
4th term 33.15 34.34
Supplemental Benefits per hour:
All Terms Regular $25.98 $27.03
All Terms Shift Rate 30.40 TBD
11-17.1H/H
Laborer - Tunnel 05/01/2022
JOB DESCRIPTION Laborer - Tunnel DISTRICT 11

ENTIRE COUNTIES
Columbia, Dutchess, Greene, Orange, Otsego, Putnam, Rockland, Sullivan, Ulster, Westchester

PARTIAL COUNTIES

Chenango: Townships of Columbus, Sherburne and New Berlin.

Delaware: Townships of Andes, Bovina, Middletown, Roxbury, Franklin, Hamden, Stamford, Delhi, Kortright, Harpersfield, Merideth and
Davenport.

WAGES
Class 1: All support laborers/sandhogs working above the shaft or tunnel.

Class 2: All laborers/sandhogs working in the shaft or tunnel.
Class 4: Safety Miners
Class 5: Site work related to Shaft/Tunnel

WAGES: (per hour)

07/01/2021 07/01/2022
Class 1 $51.95 $53.45
Class 2 54.10 55.60
Class 4 60.50 62.00
Class 5 43.50 44.80

Toxic and hazardous waste, lead abatement and asbestos abatement work will be paid an additional $ 3.00 an hour.

SHIFT DIFFERENTIAL...On all Government mandated irregular shift work:
- Employee shall be paid at time and one half the regular rate Monday through Friday.
- Saturday shall be paid at 1.65 times the regular rate.
- Sunday shall be paid at 2.15 times the regular rate.

SUPPLEMENTAL BENEFITS

Per hour:

Benefit 1 $33.25 $34.45
Benefit 2 49.81 51.60
Benefit 3 66.35 68.75

Benefit 1 applies to straight time hours, paid holidays not worked.
Benefit 2 applies to over 8 hours in a day (M-F), irregular shift work hours worked, and Saturday hours worked.
Benefit 3 applies to Sunday and Holiday hours worked.

OVERTIME PAY
See (B, E, Q, X) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 15, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 16, 25) on HOLIDAY PAGE

When a recognized Holidays falls on Saturday or Sunday, holidays falling on Saturday shall be recognized or observed on Friday and
holidays falling on Sunday shall be recognized or observed on Monday. Employees ordered to work on the Saturday or Sunday of the
holiday or on the recognized or the observed Friday or Monday for those holidays falling on Saturday or Sunday shall receive double time the
established rate and benefits for the holiday.

REGISTERED APPRENTICES
FOR APPRENTICE RATES, refer to the appropriate Laborer Heavy & Highway wage rate contained in the wage schedule for the County

and location where the work is to be performed.
11-17/60/235/754Tun
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Lineman Electrician 05/01/2022
JOB DESCRIPTION Lineman Electrician DISTRICT 6

ENTIRE COUNTIES

Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess,
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara,
Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Rensselaer, Rockland, Saratoga, Schenectady, Schoharie,
Schuyler, Seneca, St. Lawrence, Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates

WAGES
Per hour:

NOTE: Includes Teledata Work within ten (10) feet of High Voltage Transmission Lines

Below rates applicable on all overhead and underground distribution and maintenance work, and all overhead and underground transmission
line work and the installation of fiber optic cable where no other construction trades are or have been involved. (Ref #14.01.01)

07/01/2021 05/02/2022 05/01/2023 05/06/2024
Lineman, Technician $54.70 $56.00 $57.40 $58.90
Crane, Crawler Backhoe 54.70 56.00 57.40 58.90
Welder, Cable Splicer 54.70 56.00 57.40 58.90
Digging Mach. Operator 49.23 50.40 51.66 53.01
Tractor Trailer Driver 46.50 47.60 48.79 50.07
Groundman, Truck Driver 43.76 44.80 45.92 47.12
Equipment Mechanic 43.76 44.80 45.92 47.12
Flagman 32.82 33.60 34.44 35.34

Additional $1.00 per hour for entire crew when a helicopter is used.

Below rates applicable on all electrical sub-stations, switching structures, fiber optic cable and all other work not defined as "Utility outside
electrical work". (Ref #14.02.01-A)

Lineman, Technician $54.70 $56.00 $57.40 $58.90
Crane, Crawler Backhoe 54.70 56.00 57.40 58.90
Cable Splicer 60.17 61.60 63.14 64.79
Certified Welder -

Pipe Type Cable 57.44 58.80 60.27 61.85
Digging Mach. Operator 49.23 50.40 51.66 53.01
Tractor Trailer Driver 46.50 47.60 48.79 50.07
Groundman, Truck Driver 43.76 44.80 45.92 47.12
Equipment Mechanic 43.76 44.80 45.92 47.12
Flagman 32.82 33.60 34.44 35.34

Additional $1.00 per hour for entire crew when a helicopter is used.

Below rates apply on switching structures, maintenance projects, railroad catenary install/maintenance third rail installation, bonding of rails
and pipe type cable and installation of fiber optic cable. (Ref #14.02.01-B)

Lineman, Tech, Welder $56.02 $57.32 $58.72 $60.22
Crane, Crawler Backhoe 56.02 57.32 58.72 60.22
Cable Splicer 61.62 63.05 64.59 66.24
Certified Welder -

Pipe Type Cable 58.82 60.19 61.66 63.23
Digging Mach. Operator 50.42 51.59 52.85 54.20
Tractor Trailer Driver 47.62 48.72 49.91 51.19
Groundman, Truck Driver 44.82 45.86 46.98 48.18
Equipment Mechanic 44.82 45.86 46.98 48.18
Flagman 33.61 34.39 35.23 36.13

Additional $1.00 per hour for entire crew when a helicopter is used.

Below rates applicable on all overhead and underground transmission line work & fiber optic cable where other construction trades are or
have been involved. This applies to transmission line work only, not other construction. (Ref #14.03.01)

Lineman, Tech, Welder $ 57.21 $ 58.51 $ 59.91 $61.41
Crane, Crawler Backhoe 57.21 58.51 59.91 61.41
Cable Splicer 57.21 58.51 59.91 61.41
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Digging Mach. Operator 51.49 52.66 53.92 55.27
Tractor Trailer Driver 48.63 49.73 50.92 52.20
Groundman, Truck Driver 45.77 46.81 47.93 49.13
Equipment Mechanic 4577 46.81 47.93 49.13
Flagman 34.33 35.11 35.95 36.85

Additional $1.00 per hour for entire crew when a helicopter is used.

NOTE: THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE
(5) DAYS DURATION WORKED BETWEEN THE HOURS LISTED BELOW:

1ST SHIFT 8:00 AM to 4:30 PM REGULAR RATE
2ND SHIFT 4:30 PM to 1:00 AM REGULAR RATE PLUS 17.3 %
3RD SHIFT 12:30 AM to 9:00 AM REGULAR RATE PLUS 31.4 %

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.
Tuesday thru Friday may be worked with no make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,’ form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour worked (but also required on non-worked holidays):

$25.40 $25.90 $ 26.40 $ 26.90
*plus 7% of *plus 7% of *plus 7% of *plus 7% of
hourly Wage hourly wage hourly wage hourly wage

Journeyman Lineman or $26.40 $27.90 $29.40 $30.90
Equipment Operators *plus 7% of *plus 7% of *plus 7% of *plus 7% of
with Crane License hourly wage hourly wage hourly wage hourly wage

*The 7% is based on the hourly wage paid, straight time or premium time.

OVERTIME PAY

See (B, E, Q,) on OVERTIME PAGE. *Note* Double time for all emergency work designated by the Dept. of Jurisdiction.

NOTE: WAGE CAP - Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid See (5, 6, 8, 13, 25 ) on HOLIDAY PAGE plus Governor of NYS Election Day.
Overtime See (5, 6, 8, 13, 25 ) on HOLIDAY PAGE plus Governor of NYS Election Day.

NOTE: All paid holidays falling on Saturday shall be observed on the preceding Friday. All paid holidays falling on Sunday shall be observed
on the following Monday. Supplements for holidays paid at straight time.

REGISTERED APPRENTICES
WAGES per hour: 1000 hour terms at the following percentage of the applicable Journeyman Lineman wage.

1st 2nd 3rd 4th 5th 6th 7th
60% 65% 70% 75% 80% 85% 90%
SUPPLEMENTAL BENEFITS per hour:
07/01/2021 05/02/2022 05/01/2023 05/06/2024
$25.40 $25.90 $ 26.40 $26.90
*plus 7% of *plus 7% of *plus 7% of *plus 7% of
hourly Wage hourly wage hourly wage hourly wage

*The 7% is based on the hourly wage paid, straight time or premium time.
6-1249a

Lineman Electrician - Teledata 05/01/2022

JOB DESCRIPTION Lineman Electrician - Teledata DISTRICT 6
ENTIRE COUNTIES
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Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess,
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara,
Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Rensselaer, Rockland, Saratoga, Schenectady, Schoharie,
Schuyler, Seneca, St. Lawrence, Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates
WAGES

Per hour:

For outside work, stopping at first point of attachment (demarcation).

07/01/2021
Cable Splicer $34.78
Installer, Repairman $ 33.01
Teledata Lineman $ 33.01
Tech., Equip. Operator $ 33.01
Groundman $17.50

NOTE: EXCLUDES Teledata work within ten (10) feet of High Voltage (600 volts and over) transmission lines. For this work please see
LINEMAN.

NOTE: THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE
(5) DAYS DURATION WORKED:

1ST SHIFT REGULAR RATE
2ND SHIFT REGULAR RATE PLUS 10%
3RD SHIFT REGULAR RATE PLUS 15%
SUPPLEMENTAL BENEFITS
Per hour:
Journeyman $5.14
*plus 3% of
wage paid

*The 3% is based on the hourly wage paid, straight time rate or premium rate.

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

NOTE: WAGE CAP - Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16) on HOLIDAY PAGE

6-1249LT - Teledata
Lineman Electrician - Traffic Signal, Lighting 05/01/2022
JOB DESCRIPTION Lineman Electrician - Traffic Signal, Lighting DISTRICT 6

ENTIRE COUNTIES
Columbia, Dutchess, Orange, Putnam, Rockland, Ulster

WAGES

Lineman/Technician shall perform all overhead aerial work. A Lineman/Technician on the ground will install all electrical panels, connect all
grounds, install and connect all electrical conductors which includes, but is not limited to road loop wires; conduit and plastic or other type
pipes that carry conductors, flex cables and connectors, and to oversee the encasement or burial of such conduits or pipes.

A Groundman/Groundman Truck Driver shall: Build and set concrete forms, handle steel mesh, set footer cages, transport concrete in a
wheelbarrow, hand or machine concrete vibrator, finish concrete footers, mix mortar, grout pole bases, cover and maintain footers while
curing in cold weather, operate jack hammer, operate hand pavement breaker, tamper, concrete and other motorized saws, as a drill helper,
operate and maintain generators, water pumps, chainsaws, sand blasting, operate mulching and seeding machine, air tools, electric tools,
gas tools, load and unload materials, hand shovel and/or broom, prepare and pour mastic and other fillers, assist digger operator equipment
operator in ground excavation and restoration, landscape work and painting. Only when assisting a lineman technician, a groundman/truck
driver may assist in installing conduit, pipe, cables and equipment.

A flagger's duties shall consist of traffic control only.
(Ref #14.01.02)

Per hour: 07/01/2021 05/02/2022 05/01/2023 05/06/2024
Lineman, Technician $48.43 $49.47 $50.60 $51.82
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Crane, Crawler Backhoe 48.43 49.47 50.60 51.82
Certified Welder 50.85 51.94 53.13 54.41
Digging Machine 43.59 44 .52 45.54 46.64
Tractor Trailer Driver 41.17 42.05 43.01 44.05
Groundman, Truck Driver 38.74 39.58 40.48 41.46
Equipment Mechanic 38.74 39.58 40.48 41.46
Flagman 29.06 29.68 30.36 31.09

Above rates are applicable for installation, testing, operation, maintenance and repair on all Traffic Control (Signal) and lllumination (Lighting)
projects, Traffic Monitoring Systems, and Road Weather Information Systems. Includes digging of holes for poles, anchors, footer
foundations for electrical equipment; assembly of all electrical materials or raceway; placing of fish wire; pulling of cables, wires or fiber optic
cable through such raceways; splicing of conductors; dismantling of such structures, lines or equipment.

NOTE: THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE
(5) DAYS DURATION WORKED BETWEEN THE HOURS LISTED BELOW:

1ST SHIFT 8:00 AM TO 4:30 PM REGULAR RATE
2ND SHIFT 4:30 PM TO 1:00 AM REGULAR RATE PLUS 17.3%
3RD SHIFT 12:30 AM TO 9:00 AM REGULAR RATE PLUS 31.4%

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.
Tuesday thru Friday may be worked with no make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,’ form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour worked (but also required on non-worked holidays):

$25.40 $25.90 $ 26.40 $ 26.90
*plus 7% of *plus 7% of *plus 7% of *plus 7% of
hourly Wage hourly wage hourly wage hourly wage

Journeyman Lineman or $26.40 $27.90 $29.40 $30.90
Equipment Operators *plus 7% of *plus 7% of *plus 7% of *plus 7% of
with Crane License hourly wage hourly wage hourly wage hourly wage

*The 7% is based on the hourly wage paid, straight time or premium time.

OVERTIME PAY

See (B, E, Q) on OVERTIME PAGE. *Note* Double time for all emergency work designated by the Dept. of Jurisdiction.

NOTE: WAGE CAP - Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid: See (5,6, 8,

6 , 25 ) on HOLIDAY PAGE and Governor of NYS Election Day.
Overtime: See (5,6, 8,

13

13, 25 ) on HOLIDAY PAGE and Governor of NYS Election Day.

NOTE: All paid holidays falling on Saturday shall be observed on the preceding Friday. All paid holidays falling on Sunday shall be observed
on the following Monday. Supplements for holidays paid at straight time.

REGISTERED APPRENTICES
WAGES per hour: 1000 hour terms at the following percentage of the applicable Journeyman Lineman wage.

1st 2nd 3rd 4th 5th 6th 7th
60% 65% 70% 75% 80% 85% 90%
SUPPLEMENTAL BENEFITS per hour:
07/01/2021 05/02/2022 05/01/2023 05/06/2024
$25.40 $25.90 $ 26.40 $26.90
*plus 7% of *plus 7% of *plus 7% of *plus 7% of
hourly Wage hourly wage hourly wage hourly wage

*The 7% is based on the hourly wage paid, straight time or premium time.
6-1249aReg8LT

Lineman Electrician - Tree Trimmer 05/01/2022
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JOB DESCRIPTION Lineman Electrician - Tree Trimmer DISTRICT 6

ENTIRE COUNTIES

Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess,
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara,
Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Rensselaer, Rockland, Saratoga, Schenectady, Schoharie,
Schuyler, Seneca, St. Lawrence, Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates

WAGES
Applies to line clearance, tree work and right-of-way preparation on all new or existing energized overhead or underground electrical,

telephone and CATYV lines. This also would include stump removal near underground energized electrical lines, including telephone and
CATV lines.

Per hour: 07/01/2021 01/02/2022 12/31/2023
Tree Trimmer $27.36 $28.25 $29.80
Equipment Operator 24.19 24.98 26.35
Equipment Mechanic 24.19 24.98 26.35
Truck Driver 20.15 20.80 21.94
Groundman 16.59 17.13 18.07
Flag person 12.50* 12.50* 13.03*

*NOTE: Subject to change due to any minimum wage increases. Rate effective 12/31/2021: $13.20

SUPPLEMENTAL BENEFITS
Per hour worked (but also required on non-worked holidays):

Journeyman $9.98 $10.23 $10.48
*plus 3% of *plus 3% of *plus 3% of
hourly wage hourly wage hourly wage

* The 3% is based on the hourly wage paid, straight time rate or premium rate.

OVERTIME PAY

See (B, E, Q) on OVERTIME PAGE

NOTE: WAGE CAP - Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid: See (5, 6, 8, 15) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 15, 16, 25) on HOLIDAY PAGE

NOTE: All paid holidays falling on a Saturday shall be observed on the preceding Friday.
All paid holidays falling on a Sunday shall be observed on the following Monday.
6-1249TT

Mason - Building 05/01/2022

JOB DESCRIPTION Mason - Building DISTRICT 11

ENTIRE COUNTIES
Putnam, Rockland, Westchester

PARTIAL COUNTIES
Orange: Only the Township of Tuxedo.

WAGES
Per hour:
07/01/2021 06/01/2022 06/01/2023
Additional Additional
Bricklayer $43.35 $2.39 $2.05
Cement Mason 43.35 2.39 2.05
Plasterer/Stone Mason 43.35 2.39 2.05
Pointer/Caulker 43.35 2.39 2.05

Additional $1.00 per hour for power saw work
Additional $0.50 per hour for swing scaffold or staging work

SHIFT WORK: When shift work or an irregular work day is mandated or required by state, federal, county, local or other governmental
agency contracts, the following premiums apply:

Irregular work day requires 15% premium

Second shift an additional 15% of wage plus benefits to be paid

Third shift an additional 25% of wage plus benefits to be paid

SUPPLEMENTAL BENEFITS
Per hour:
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Journeyman $ 36.05.

OVERTIME PAY

OVERTIME:

Cement Mason See (B, E, Q, W) on OVERTIME PAGE.

All Others See (B, E, Q) on OVERTIME PAGE.

HOLIDAY

Paid: See (1) on HOLIDAY PAGE

Overtime: See (5, 6, 16, 25) on HOLIDAY PAGE

Whenever any of the above holidays fall on Sunday, they will be observed on Monday. Whenever any of the above holidays fall on
Saturday, they will be observed on Friday.

REGISTERED APPRENTICES
Wages per hour:

750 hour terms at the following percentage of Journeyman's wage

1st 2nd 3rd 4th 5th 6th 7th 8th
50% 55% 60% 65% 70% 75% 80% 85%

Supplemental Benefits per hour

750 hour terms at the following percentage of journeyman supplements

1st 2nd 3rd 4th 5th 6th 7th 8th
50% 55% 60% 65% 70% 75% 80% 85%
Apprentices indentured before June 1st, 2011 receive full journeyman benefits
11-5wp-b
Mason - Building 05/01/2022

JOB DESCRIPTION Mason - Building DISTRICT 9

ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Sullivan, Ulster, Westchester

WAGES

Wages: 07/01/2021 01/03/2022
Marble Cutters & Setters $61.73 $62.17
SUPPLEMENTAL BENEFITS

Per Hour:

Journeyworker $37.76 $38.27

OVERTIME PAY
See (B, E, Q, V) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage Per Hour:

750 hour terms at the following wage.

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
1- 751- 1501- 2251- 3001- 3751- 4501- 5251- 6001- 6751-
750 1500 2250 3000 3750 4500 5250 6000 6751 7500
07/01/2021
$24.70 $27.77 $30.87 $33.94 $37.03 $40.11 $43.20 $ 46.29 $52.46 $ 58.64
01/03/2022
$24.88 $27.97 $31.08 $34.17 $37.29 $40.39 $ 43.51 $ 46.61 $52.82 $ 59.05

Supplemental Benefits per hour:

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
07/01/2021
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$20.01 $21.43 $22.83 $24.25 $ 25.65 $27.07 $28.47 $29.88 $32.70 $ 35.51
01/03/2022
$20.55 $22.04 $23.52 $25.01 $26.47 $27.96 $29.42 $ 30.91 $ 33.86 $ 36.81
9-7/4
Mason - Building 05/01/2022
JOB DESCRIPTION Mason - Building DISTRICT 11
ENTIRE COUNTIES
Dutchess, Sullivan, Ulster
PARTIAL COUNTIES
Orange: Entire county except the Township of Tuxedo.
WAGES
Per hour:
07/01/2021 06/01/2022 06/01/2023
Additional Additional
Bricklayer $42.54 $2.35 $2.02
Cement Mason 42.54 2.35 2.02
Plasterer/Stone Mason 42.54 2.35 2.02
Pointer/Caulker 42.54 2.35 2.02

Additional $1.00 per hour for power saw work

Additional $0.50 per hour for swing scaffold or staging work

SHIFT WORK: When shift work or an irregular work day is mandated or required by state, federal, county, local or other governmental

agency contracts, the following premiums apply:

Irregular work day requires 15% premium
Second shift an additional 15% of wage plus benefits to be paid
Third shift an additional 25% of wage plus benefits to be paid

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $35.49

OVERTIME PAY
Cement Mason

All Others See (B, E,

HOLIDAY

Paid: See (1) on HOLIDAY PAGE
Overtime:

See (B, E, Q, W) on OVERTIME PAGE.
B, E, Q) on OVERTIME PAGE.

See (5, 6, 16, 25) on HOLIDAY PAGE

Whenever any of the above holidays fall on Sunday, they will be observed on Monday. Whenever any of the above holidays fall on

Saturday, they will be observed on Friday.

REGISTERED APPRENTICES
Wages per hour:

750 hour terms at the following percentage of Journeyman's wage

1st 2nd 3rd 4th 5th 6th 7th 8th
50% 55% 60% 65% 70% 75% 80% 85%
Supplemental Benefits per hour
750 hour terms at the following percentage of journeyman supplements
1st 2nd 3rd 4th 5th 6th 7th 8th
50% 55% 60% 65% 70% 75% 80% 85%
Apprentices indentured before June 1st, 2011 receive full journeyman benefits
11-5du-b
Mason - Building 05/01/2022
JOB DESCRIPTION Mason - Building DISTRICT 9

ENTIRE COUNTIES
Dutchess, Orange, Putnam, Sullivan, Ulster

WAGES
Per hour:
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07/01/2021 12/06/2021 06/06/2022
Building: Additional
Tile, Marble,& Terrazzo
Mechanic/Setter $55.60 $55.93 $0.65
SUPPLEMENTAL BENEFITS
Per Hour:
Journeyworker: $22.41* $22.51*
+ $7.66 + $7.66
* This portion of benefits subject to same premium rate as shown for overtime wages.
OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE
Double time rate applies after 10 hours
HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25) on HOLIDAY PAGE
REGISTERED APPRENTICES
Wage per hour:
(Counties of Orange & Putnam)
750 hour terms at the following wage rate:
1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
1- 751- 1501- 2251- 3001- 3751- 4501- 5251- 6001- 6751-
750 1500 2250 3000 3750 4500 5250 6000 6750 7500
07/01/2021
$20.84 $25.66 $32.68 $37.50 $40.99 $44.30 $47.82 $52.63 $55.35 $59.34
Supplemental Benefits per hour:
(Counties of Orange & Putnam)
1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
$12.55* $12.55* $15.16* $15.16* $16.16* $17.66* $18.66* $18.66* $16.66* $21.91*
+$0.66 +$0.71 +$0.81 +$0.85 +$1.23 +$1.28 +$1.63 +$1.68 +$5.83 +$6.32
Wages per hour:
(Counties of Dutchess,Sullivan,Ulster)
750 hour terms at the following wage rate:
1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
1- 751- 1501- 2251- 3001- 3751- 4501- 5251- 6001- 6751-
750 1500 2250 3000 3750 4500 5250 6000 6750 7500
$19.83 $23.92 $25.89 $29.98 $32.74 $36.32 $39.61 $42.71 $44.31 $47.73
Supplemental Benefits per hour:
(Counties of Dutchess,Sullivan,Ulster)
1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
$12.55* $12.55* $14.66* $14.66* $15.60* $16.16* $16.66* $17.66* $15.66* $20.41*
+$0.65 +$0.69 +$0.74 +$0.78 +$1.15 +$1.19 +$1.53 +$1.57 +$6.09 +$6.18
9-7/52B
Mason - Building 05/01/2022
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JOB DESCRIPTION Mason - Building DISTRICT 9

ENTIRE COUNTIES

Dutchess, Orange, Putnam, Sullivan, Ulster

WAGES

Per hour: 07/01/2021 12/06/2021 06/06/2022

Building Additional

Tile, Marble, &
Terrazzo Finisher $45.74 $ 46.00 $0.54

SUPPLEMENTAL BENEFITS
Journeyworker:

Per Hour $19.51* $19.61*
+$7.53 + $7.53

*This portion of benefits subject to same premium rate as shown for overtime wages

OVERTIME PAY
See (A, *E, Q) on OVERTIME PAGE

Double time rate applies after 10 hours on Saturdays.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25) on HOLIDAY PAGE

9-7/88B-tf
Mason - Heavy&Highway 05/01/2022
JOB DESCRIPTION Mason - Heavy&Highway DISTRICT 11

ENTIRE COUNTIES
Putnam, Rockland, Westchester

PARTIAL COUNTIES
Orange: Only the Township of Tuxedo.

WAGES
Per hour:
07/01/2021 06/01/2022 06/01/2023
Additional Additional
Bricklayer $43.85 $2.39 $2.05
Cement Mason 43.85 2.39 2.05
Marble/Stone Mason 43.85 2.39 2.05
Plasterer 43.85 2.39 2.05
Pointer/Caulker 43.85 2.39 2.05

Additional $1.00 per hour for power saw work
Additional $0.50 per hour for swing scaffold or staging work

SHIFT WORK: When shift work or an irregular work day is mandated or required by state, federal, county, local or other governmental
contracts, the following rates apply:

Irregular work day requires 15% premium

Second shift an additional 15% of wage plus benefits to be paid

Third shift an additional 25% of wage plus benefits to be paid

SUPPLEMENTAL BENEFITS

Per hour:

Journeyman $ 36.05

OVERTIME PAY

Cement Mason See (B,E,Q, W, X)

All Others See (B, E, Q, X)

HOLIDAY

Paid: See (5, 6, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 16, 25) on HOLIDAY PAGE

Whenever any of the above holidays fall on Sunday, they will be observed on Monday. Whenever any of the above holidays fall on
Saturday, they will be observed on Friday.

REGISTERED APPRENTICES
Wages per hour:
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750 hour terms at the following percentage of Journeyman's wage

1st 2nd 3rd 4th 5th 6th 7th 8th
50% 55% 60% 65% 70% 75% 80% 85%

Supplemental Benefits per hour

750 hour terms at the following percentage of journeyman supplements

1st 2nd 3rd 4th 5th 6th 7th 8th
50% 55% 60% 65% 70% 75% 80% 85%
Apprentices indentured before June 1st, 2011 receive full journeyman benefits
11-5WP-H/H
Mason - Heavy&Highway 05/01/2022

JOB DESCRIPTION Mason - Heavy&Highway DISTRICT 11

ENTIRE COUNTIES
Dutchess, Sullivan, Ulster

PARTIAL COUNTIES
Orange: Entire county except the Township of Tuxedo.

WAGES
Per hour:
07/01/2021 06/01/2022 06/01/2023
Additional Additional
Bricklayer $43.04 $2.35 $2.02
Cement Mason 43.04 2.35 2.02
Marble/Stone Mason 43.04 2.35 2.02
Plasterer 43.04 2.35 2.02
Pointer/Caulker 43.04 2.35 2.02

Additional $1.00 per hour for power saw work
Additional $0.50 per hour for swing scaffold or staging work

SHIFT WORK: When shift work or an irregular work day is mandated or required by state, federal, county, local or other governmental
contracts, the following rates apply:

Irregular work day requires 15% premium

Second shift an additional 15% of wage plus benefits to be paid

Third shift an additional 25% of wage plus benefits to be paid

SUPPLEMENTAL BENEFITS

Per hour:

Journeyman $35.49

OVERTIME PAY

Cement Mason See (B,E,Q, W, X)
All Others See (B, E, Q, X)
HOLIDAY

Paid: See (5, 6, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 16, 25) on HOLIDAY PAGE

Whenever any of the above holidays fall on Sunday, they will be observed on Monday. Whenever any of the above holidays fall on
Saturday, they will be observed on Friday.

REGISTERED APPRENTICES
Wages per hour:

750 hour terms at the following percentage of Journeyman's wage

1st 2nd 3rd 4th 5th 6th 7th 8th
50% 55% 60% 65% 70% 75% 80% 85%

Supplemental Benefits per hour
750 hour terms at the following percentage of journeyman supplements

1st 2nd 3rd 4th 5th 6th 7th 8th
50% 55% 60% 65% 70% 75% 80% 85%
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Apprentices indentured before June 1st, 2011 receive full journeyman benefits

11-5du-H/H
Operating Engineer - Building / Heavy&Highway 05/01/2022

JOB DESCRIPTION Operating Engineer - Building / Heavy&Highway DISTRICT 11

ENTIRE COUNTIES
Delaware, Orange, Rockland, Sullivan, Ulster

WAGES

CLASS A5: Cranes, Derricks and Pile Drivers 100 tons or more and Tower Cranes, with 140ft boom and over.
CLASS A4: Cranes, Derricks and Pile Drivers 100 tons or more and Tower Cranes, with 100ft to 139ft boom.
CLASS A3: Cranes, Derricks and Pile Drivers 100 tons or more and Tower Cranes with a boom under 100ft.
CLASS A2: Cranes, Derricks and Pile Drivers less than 100 tons with 140ft boom and over.

CLASS A1: Cranes, Derricks and Piler Drivers less than 100 tons with a 100ft to 139ft boom.

CLASS A: Cranes, Derricks and Pile Drivers less than 100 tons with a boom under 100ft.; Autograde Combn. Subgrader, Base Material
Spreader and Base Trimmer (CMI and Similar Types); Autograde Pavement profiler (CMI and Similar Types); Autograde Pavement Profiler
and Recycle type (CMI and Similar Type); Autograde Placer-Trimmer-Spreader Comb. (CMI & Similar types); Autograde Slipform Paver
(CMI & Similar Types); Central Power Plants (all types); Chief of Party; Concrete Paving Machines; Drill (Baur, AMI and Similar Types);
Drillmaster, Quarrymaster (Down the Hole Drill), Rotary Drill, Self-Propelled Hydraulic Drill, Self-Powered Drill; Draglines; Elevator Graders;
Excavator; Front End Loaders (5 yds.and over); Gradalls; Grader-Rago; Helicopters (Co-Pilot); Helicopters (Communications
Engineer);Juntann Pile Driver; Locomotive (Large); Mucking Machines; Pavement & Concrete Breaker, i.e., Superhammer & Hoe Ram;
Roadway Surface Grinder; Prentice Truck; Scooper (Loader and Shovel); Shovels; Tree Chopper with Boom; Trench Machines (Cable
Plow); Tunnel Boring Machine; Vacuum Truck

CLASS B: "A" Frame; Backhoe (Combination); Boom Attachment on Loaders (Rate based on size of Bucket) not applicable to Pipehook;
Boring and Drilling Machines; Brush Chopper, Shredder and Tree Shredder, Tree Shearer; Bulldozer(Fine Grade); Cableways; Carryalls;
Concrete Pump; Concrete Pumping System, Pump Concrete and Similar Types; Conveyors (125 ft. and over); Drill Doctor (duties incl. Dust
Collector Maintenance); Front End Loaders (2 yds. but less than 5 yds.); Graders (Finish); Groove Cutting Machine (Ride on Type); Heater
Planer; Hoists (all type Hoists, shall also include Steam, Gas, Diesel, Electric, Air Hydraulic, Single and Double Drum, Concrete, Brick Shaft
Caisson, Snorkel Roof, and/or any other Similar Type Hoisting Machines, portable or stationary, except Chicago Boom Type); Long Boom
Rate to be applied if Hoist is "Outside Material Tower Hoist"**; Hydraulic Cranes-10 tons and under; Hydraulic Dredge; Hydro-Axe; Hydro
Blaster; Jacks-Screw Air Hydraulic Power Operated Unit or Console Type (not hand Jack or Pile Load Test Type); Log Skidder; Pans;
Pavers (all) concrete; Plate and Frame Filter Press; Pumpcrete Machines,Squeeze-crete & Concrete Pumping (regardless of size); Scrapers;
Side Booms; "Straddle"Carrier-Ross and similar types; Winch Trucks (Hoisting); Whip Hammer

CLASS C: Asphalt Curbing Machine; Asphalt Plant Engineer; Asphalt Spreader; Autograde Tube Finisher and Texturing Machine (CMI &
Similar types); Autograde Curecrete Machine (CMI & Similar Types); Autograde Curb Trimmer & Sidewalk, Shoulder, Slipform (CMI &
Similar Types); Bar Bending Machines (Power); Batchers, Batching Plant and Crusher on Site; Belt Conveyor Systems; Boom Type Skimmer
Machines; Bridge Deck Finisher; Bulldozer(except fine grade); Car Dumpers (Railroad); Compressor and Blower Type Units (used
independently or mounted on dual purpose Trucks, on Job Site or in conjunction with jobsite, in Loading and Unloading of Concrete, Cement,
Fly Ash, Instacrete, or Similar Type Materials); Compressors (2 or 3 in Battery); Concrete Finishing Machines; Concrete cleaning
decontamination machine operator; Concrete Saws and Cutters (Ride-on type); Concrete Spreaders (Hetzel, Rexomatic and Similar Types);
Concrete Vibrators; Conveyors (under 125 feet); Crushing Machines; Directional Boring Machines; Ditching Machine-small (Ditch-witch,
Vermeer, or Similar type); Dope Pots (Mechanical with or without pump); Dumpsters; Elevator; Fireman; Fork Lifts (Economobile, Lull and
Similar Types of Equipment); Front End Loaders (1 yd.and over but under 2 yds.); Generators (2 or 3 in Battery); Giraffe Grinders; Grout
Pump; Gunnite Machines (excluding nozzle); Hammer Vibrator (in conjunction with Generator); Heavy Equipment Robotics Operator
Technician; Hoists-Roof, Tugger, Aerial Platform Hoist & House Cars; Hoppers; Hopper Doors (power operated); Hydro Blaster; Hydralic
Jacking Trailer; Ladders (motorized); Laddervator; Locomotive-dinky type; Maintenance -Utility Man; Master Environmental Maintenance
Technician; Mechanics; Mixers (Excepting Paving Mixers); Motor Patrols; Pavement Breakers (small self propelled ride on type-also
maintains compressor hydraulic unit); Pavement Breaker-truck mounted; Pipe Bending Machine (Power); Pitch Pump; Plaster Pump
(regardless of size); Post Hole Digger (Post Pounder & Auger); Rod Bending Machines (Power); Roller-Black Top; Scales (Power); Seaman
pulverizing mixer; Shoulder widener; Silos; Skidsteer (all attachments); Skimmer Machines (boom-type); Steel Cutting Machine (service &
maintain); Tam Rock Drill; Tractors; Transfer Machine; Captain (Power Boats); Tug Master (powerboats); Ultra High Pressure Waterjet
Cutting Tool System operator/maintenance technician; Vacuum Blasting Machine; Vibrating Plants (used in conjunction with unloading);
Welder and Repair Mechanics
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CLASS D: Brooms and Sweepers; Chippers; Compressor (single); Concrete Spreaders (small type); Conveyor Loaders (not including
Elevator Graders); Engines-large diesel (1620 HP) and Staging Pump; Farm Tractors; Fertilizing Equipment (Operation & Maint. of); Fine
Grade Machine (small type); Form Line Graders (small type); Front End Loader (under 1 yard); Generator (single); Grease, Gas, Fuel and
Oil supply trucks; Heaters (Nelson or other type incl. Propane, Natural Gas or Flowtype Units); Lights, Portable Generating Light Plants;
Mixers (Concrete, small); Mulching Equipment (Operation and Maintenance of); Pumps (2 or less than 4 inch suction); Pumps (4 inch suction
and over incl. submersible pumps); Pumps (Diesel Engine and Hydraulic-immaterial of power); Road Finishing Machines (small type);
Rollers-grade, fill or stone base; Seeding Equip. (Operation and Maintenance of); Sprinkler & Water Pump Trucks (used on jobsite or in
conjunction with jobsite); Steam Jennies and Boilers-irrespective of use; Stone Spreader; Tamping Machines, Vibrating Ride-on; Temporary
Heating Plant (Nelson or other type, incl. Propane, Natural Gas or Flow Type Units); Water & Sprinkler Trucks (used on or in conjunction with
jobsite); Welding Machines (Gas, Diesel, and/or Electric Converters of any type, single, two, or three in a battery); Wellpoint Systems
(including installation by Bull Gang and Maintenance of)

CLASS E: Assistant Engineer/Qiler; Drillers Helper; Maintenance Apprentice (Deck Hand); Maintenance Apprentice (Oiler); Mechanics'
Helper; Tire Repair and Maintenance; Transit/Instrument Man

WAGES:(per hour)

07/01/2021 07/01/2022
Additional

Class A5 $ 62.52 plus 3.00* $225
Class A4 61.52 plus 3.00*

Class A3 60.52 plus 3.00*

Class A2 58.02 plus 3.00*

Class A1 57.02 plus 3.00*

Class A 56.02 plus 3.00*

Class B 54.43 plus 3.00*

Class C 52.52 plus 3.00*

Class D 50.89 plus 3.00*

Class E 49.18 plus 3.00*

Safety Engineer 56.76 plus 3.00*

Helicopter:

Pilot/Engineer 57.84 plus 3.00*

Co Pilot 56.02 plus 3.00*

Communications Engineer 56.02 plus 3.00*

Surveying:

Chief of Party 56.02 plus 3.00*

Transit/Instrument Man 49.18 plus 3.00*

Rod/Chainman 46.60 plus 3.00*

Additional $0.75 for Survey work Tunnel under compressed air.
Additional $0.50 for Hydrographic work.

*The $3.00 is added to the Class Base Wage for all hours worked. Additionally, the $3.00 is subject to the V-Code listed on the OVERTIME
CODE Sheet.

**Qutside Material Hoist (Class B) receives additional $ 1.00 per hour on 110 feet up to 199 feet total height, $ 2.00 per hour on 200 feet and
over total height.

- SHIFT WORK: On all Government mandated irregular or off shift work, an additional 15% on straight time hours.

- On HAZARDOUS WASTE REMOVAL or ASBESTOS REMOVAL work, or any state or federally DESIGNATED HAZARDOUS WASTE
SITE:
For projects bid on or before April 1, 2020...Where the Operating Engineer is in direct contact with hazardous material and
when personal protective equipment is required for respiratory, skin and eye protection, the Operating Engineer shall receive
the hourly wage plus an additional twenty percent (20%) of that wage for the entire shift.

For projects bid after April 1, 2020...0n hazardous waste removal work of any kind, including state or federally designated site
where the operating engineer is required to wear level A, B, or C personal protection the operating engineer shall receive an
hourly wage rate of his regular hourly wage plus $5.00 per hour. An operating engineer working at a hazardous waste removal
project or site at a task requiring hazardous waste related certification, but who is not working in a zone requiring level A, B, or
C personal protection, shall receive an hourly wage rate of his regular rate plus $ 1.00 per hour. This shall also apply to sites
where the level D personal protection is required.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $ 3245
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SHIFT WORK: On all Government mandated irregular or off shift work, an additional 15% on straight time hours.

OVERTIME PAY
See (B, E, Q, *V, X) on OVERTIME PAGE

*15% premium is also required on shift work benefits

HOLIDAY
Paid: See (5, 6, 10, 13, 15) on HOLIDAY PAGE
Overtime: See (5, 6, 10, 13, 15) on HOLIDAY PAGE

Holidays falling on Sunday will be celebrated on Monday.

REGISTERED APPRENTICES
(1) year terms at the following percentage of journeyman's wage.

1st year 60% of Class wage plus $3.00*
2nd year 70% of Class wage plus $3.00*
3rd year 80% of Class wage plus $3.00*
4th year 90% of Class wage plus $3.00*

*The $3.00 is added to the Class Base Wage for all hours worked. Additionally, the $3.00 is subject to the V-Code listed on the OVERTIME
CODE Sheet.

Supplemental Benefits per hour:

Apprentices $32.45
11-825
Operating Engineer - Marine Dredging 05/01/2022
JOB DESCRIPTION Operating Engineer - Marine Dredging DISTRICT 4

ENTIRE COUNTIES

Albany, Bronx, Cayuga, Clinton, Columbia, Dutchess, Essex, Franklin, Greene, Jefferson, Kings, Monroe, Nassau, New York, Orange,
Oswego, Putnam, Queens, Rensselaer, Richmond, Rockland, St. Lawrence, Suffolk, Ulster, Washington, Wayne, Westchester
WAGES

These wages do not apply to Operating Engineers on land based construction projects. For those projects, please see the Operating
Engineer Heavy/Highway Rates. The wage rates below for all equipment and operators are only for marine dredging work in navigable
waters found in the counties listed above.

Per Hour: 07/01/2021 10/01/2021

CLASS A1 $41.42 $41.42
Deck Captain, Leverman

Mechanical Dredge Operator

Licensed Tug Operator 1000HP or more.

CLASS A2 36.91 36.91
Crane Operator (360 swing)

CLASS B To conform to Operating Engineer

Dozer,Front Loader Prevailing Wage in locality where work

Operator on Land is being performed including benefits.

CLASS B1 35.82 35.82

Derrick Operator (180 swing)
Spider/Spill Barge Operator
Operator Il, Fill Placer,

Engineer, Chief Mate, Electrician,
Chief Welder, Maintenance Engineer
Licensed Boat, Crew Boat Operator

CLASS B2 33.72 33.72
Certified Welder

CLASS C1 32.80 32.80
Drag Barge Operator,

Steward, Mate,

Assistant Fill Placer

CLASS C2 30.89 31.74
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Boat Operator

CLASS D

Shoreman, Deckhand, Oiler,
Rodman, Scowman, Cook,
Messman, Porter/Janitor

SUPPLEMENTAL BENEFITS
Per Hour:

THE FOLLOWING SUPPLEMENTAL BENEFITS APPLY TO ALL CATEGORIES

All Classes A & B

All Class C

All Class D

25.66

07/01/2021

$11.98 plus 8%

of straight time

wage, Overtime hours
add $ 0.63

$11.68 plus 8%

of straight time

wage, Overtime hours
add $0.48

$11.38 plus 8%

of straight time

wage, Overtime hours
add $ 0.33

26.37

10/01/2021

$11.98 plus 8%

of straight time

wage, Overtime hours
add $ 0.63

11.68 plus 8%

of straight time

wage, Overtime hours
add $0.48

11.38 plus 8%

of straight time

wage, Overtime hours
add $ 0.33

OVERTIME PAY
See (B2, F, R) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 15, 26) on HOLIDAY PAGE
4-25a-MarDredge
Operating Engineer - Steel Erectors 05/01/2022

JOB DESCRIPTION Operating Engineer - Steel Erectors DISTRICT 11

ENTIRE COUNTIES

Delaware, Orange, Rockland, Sullivan, Ulster

WAGES

CLASS A3: Cranes, Derricks and Pile Drivers 100 tons or more and Tower Cranes, with a 140 ft. boom and over.

CLASS A2: Cranes, Derricks and Pile Drivers 100 tons or more and Tower Cranes, with up to a 139 ft. boom and under.
CLASS A1: Cranes, Derricks and Pile Drivers less than 100 tons with a 140 ft. boom and over.
CLASS A: Cranes, Derricks and Pile Drivers less than 100 tons with up to a 139 ft. boom and under.

CLASS B: "A" Frame; Cherry Pickers(10 tons and under); Hoists (all type Hoists, shall also include Steam, Gas, Diesel, Electric, Air
Hydraulic, Single and Double Drum, Concrete, Brick Shaft Caisson, Snorkel Roof, and/or any other Similar Type Hoisting Machines, portable
or stationary, except Chicago Boom Type); Jacks-Screw Air Hydraulic Power Operated Unit or Console Type (not hand Jack or Pile Load
Test Type); Side Booms; Straddle Carrier

CLASS C: Aerial Platform used as Hoist; Compressors (2 or 3 in Battery); Concrete cleaning/ decontamination machine operator; Directional
Boring Machines; Elevator or House Cars; Conveyers and Tugger Hoists; Fireman; Fork Lifts; Generators (2 or 3 in Battery); Heavy
Equipment Robotics Operator/Technician; Master Environmental Maintenance Technician; Maintenance -Utility Man; Rod Bending Machines
(Power); Captain(powerboat); Tug Master; Ultra High Pressure Waterjet Cutting Tool System; Vacuum Blasting Machine; Welding
Machines(gas or electric,2 or 3 in battery, including diesels); Transfer Machine; Apprentice Engineer/Oiler with either one compressor or one
welding machine when used for decontamination and remediation

CLASS D: Compressor (single); Welding Machines (Gas, Diesel, and/or Electric Converters of any type); Welding System Multiple (Recitifier
Transformer type)

CLASS E: Assistant Engineer/Oiler; Maintenance Apprentice (Deck Hand);Drillers Helper; Maintenance Apprentice (Oiler); Mechanics'
Helper; Transit/Instrument Man
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WAGES:(per hour)

Class A3

Class A2

Class A1

Class A

Class B

Class C

Class D

Class E
Vacuum Truck
Safety Engineer

Helicopter:

Pilot/Engineer

Co Pilot

Communications Engineer

Surveying:

Chief of Party
Transit/Instrument man
Rod/Chainman

07/01/2021

$ 64.54 plus 3.00*
62.88 plus 3.00*
60.04 plus 3.00*
58.38 plus 3.00*
55.59 plus 3.00*
52.93 plus 3.00*
51.40 plus 3.00*
49.64 plus 3.00*
56.35 plus 3.00*
57.21 plus 3.00*

60.04 plus 3.00"
59.65 plus 3.00*
59.65 plus 3.00*

56.35 plus 3.00*
49.64 plus 3.00*
46.60 plus 3.00*

Additional $0.75 for Survey work Tunnels under compressed air.
Additional $0.50 for Hydrographic work.

07/01/2022
Additional
$2.25

*The $3.00 is added to the Class Base Wage for all hours worked. Additionally, the $3.00 is subject to the V-Code listed on the OVERTIME

CODE Sheet.

- SHIFT WORK: On all Government mandated irregular or off shift work, an additional 15% on straight time hours.
- On HAZARDOUS WASTE REMOVAL or ASBESTOS REMOVAL work, or any state or federally DESIGNATED HAZARDOUS WASTE

SITE:

For projects bid on or before April 1, 2020...Where the Operating Engineer is in direct contact with hazardous material and
when personal protective equipment is required for respiratory, skin and eye protection, the Operating Engineer shall receive
the hourly wage plus an additional twenty percent (20%) of that wage for the entire shift.

For projects bid after April 1, 2020...0n hazardous waste removal work of any kind, including state or federally designated site
where the operating engineer is required to wear level A, B, or C personal protection the operating engineer shall receive an
hourly wage rate of his regular hourly wage plus $5.00 per hour. An operating engineer working at a hazardous waste removal
project or site at a task requiring hazardous waste related certification, but who is not working in a zone requiring level A, B, or
C personal protection, shall receive an hourly wage rate of his regular rate plus $ 1.00 per hour. This shall also apply to sites

where the level D personal protection is required.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $ 3245
OVERTIME PAY

See (B, E, Q, *V, X) on OVERTIME PAGE

*15% premium is also required on shift work benefits

HOLIDAY
Paid: See (5, 6, 10, 13, 15) on HOLIDAY PAGE
Overtime: See (5, 6, 10, 13, 15) on HOLIDAY PAGE

Holidays falling on Sunday will be celebrated on Monday.

REGISTERED APPRENTICES
(1) year terms at the following percentage of journeyman's wage.

1st year 60% of Class wage plus $3.00*
2nd year 70% of Class wage plus $3.00*
3rd year 80% of Class wage plus $3.00*
4th year 90% of Class wage plus $3.00*

*The $3.00 is added to the Class Base Wage for all hours worked. Additionally, the $3.00 is subject to the V-Code listed on the OVERTIME

CODE Sheet.

Supplemental Benefits per hour:
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Apprentices $32.45
11-825SE
Painter 05/01/2022
JOB DESCRIPTION Painter DISTRICT 1

ENTIRE COUNTIES
Columbia, Dutchess, Greene, Orange, Sullivan, Ulster

WAGES
Per hour
07/01/2021 05/01/2022
Additional
Brush/Paper Hanger $ 35.94 $1.65
Dry Wall Finisher 35.94
Lead Abatement 35.94
Sandblaster-Painter 35.94
Spray Rate 36.94

See Bridge Painting rates for the following work:
Structural Steel , all work performed on tanks, ALL BRIDGES, towers, smoke stacks, flag poles. Rate shall apply to all of said areas from the
ground up.

SUPPLEMENTAL BENEFITS
Per hour

Journeyperson $24.79

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED SHIFT(S) OR SINGULAR IRREGULAR SHIFT
OF AT LEAST A FIVE (5) DAY DURATION (MONDAY THROUGH FRIDAY), WHEN THE SHIFT STARTS BETWEEN THE HOURS LISTED
BELOW:

4:00 PM to 6:30 AM REGULAR RATE PLUS 15%**

OVERTIME ON MULTIPLE SHIFT WORK AND SINGULAR IRREGULAR SHIFT THE SHIFT RATE IS THE BASE RATE
**SHIFT RATE STOPS AFTER 6:30AM

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour

Six (6) month terms at the following percentage of Journeyperson's wage

1st 2nd 3rd 4th 5th 6th
40% 50% 60% 70% 80% 90%

Supplemental Benefits per hour worked

1st term $10.89
All others 24.79

1-155
Painter - Bridge & Structural Steel 05/01/2022
JOB DESCRIPTION Painter - Bridge & Structural Steel DISTRICT 8

ENTIRE COUNTIES
Albany, Bronx, Clinton, Columbia, Dutchess, Essex, Franklin, Fulton, Greene, Hamilton, Kings, Montgomery, Nassau, New York, Orange,
Putnam, Queens, Rensselaer, Richmond, Rockland, Saratoga, Schenectady, Schoharie, Suffolk, Sullivan, Ulster, Warren, Washington,
Westchester
WAGES
Per Hour:
STEEL:
Bridge Painting: 07/01/2021 10/01/2021
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$51.50 $ 53.00
+8.63" +9.63*

ADDITIONAL $6.00 per hour for POWER TOOL/SPRAY, whether straight time or overtime.
NOTE: All premium wages are to be calculated on base rate per hour only.

* For the period of May 1st to November 15th, this amount is payable up to 40 hours. For the period of Nov 16th to April 30th, this amount is
payable up to 50 hours. EXCEPTION: First and last week of employment, and for the weeks of Memorial Day, Independence Day and Labor
Day, where the amount is paid for the actual number of hours worked (no cap).

NOTE: Generally, for Bridge Painting Contracts, ALL WORKERS on and off the bridge (including Flagmen) are to be paid Painter's Rate; the
contract must be ONLY for Bridge Painting.

SHIFT WORK:

When directly specified in public agency or authority contract documents for an employer to work a second shift and works the second shift
with employees other than from the first shift, all employees who work the second shift will be paid 10% of the base wage shift differential in
lieu of overtime for the first eight (8) hours worked after which the employees shall be paid at time and one half of the regular wage rate.
When a single irregular work shift is mandated in the job specifications or by the contracting agency, wages shall be paid at time and one
half for single shifts between the hours of 3pm-11pm or 11pm-7am.

SUPPLEMENTAL BENEFITS

Per Hour:

Journeyworker: 07/01/2021 10/01/2021
$10.90 $10.90
+ 30.00* + 30.60*

* For the period of May 1st to November 15th, this amount is payable up to 40 hours. For the period of Nov 16th to April 30th, this amount is
payable up to 50 hours. EXCEPTION: First and last week of employment, and for the weeks of Memorial Day, Independence Day and Labor
Day, where the amount is paid for the actual number of hours worked (no cap).

OVERTIME PAY
See (B, F, R) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (4, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage - Per hour:

Apprentices: (1) year terms

07/01/2021 10/01/2021
1st year $ 20.60 $21.20
+ 3.45* + 3.86*
2nd year $30.90 $31.80
+5.18* +5.78*
3rd year $41.20 $42.40
+6.90* +7.70*
Supplemental Benefits - Per hour:
1st year $.25 $.25
+12.00* +12.24*
2nd year $10.90 $10.90
+ 18.00* + 18.36*
3rd year $10.20 $10.90
+24.00* +24.48*

NOTE: All premium wages are to be calculated on base rate per hour only.
8-DC-9/806/155-BrSS
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Painter - Line Striping 05/01/2022
JOB DESCRIPTION Painter - Line Striping DISTRICT 8

ENTIRE COUNTIES

Albany, Bronx, Clinton, Columbia, Dutchess, Essex, Franklin, Fulton, Greene, Hamilton, Kings, Montgomery, Nassau, New York, Orange,
Putnam, Queens, Rensselaer, Richmond, Rockland, Saratoga, Schenectady, Schoharie, Suffolk, Sullivan, Ulster, Warren, Washington,
Westchester

WAGES

Per hour:

Painter (Striping-Highway): 07/01/2021 07/01/2022
Striping-Machine Operator* $30.32 $31.53
Linerman Thermoplastic 36.93 38.34

Note: * Includes but is not limited to: Positioning of cones and directing of traffic using hand held devices. Excludes the Driver/Operator of
equipment used in the maintenance and protection of traffic safety.

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work Schedule,' as your normal schedule, you must submit an 'Employer Registration for Use of
4 Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS

Per hour paid: 07/01/2021 07/01/2022
Journeyworker:

Striping Machine Operator: $10.03 $10.03
Linerman Thermoplastic: 10.03 10.03

OVERTIME PAY
See (B, B2, E2, F, S) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 20) on HOLIDAY PAGE
Overtime: See (5, 20) on HOLIDAY PAGE

REGISTERED APPRENTICES
One (1) year terms at the following wage rates:

07/01/2021 12/31/2021 07/01/2022
1st Term™: $ 15.00 $ 15.00 $ 15.00
1st Term™*: 14.00 15.00 15.00
1st Term*™*: 12.50 13.20 13.20
2nd Term: 18.19 18.19 18.92
3rd Term: 24.26 24.26 25.22

*Bronx, Kings, New York, Queens, Richmond, and Suffolk counties
**Nassau and Westchester counties
***All other counties

Supplemental Benefits per hour:

1st term: $9.16 $9.16 $9.16
2nd Term: 9.16 9.16 10.03
3rd Term: 9.16 9.16 10.03

8-1456-LS
Painter - Metal Polisher 05/01/2022
JOB DESCRIPTION Painter - Metal Polisher DISTRICT 8

ENTIRE COUNTIES

Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware,
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe,
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer,
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins,
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
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07/01/2021
Metal Polisher $37.13
Metal Polisher* 38.23
Metal Polisher** 41.13

*Note: Applies on New Construction & complete renovation
** Note: Applies when working on scaffolds over 34 feet.

SUPPLEMENTAL BENEFITS

Per Hour: 07/01/2021
Journeyworker:
All classification $10.64

OVERTIME PAY
See (B, E, P, T) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 11
Overtime: See (5,6

REGISTERED APPRENTICES
Wages per hour:
One (1) year term at the following wage rates:

07/01/2021
1st year $ 16.00
2nd year 17.00
3rd year 18.00
1st year* $16.39
2nd year* 17.44
3rd year* 18.54
1st year** $18.50
2nd year** 19.50
3rd year** 20.50

*Note: Applies on New Construction & complete renovation
** Note: Applies when working on scaffolds over 34 feet.

Supplemental benefits:

11, 15, 16, 25, 26) on HOLIDAY PAGE
, 9,11, 15, 16, 25, 26) on HOLIDAY PAGE

Per hour:
1st year $7.39
2nd year 7.39
3rd year 7.39
8-8A/28A-MP
Plumber 05/01/2022

JOB DESCRIPTION Plumber

ENTIRE COUNTIES
Orange, Rockland, Sullivan

PARTIAL COUNTIES

DISTRICT 11

Ulster: Only the Townships of Plattekill, Marlboro, Wawarsing, and Shawangunk (except for Wallkill and Shawangunk Prisons).

WAGES

REFRIGERATION:For commercial and industrial refrigeration which means service, maintenance, and installation work where the combined

compressor tonnage does not exceed 40 tons.

AIR CONDITIONING:AIr conditioning to be installed that is water cooled shall not exceed 25 tons. This will include the piping of the
component system and erection of water tower. Air conditioning that is air cooled shall not exceed 50 tons.

WAGES: (per hour)
07/01/2021

Plumber $ 35.59

Star Certification: an additional $ 1.00 per hour over scale will be paid to all those who have Star Certification.
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Shift Differential: When mandated by the governmental agency, an additional 15% premium will be paid for irregular work day or for 2nd and
3rd shift.

SUPPLEMENTAL BENEFITS
Per hour:
Journeyman
$ 34.07*

*For overtime or shift differential work, $0.10 is paid at straight time, the remaining balance is paid at the same premium as the wages.

OVERTIME PAY
See (B, G, P, *V) on OVERTIME PAGE

* A portion of the benefit amount is subject to the V code for overtime and shift differential work.

HOLIDAY
Paid: See (5, 6, 13, 15, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 13, 15, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
(1)year terms at the following wage.

07/01/2021
1st term $16.02
2nd term 17.80
3rd term 19.58
4th term 23.14
5th term 28.48
Supplemental Benefits per hour:

Apprentices

1st term $ 15.42*
2nd term 17.09*
3rd term 18.81*
4th term 22.20*
5th term 27.29*

*For overtime or shift differential work, $0.10 is paid at straight time, the remaining balance is paid at the same premium as the wages.
11-373 Refrig

Plumber 05/01/2022

JOB DESCRIPTION Plumber DISTRICT 11

ENTIRE COUNTIES
Orange, Rockland, Sullivan

PARTIAL COUNTIES
Ulster: Only the Townships of Plattekill, Marlboro, Wawarsing, and Shawangunk (except for Wallkill and Shawangunk Prisons).

WAGES
WAGES:(per hour) 07/01/2021
Plumber/Steamfitter $47.45

Note: For all work 40-60 feet above ground add $ 0.25 per hour, over 60 feet add $ 0.50 per hour.

Shift Differential: When mandated by the governmental agency, an additional 15% premium will be paid for irregular work day or for 2nd and
3rd shift.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $42.32*

*For overtime or shift differential work, $0.10 is paid at straight time, the remaining balance is paid at the same premium as the wages.

OVERTIME PAY
See (B, E, Q, *V) on OVERTIME PAGE

* A portion of the benefit amount is subject to the V code for overtime and shift differential work.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 16) on HOLIDAY PAGE

When a holiday falls on a Saturday, the day prior shall be considered and recognized as the holiday. When a holiday falls on a Sunday, the
day proceeding shall be considered and recognized as the holiday to be observed.
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REGISTERED APPRENTICES
(1) year terms at the following wages.

07/01/2021
1st term $ 16.61
2nd term 21.36
3rd term 26.10
4th term 30.85
5th term 37.96
Supplemental Benefits per hour:
1st term $ 14.90*
2nd term 19.11*
3rd term 23.33*
4th term 27.55*
5th term 33.87*
*For overtime or shift differential work, $0.10 is paid at straight time, the remaining balance is paid at the same premium as the wages.
11-373 SF
Roofer 05/01/2022
JOB DESCRIPTION Roofer DISTRICT 9
ENTIRE COUNTIES
Bronx, Dutchess, Kings, New York, Orange, Putnam, Queens, Richmond, Rockland, Sullivan, Ulster, Westchester
WAGES
Per Hour: 07/01/2021
Roofer/Waterproofer $45.25
+ $7.00*
* This portion is not subjected to overtime premiums.
Note: Abatement/Removal of Asbestos containing roofs and roofing material is classified as Roofer.
SUPPLEMENTAL BENEFITS
Per Hour: $28.62
OVERTIME PAY
See (B, H) on OVERTIME PAGE
Note: An observed holiday that falls on a Sunday will be observed the following Monday.
HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
REGISTERED APPRENTICES
(1) yearterm
1st 2nd 3rd 4th
$15.84 $22.63 $27.15 $33.94
+ 3.50* +4.20* +5.26*
Supplements:
1st 2nd 3rd 4th
$3.72 $14.47 $17.30 $21.55
9-8R
Sheetmetal Worker 05/01/2022

JOB DESCRIPTION Sheetmetal Worker DISTRICT 8

ENTIRE COUNTIES
Dutchess, Orange, Putnam, Rockland, Sullivan, Ulster, Westchester

WAGES
07/01/2021
SheetMetal Worker $44.15
+ 3.37*

*This portion is not subject to overtime premiums.

SHIFT WORK
For all NYS D.O.T. and other Governmental mandated off-shift work:
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10% increase for additional shifts for a minimum of five (5) days

SUPPLEMENTAL BENEFITS
Journeyworker

OVERTIME PAY
OVERTIME.:.. See (B, E, Q, ) on OVERTIME PAGE.

$44.20

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 15, 16, 23) on HOLIDAY PAGE
REGISTERED APPRENTICES
1st 2nd 3rd 4th 5th 6th 7th 8th
$16.36 $ 18.41 $20.46 $22.51 $24.54 $ 26.60 $29.12 $31.65
+1.35* +1.52* +1.69* +1.85* +2.02* +2.19* +2.36* +2.53*

*This portion is not subject to overtime premiums.
Supplemental Benefits per hour:
Apprentices

1st term $18.96

2nd term 21.34

3rd term 23.71

4th term 26.11

5th term 28.46

6th term 30.82

7th term 32.72

8th term 34.64

8-38

Sprinkler Fitter 05/01/2022
JOB DESCRIPTION Sprinkler Fitter DISTRICT 1

ENTIRE COUNTIES
Dutchess, Orange, Putnam, Rockland, Sullivan, Ulster, Westchester

WAGES

Per hour 07/01/2021
Sprinkler $47.19
Fitter

SUPPLEMENTAL BENEFITS

Per hour

Journeyperson $ 28.09

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

Note: When a holiday falls on Sunday, the following Monday shall be considered a holiday and all work performed on either day shall be at
the double time rate. When a holiday falls on Saturday, the preceding Friday shall be considered a holiday and all work performed on either

day shall be at the double time rate.

REGISTERED APPRENTICES
Wages per hour

One Half Year terms at the following wage.

1st 2nd 3rd 4th 5th 6th
$22.67 $25.19 $27.46 $29.98 $ 32.50 $ 35.02

Supplemental Benefits per hour

1st 2nd 3rd 4th 5th 6th
$8.27 $8.27 $19.22 $19.22 $19.47 $ 19.47
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Teamster - Building / Heavy&Highway 05/01/2022
JOB DESCRIPTION Teamster - Building / Heavy&Highway DISTRICT 11

ENTIRE COUNTIES
Dutchess, Orange, Rockland, Sullivan, Ulster

WAGES

GROUP 1: LeTourneau Tractors, Double Barrel Euclids, Athney Wagons and similar equipment (except when hooked to scrapers), I-Beam
and Pole Trailers, Tire Trucks, Tractor and Trailers with 5 axles and over, Articulated Back Dumps and Road Oil Distributors, Articulated
Water Trucks and Fuel Trucks/Trailers, positions requiring a HAZMAT CDL endorsement.

GROUP 1A: Drivers on detachable Gooseneck Low Bed Trailers rated over 35 tons.

GROUP 2: All equipment 25 yards and up to and including 30 yard bodies and cable Dump Trailers and Powder and Dynamite Trucks.

GROUP 3: All Equipment up to and including 24-yard bodies, Mixer Trucks, Dump Crete Trucks and similar types of equipment, Fuel
Trucks, Batch Trucks and all other Tractor Trailers, Hi-Rail Truck.

GROUP 4: Tri-Axles, Ten Wheelers, Grease Trucks, Tillerman, Pattern Trucks, Attenuator Trucks, Water Trucks, Bus.
GROUP 5: Straight Trucks.

GROUP 6: Pick-up Trucks for hauling materials and parts, and Escort Man over-the-road.

WAGES: (per hour) 07/01/2021 05/01/2022 05/01/2023
GROUP 1 $ 33.91 $34.28 $ 34.58
GROUP 1A 35.05 35.42 35.72
GROUP 2 33.35 33.72 34.02
GROUP 3 33.13 33.50 33.80
GROUP 4 33.02 33.39 33.69
GROUP 5 32.90 33.27 33.57
GROUP 6 32.90 33.27 33.57

NOTE ADDITIONAL PREMIUMS:

- On projects requiring an irregular shift a premium of 10% will be paid on wages. The premium will be paid for off-shift or irregular shift work
when mandated by Governmental Agency.

- Employees engaged in hazardous/toxic waste removal, on a State or Federally designated hazardous/toxic waste site, where the employee
comes in contact with hazardous/toxic waste material and when personal protective equipment is required for respiratory, skin, or eye
protection, the employee shall receive an additional 20% premium above the hourly wage.

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.
NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS

Per hour:
First 40 hours $39.90 $42.16 $ 44.59
Over 40 hours 32.40 34.46 36.69

OVERTIME PAY
See (B, E, *E2, ***P, X) on OVERTIME PAGE

*Holidays worked Monday through Friday receive Double Time (2x) after 8 hours.
**Makeup day limited to the employees who were working on the site that week.
***Sunday Holidays are paid at a rate of double time and one half (2.5x) for all hours worked.

HOLIDAY
Paid: See (5, 6, 15, 25) on HOLIDAY PAGE
Overtime: See (*1) on HOLIDAY PAGE
*See OVERTIME PAY section for when additional premium is applicable on Holiday hours worked.
11-445B/HH
Welder 05/01/2022

JOB DESCRIPTION Welder DISTRICT 1
ENTIRE COUNTIES
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Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware,
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe,
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer,
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins,
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
Per hour 07/01/2021
Welder: To be paid the same rate of the mechanic performing the work.*

*EXCEPTION: If a specific welder certification is required, then the 'Certified Welder' rate in that trade tag will be paid.
OVERTIME PAY

HOLIDAY
1-As Per Trade
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Orange County Residential

Carpenter - Residential

05/01/2022

JOB DESCRIPTION Carpenter - Residential

ENTIRE COUNTIES
Columbia, Dutchess, Orange, Sullivan, Ulster

WAGES

DISTRICT 11

***IMPORTANT NOTE: Residential construction consists of those projects involving the construction, alteration, or repair of single-family
houses or apartment buildings of no more than four (4) floors in height, town homes, row houses, single family homes, mobile homes, multi-
family houses, apartment building of four (4) floors or less and assisted living facilities of four (4) floors or less. Excluding dormitories and
student housing. Four (4) stories shall be above ground level and shall not include the building's basement nor unfinished attic space.

07/01/2021
Carpenter $22.27
+3.14*
*For all hours paid straight or premium.
SUPPLEMENTAL BENEFITS
Per hour:
Journeyman $18.79

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid:
Overtime:
Holidays that fall on Sunday will be observed Monday.
REGISTERED APPRENTICES

1 year terms at the following rates:

Indentured before July 1, 2016

See (1) on HOLIDAY PAGE
See (5, 6, 16, 25) on HOLIDAY PAGE

1st 2nd 3rd 4th

07/01/2021 $12.50 $13.36 $ 15.59 $17.82

+1.70* +1.70* +1.70* +1.70*
Indentured after July 1 2016

1st 2nd 3rd 4th 5th

07/01/2021 $12.50 $13.36 $14.48 $ 15.59 $17.82

+1.70* +1.70* +1.70* +1.70* +1.70*
*For all hours paid straight or premium.
SUPPLEMENTAL BENEFITS per hour:
Apprentices all terms $10.68

11-279.2r
Electrician - Residential 05/01/2022
JOB DESCRIPTION Electrician - Residential DISTRICT 11
ENTIRE COUNTIES
Orange, Putnam, Rockland
PARTIAL COUNTIES
Dutchess: Towns of Fishkill, East Fishkill and Beacon.
WAGES
Per hour:
07/01/2021
Electrician Wireman/Technician $47.00
+ 8.50*

SHIFT DIFFERENTIAL: On Public Work in New York State when shift work is mandated either in the job specifications or by the contracting

agency, the following rates apply:
Shift worked between 4:30pm & 12:30am

$55.15
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+ 8.50*

Shift worked between 12:30am & 8:30am $61.77
+ 8.50*

*For all hours paid straight or premium, not to be included in 3% calculation for supplemental benefits.

-—-IMPORTANT NOTE: Applies to all electrical wiring of single or multiple family dwellings and apartments up to and including two (2) stories
that do not exceed four (4) unit apartments.

SUPPLEMENTAL BENEFITS
Per hour:

07/01/2021
Journeyman $ 26.19 plus

3% of straight

or premium wage

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 13, 15, 16, 25) on HOLIDAY PAGE

When the holiday falls on a Saturday it is observed the Friday before. When the holiday falls on a Sunday it is observed on the Monday
after.

REGISTERED APPRENTICES
WAGES:
(1)year terms at the following rates

07/01/2021 1st 2nd 3rd 4th 5th 6th
1st Shift $13.50 $ 18.00 $22.50 $27.00 $31.50 $33.75
+1.00* +1.00* +1.50* +2.00* +2.50* +2.50*
2nd Shift 15.84 21.12 26.40 31.68 36.96 39.61
+1.00* +1.00* +1.50* +2.00* +2.50* +2.50*
3rd Shift 17.75 23.66 29.58 35.49 41.41 44.35
+1.00* +1.00* +1.50* +2.00* +2.50* +2.50*

*For all hours paid straight or premium, not to be included in 3% calculation for supplemental benefits.

SUPPLEMENTAL BENEFITS per hour:

07/01/2021
1st term $ 15.31 plus 3% of straight or premium wage
2nd term $ 15.81 plus 3% of straight or premium wage
3rd term $ 17.31 plus 3% of straight or premium wage
4th term $ 18.31 plus 3% of straight or premium wage
5th term $ 19.81 plus 3% of straight or premium wage
6th term $ 19.81 plus 3% of straight or premium wage
11-R363/1
Insulator - Heat & Frost - Residential 05/01/2022
JOB DESCRIPTION Insulator - Heat & Frost - Residential DISTRICT 8

ENTIRE COUNTIES

Dutchess, Orange, Putnam, Rockland, Westchester

WAGES

**IMPORTANT NOTE: All residential plumbing, heating and air conditioning and site work in a single-family residence or a single family
residential development under one roof, regardless of cost and garden type apartment buildings or developments which do not exceed three
stories high.

Per hour: 07/01/2021
Asbestos Worker $45.78
Apprentices 30.07

Fire Stop Work*
Asbestos Worker 30.07
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* Applies on all exclusive Fire Stop Work (when contract is for Fire Stop Work only). No apprentices on these contracts only.

Note: Additional $0.50 per hour for work 30 feet or more above floor or ground level.

SUPPLEMENTAL BENEFITS

Per hour:
Journeyworker $28.23
Apprentice 17.90

Fire Stop Work:
Journeyworker 17.90

OVERTIME PAY
OVERTIME: See (B, E, Q, T, V)on OVERTIME PAGE.

HOLIDAY
Paid:......... See (1) on HOLIDAY PAGE.
Overtime:.. See ( 2, 4, 6, 16, 25 ) on HOLIDAY PAGE.
8-91R
Laborer - Residential 05/01/2022

JOB DESCRIPTION Laborer - Residential DISTRICT 11

ENTIRE COUNTIES
Orange, Otsego, Sullivan, Ulster

PARTIAL COUNTIES

Chenango: Only the Townships of Columbus, Sherburne and New Berlin.

Delaware: Only the Townships of Andes, Bovina, Middletown, Roxbury,Franklin, Hamden, Stamford, Delhi, Kortright, Harpersfield, Meredith
and Davenport.

Greene: Only the Township of Catskill.

WAGES
GENERAL LABORER: Laborer.
PREMIUM LABORER: Asbestos abatement work, toxic and hazardous abatement, lead abatement work, environmental work.

WAGES:(per hour)

07/01/2021
General $30.50
Premium $ 35.50

This shall cover work within five feet of the building foundation line. This applies to the construction, alterations and repairs of detached
houses, townhouses, duplexes, apartments not exceeding three stories in height and condominiums all of which shall serve as a primary
residency.

SUPPLEMENTAL BENEFITS
Per hour:
Journeyman $17.50

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

11-17R
Plumber - Residential 05/01/2022
JOB DESCRIPTION Plumber - Residential DISTRICT 11

ENTIRE COUNTIES
Orange, Rockland, Sullivan

PARTIAL COUNTIES
Ulster: Only the Townships Plattekill, Marlboro,Wawarsing, and Shawangunk (except for Wallkill and Shawangunk Prisons).

WAGES
RESIDENTIAL (One and Two Family).
Plumbing /HVAC for construction and repair to plumbing and heating systems in
single or two family houses and not to be used on municipality work.
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WAGES: (per hour)

07/01/2021

Plumber/Steamfitter $ 33.00

SUPPLEMENTAL BENEFITS
SUPPLEMENTAL BENEFITS per hour:

Journeyman $18.15

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY

Paid: See (1) on HOLIDAY PAGE
See (5, 6, 15, 16) on HOLIDAY PAGE

Overtime:

REGISTERED APPRENTICES
(1) year terms at the following wages.

07/01/2021
1st term $ 16.50
2nd term 18.15
3rd term 19.80
4th term 23.10
5th term 28.05
Supplemental Benefits per hour:
1st term $10.95
2nd term 11.67
3rd term 12.39
4th term 13.83
5th term 15.99
11-373.r
Sheetmetal Worker - Residential 05/01/2022

JOB DESCRIPTION Sheetmetal Worker - Residential

ENTIRE COUNTIES

DISTRICT 8

Dutchess, Orange, Putnam, Rockland, Sullivan, Ulster, Westchester

WAGES

***IMPORTANT NOTE: HVAC work on single family dwellings, multiple family housing units, apartments and condominium homes where
each individual family apartment is individually conditioned by separate and independent unit or system.

Per hour: 07/01/2021
Sheetmetal Worker $31.90
+ 1.73

SHIFT WORK

For all NYS D.O.T. and other Governmental mandated off-shift work:
10% increase for additional shifts for a minimum of five (5) days

SUPPLEMENTAL BENEFITS

Journeyworker $21.73

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY

Paid: See (1) on HOLIDAY PAGE
See (5, 6, 8, 15, 16, 23) on HOLIDAY PAGE

Overtime:

REGISTERED APPRENTICES
WAGES - Per hour:
(1/2) year terms at the following rates.

1st 2nd 3rd
$16.76 $18.32 $19.88
+.87 +.96 +1.06
Supplemental Benefits - Per hour:
1st $12.83
2nd 13.92
3rd 15.05
4th 16.21

4th 5th 6th 7th 8th
$21.40 $23.28 $24.99 $26.96 $28.65
+1.16 +1.26 +1.35 +1.45 +1.55
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5th 16.96
6th 17.94
7th 18.65
8th 19.65

8-38r
Sprinkler Fitter - Residential 05/01/2022
JOB DESCRIPTION Sprinkler Fitter - Residential DISTRICT 1

ENTIRE COUNTIES

Dutchess, Orange, Putnam, Rockland, Sullivan, Ulster, Westchester

WAGES

**IMPORTANT NOTE: "Residential fire protection work" is applicable to one or two family dwellings, all multiple family dwelling units which
are permitted to have a single exterior up to and including four stories, townhouses with units stacked vertically up to and including four
stories and group residential care facilities and protective care homes (sheltered housing), not to include nursing homes or ambulatory care
facilities.™*

Per hour

07/01/2021
Sprinkler $ 37.71
Fitter
SUPPLEMENTAL BENEFITS
Per hour
Journeyman $28.09

OVERTIME PAY
See (B, H) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

Note: When a holiday falls on Sunday, the following Monday shall be considered a holiday and all work performed on either day shall be at
the double time rate. When a holiday falls on Saturday, the preceding Friday shall be considered a holiday and all work performed on either
day shall be at the double time rate.

1-669r2
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Overtime Codes

Following is an explanation of the code(s) listed in the OVERTIME section of each classification contained in the attached schedule.
Additional requirements may also be listed in the HOLIDAY section.

NOTE: Supplemental Benefits are 'Per hour worked' (for each hour worked) unless otherwise noted

(AA)
(A)
(B)
(B1)

(B2)

(C1)
(D)
(D1)

(E)
(E1)
(E2)

(E3)

(E4)

(ES)

Time and one half of the hourly rate after 7 and one half hours per day
Time and one half of the hourly rate after 7 hours per day
Time and one half of the hourly rate after 8 hours per day

Time and one half of the hourly rate for the 9th & 10th hours week days and the 1st 8 hours on Saturday.
Double the hourly rate for all additional hours

Time and one half of the hourly rate after 40 hours per week

Double the hourly rate after 7 hours per day

Double the hourly rate after 7 and one half hours per day

Double the hourly rate after 8 hours per day

Double the hourly rate after 9 hours per day

Time and one half of the hourly rate on Saturday

Time and one half 1st 4 hours on Saturday; Double the hourly rate all additional Saturday hours

Saturday may be used as a make-up day at straight time when a day is lost during that week due to inclement
weather

Between November 1st and March 3rd Saturday may be used as a make-up day at straight time when a day is
lost during that week due to inclement weather, provided a given employee has worked between 16 and 32
hours that week

Saturday and Sunday may be used as a make-up day at straight time when a day is lost during that week due
to inclement weather

Double time after 8 hours on Saturdays

Time and one half of the hourly rate on Saturday and Sunday
Time and one half of the hourly rate on Saturday and Holidays
Time and one half of the hourly rate on Saturday, Sunday, and Holidays
Time and one half of the hourly rate on Sunday

Time and one half of the hourly rate on Sunday and Holidays
Time and one half of the hourly rate on Holidays

Double the hourly rate on Saturday

Double the hourly rate on Saturday and Sunday

Double the hourly rate on Saturday and Holidays

Double the hourly rate on Saturday, Sunday, and Holidays
Double the hourly rate on Sunday

Double the hourly rate on Sunday and Holidays

Double the hourly rate on Holidays

Two and one half times the hourly rate for Holidays
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(S1) Two and one half times the hourly rate the first 8 hours on Sunday or Holidays One and one half times the
hourly rate all additional hours.

(T) Triple the hourly rate for Holidays

(U) Four times the hourly rate for Holidays

(V) Including benefits at SAME PREMIUM as shown for overtime

(W) Time and one half for benefits on all overtime hours.

(X)) Benefits payable on Paid Holiday at straight time. If worked, additional benefit amount will be required for

worked hours. (Refer to other codes listed.)
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Holiday Codes

PAID Holidays:

Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
worrfks onda day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.

OVERTIME Holiday Pay:

Overtime holiday pay is the premium pay that is required for work performed on specified holidays. It is only required where the employee
actually performs work on such holidays. The alaé)lglicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for
these covered holidays can be found in the OVERTIME PAY section listings for each classification.

Following is an explanation of the code(s) listed in the HOLIDAY section of each classification contained in the attached schedule. The
Holidays as listed below are to be paid at the wage rates at which the employee is normally classified.

(1) None

(2) Labor Day

(3) Memorial Day and Labor Day

(4) Memorial Day and July 4th

(5) Memorial Day, July 4th, and Labor Day
(6) New Year's, Thanksgiving, and Christmas
(7) Lincoln's Birthday, Washington's Birthday, and Veterans Day
(8) Good Friday

(9) Lincoln's Birthday

(10) Washington's Birthday

(11) Columbus Day

(12) Election Day

(13) Presidential Election Day

(14) 1/2 Day on Presidential Election Day
(15) Veterans Day

(16) Day after Thanksgiving

(17) July 4th

(18) 1/2 Day before Christmas

(19) 1/2 Day before New Years

(20) Thanksgiving

(21) New Year's Day

(22) Christmas

(23) Day before Christmas

(24) Day before New Year's

(25) Presidents' Day

(26) Martin Luther King, Jr. Day

(27) Memorial Day

(28) Easter Sunday
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(29) Juneteenth
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"General Decision Number: NY20220007 ©2/25/2022
Superseded General Decision Number: NY20210007
State: New York
Construction Types: Building, Heavy and Highway

Counties: Dutchess, Orange, Sullivan and Ulster Counties in
New York.

BUILDING CONSTRUCTION PROJECTS FOR ALL COUNTIES EXCEPT
SULLIVAN (does not include single family homes and apartment up
to and including 4 stories), HEAVY AND HIGHWAY CONSTRUCTION
PROJECTS

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60).

|If the contract is entered | . Executive Order 14026

|into on or after January 30, | generally applies to the |
|2022, or the contract is | contract.

renewed or extended (e.g., an |. The contractor must pay
option is exercised) on or all covered workers at
after January 30, 2022: least $15.00 per hour (or

| | the applicable wage rate |
listed on this wage
determination, if it is
higher) for all hours

| | spent performing on the
contract in 2022.

If the contract was awarded on|. Executive Order 13658
|or between January 1, 2015 and| generally applies to the |

January 29, 2022, and the contract.

contract is not renewed or . The contractor must pay all
extended on or after January covered workers at least
|30, 2022: | $11.25 per hour (or the

applicable wage rate listed
on this wage determination,
if it is higher) for all

| | hours spent performing on |
| | that contract in 2022.

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
https://www.dol.gov/agencies/whd/government-contracts.

Modification Number Publication Date
0 01/07/2022
1 02/18/2022
2 02/25/2022

ASBE0040-003 05/01/2020
SULLIVAN AND ULSTER COUNTIES
Rates Fringes

HAZARDOUS MATERIAL HANDLER
Duties limited to
preparation wetting;
stripping; removal;
scrapping; vacuuming;
bagging; and disposing of
all insulation materials
whether they contain
asbestos or not from
mechanical systems.......... $ 36.36 22.76

Insulator/asbestos worker
(includes application of
all insulating materials,
protective coverings,
coatings and finishes to

https://sam.gov/wage-determination/NY20220007/2
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all types of mechanical
SYStemS) . veiii it $ 36.36

ASBE©091-002 05/31/2021
DUTCHESS AND ORANGE COUNTIES
Rates

HAZARDOUS MATERIAL HANDLER

Duties limited to

preparation, wetting,

stripping, removal

scrapping, vacuuming,

bagging and disposing of

all insulation materials;

whether they contain

asbestos or not from

mechancial systems.......... $ 44.12
Insulator/asbestos worker

(Includes application of

all insulating materials,

protective coverings,

coatings, and finishes to

all types of mechanical

SYStems)...oiviiiiiiiiiiiannn $ 44.12

BOILO0O5-001 01/01/2021

Fringes

43.35

Fringes

BOILERMAKER. ......covvuvennnnnn. $ 63.38 33%+47.22+a

FOOTNOTE :

a. PAID HOLIDAYS: New Year's Day, Thanksgiving Day, Memorial
Day, Independence Day, Labor Day and Good Friday, Friday
after Thanksgiving, Christmas Eve Day and New Year's Eve

BRNY0005-001 06/01/2021
Rates

BRICKLAYER (BUILDING
CONSTRUCTION)
DUTCHESS, ORANGE
(Excluding the town of
Tuxedo) and ULSTER COUNTIES
Bricklayers, Cement
Masons, Plasterers, Stone

ORANGE COUNTY (Town of
Tuxedo)

Bricklayers, Cement
Masons, Plasterers, Stone

BRICKLAYER (HEAVY

CONSTRUCTION)
DUTCHESS, ORANGE
(Excluding the town of
Tuxedo) and ULSTER COUNTIES
Bricklayers, Cement
Masons, Plasterers, Stone

ORANGE COUNTY (Town of
Tuxedo)
Bricklayers, Cement
Masons, Plasterers, Stone

BRICKLAYER (HIGHWAY
CONSTRUCTION)
DUTCHESS, ORANGE
(Excluding the town of
Tuxedo), SULLIVAN and
ULSTER COUNTIES
Bricklayers, Cement
Masons, Plasterers, Stone
MasONS. .vvveiininnenennnnen $ 43.04

CARPQ279-005 07/01/2021
Rates

Carpenters:
BUILDING CONSTRUCTION
Carpenters, Millwrights,
Pile Drivers............... $ 39.04
HEAVY & HIGHWAY
CONSTRUCTION
Carpenters, Millwrights,

https://sam.gov/wage-determination/NY20220007/2

Fringes

34.99

34.50

33.94

34.99

Fringes

28.38

SAM.gov
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CARPO740-002 07/01/2021

DUTCHESS AND ORANGE COUNTIES

Rates Fringes
MILLWRIGHT....ovviiiiiiiinennn., $ 45.00 40.41
‘CaRPisse-ees e7/e1/ze
DUTCHESS AND ORANGE COUNTIES

Rates Fringes
Diver Tender..............ooouun. $ 51.34 52.79
Diver....ooiiiiii it $ 71.80 52.79
Dock Builder & Piledrivermen..... $ 56.93 52.79
‘ELecoses-ee1 easer/2en

Rates Fringes

ELECTRICIAN
DUTCHESS (Remaining
Townships), ULSTER AND
SULLIVAN COUNTIES........... $ 43.00 3%+33.67+a
ORANGE and DUTCHESS
(Townships of Fishkill,
East Fishkill and Beacon)
COUNTIES.....cvviuiinnnnnnnn $ 47.00 3%+33.67+a

FOOTNOTE:
a. Paid Holidays: New Year's Day, President's Day, Memorial
Day, Fourth of July, Labor Day, Presidential Election Day,
Veteran's Day, Thanksgiving Day, Day after Thanksgiving,
Christmas Day

ELEC1249-002 05/03/2021
Rates Fringes

ELECTRICIAN (LINE

CONSTRUCTION-LIGHTING AND

TRAFFIC SIGNAL INCLUDING ANY

AND ALL FIBER OPTIC CABLE

NECESSARY FOR THE TRAFFIC

SIGNAL SYSTEMS, AND TRAFFIC

MONITORING SYSTEMS, ROAD

WEATHER INFORMATION SYSTEMS)
Flagman......oeeeeviennnnenns $ 28.29 7%+34.40
Groundman (Digging Machine
Operator)......coovvevennn. $ 42.44 7%+34.40
Groundman (Truck Driver)....$ 37.72 7%+34.40
Groundman Truck Driver
(Tractor Trailer Unit)...... $ 40.08 7%+34.40
Lineman and Technician...... $ 47.15 7%+34.40
Mechanic.......covvvinnvnnn. $ 37.72 7%+34.40

PAID HOLIDAYS:

a. Memorial Day, New Year's Day, President's Day, Good
Friday, Decoration Day, Independence Day, Labor Day,
Thanksgiving Day, Christmas Day, and Election Day for the
President of the United States and Election Day for the
Governor of New York State, provided the employee works two
days before or two days after the holiday.

ELEC1249-004 05/03/2021
Rates Fringes

ELECTRICIAN (Line

Construction)
Overhead and underground
distribution and
maintenance work and all
overhead and underground
transmission line work
including any and all
fiber optic ground wire,
fiber optic shield wire or
any other like product by
any other name
manufactured for the dual
purpose of ground fault
protection and fiber optic
capabilities :

https://sam.gov/wage-determination/NY20220007/2
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Flagman.......coevvevuennn.
Groundman digging machine
operator.......coviiiiinn.
Groundman truck driver
(tractor trailer unit).....
Groundman Truck driver.....
Lineman and Technician.....
Mechanic.......covvvvnvnnnn
Substation:

Cable Splicer..............
Flagman.......coevieinnnnn.
Ground man truck driver....
Groundman digging machine
operator........iiiiiaa.
Groundman truck driver
(tractor trailer unit).....
Lineman & Technician.......
Mechanic.......coovvivnnnn.
Switching structures;
railroad catenary
installation and
maintenance, third rail
type underground fluid or
gas filled transmission
conduit and cable
installations (including
any and all fiber optic
ground product by any
other name manufactured
for the dual purpose of
ground fault protection
and fiber optic
capabilities), pipetype
cable installation and
maintenance jobs or
projects, and maintenance
bonding of rails; Pipetype
cable installation

Cable Splicer..............

Flagman.......coovvievinnns
Groundman Digging Machine
Operator.........ooovvnnnn
Groundman Truck Driver
(tractor-trailer unit).....
Groundman Truck Driver.....
Lineman & Technician.......
Mechanic.......coovvvvnnnnn
FOOTNOTE:

a. PAID HOLIDAYS: New Year's Day, Presidents' Day, Memorial
Day, Good Friday, Independence Day, Labor Day, Thanksgiving
Day, Christmas Day, and Election Day for the President of

the United States and Election Day for the Governor of New
York State, provided the employee works two days before or

two days after the holiday.

ELEC1249-005 05/06/2019

SULLIVAN COUNTY

ELECTRICIAN (LIGHTING AND

TRAFFIC SIGNAL LINEMAN

INCLUDING ANY AND ALL FIBER

OPTIC CABLE NECESSARY FOR THE

TRAFFIC SIGNAL SYSTEM,

TRAFFIC MONITORING SYSTEMS

AND ROAD WEATHER INFORMATION

SYSTEMS. )
Flagman.......coveiiiennnnnnn
Groundman (Digging Machine
Operator)......covvvevennn.
Groundman (Truck Driver)....
Groundman Truck Driver

(tractor trailer unit)......

Lineman & Technician........

Mechanic........cvvvivnnnnnn
FOOTNOTE :

a. New Year's Day, Memorial Day, Independence Day, Labor
Day, Thanksgiving Day, Christmas Day, plus President's Day,
Good Friday, Decoration Day, Election Day for the President
of the United States and Election Day for the Governor of
the State of New York, provided the employee works the day
before or the day after the holiday.

https://sam.gov/wage-determination/NY20220007/2

60.
32.
43.
49.
46.

43.

61.
33.

50

47.
44.

44.

62
61

.42

Rates

a

o

()]

7%+34.

7%+34.

7%+34.
7%+34.
.40
7%+34.

7%+35

7%+35

7%+34.

7%+34.
7%+35.
7%+34.

7%+35

7%+34.

7%+34.
7%+34.
7%+35.
7%+34.

40

40

40
40

40

.40
7%+34.
7%+34.

40
40

40

40

40

.40
7%+34.

40

40

Fringes

.75%+24.

.75%+24.
.75%+24.

.75%+24.
.75%+24.
.75%+24.

15

15
15

15

15

SAM.gov

4/19



5/4/22, 3:04 PM
ELEC1249-008 01/03/2021

Rates Fringes

ELECTRICIAN (Line
Construction)
TELEPHONE, CATV
FIBEROPTICS CABLE AND
EQUIPMENT
Cable splicer.............. $ 34.78 3%+5.14
Groundman. . ..o eeeneennnnnn $ 17.50 3%+5.14
Installer Repairman-
Teledata
Lineman/Technician-
Equipment Operator......... $ 33.01 3%+5.14
Tree Trimmer.........couuenn $ 27.36 3%+9.98

a. New Year's Day, President's Day, Good Friday, Decoration
Day, Independence Day, Labor Day, Veteran's Day,
Thanksgiving Day, Day after Thanksgiving, Christmas Day.

ELEVO138-001 0©1/01/2022
Rates Fringes
ELEVATOR MECHANIC.......covnnnnn. $ 64.63 36.885+a+b

FOOTNOTE :
a.Vacation: 6%/under 5 years based on regular hourly rate for
all hours worked. 8%/over 5 years based on regular hourly
rate for all hours worked.
b. PAID HOLIDAYS: New Year's Day; Memorial Day; Independence
Day; Labor Day; Veterans' Day; Thanksgiving Day; the Friday
after Thanksgiving Day; and Christmas Day.

ENGIO106-004 07/01/2018

NORTHERN PART OF DUTCHESS (To The Northern Boundary line of the
City of Poughkeepsie)

Rates Fringes
Power Equipment Operator

HEAVY & HIGHWAY
GROUP 1......ciiuiuinninnnn $ 43.47 26.05+a
GROUP 2.....ciiiiiinnnnnnnn $ 42.56 26.05+a
GROUP 3.....iiiiiiiinnnnnnn $ 39.99 26.05+a
GROUP 4......iiviiiiiinnnns $ 47.47 26.05+a
GROUP 5......ciiuiiinninnnn $ 46.47 26.05+a
GROUP 6...cvvvvvnnnnnnnnnnn $ 45.47 26.05+a
GROUP 7...iiiiiiiinnnnnnnnn $ 45.08 26.05+a

POWER EQUIPMENT OPERATORS HEAVY & HIGHWAY CLASSIFICATIONS

GROUP 1: Asphalt Curb Machine, Self Propelled, Slipform,
Automated Concrete Spreader (CMI Type), Automatic Fine
Grader, Backhoe (Except Tractor Mounted, Rubber Tired),
Backhoe Excavator Full Swing (CAT 212 or similar type),
Back Filling Machine, Belt Placer (CMI Type), Blacktop
Plant (Automated), Boom truck , Cableway, Caisson Auger,
Central Mix Concrete Plant (Automated), Concrete Curb
Machine, Self Propelled, Slipform, Concrete Pump, Crane,
Cherry Picker, Derricks (steel erection), Dragline,
Overhead Crane (Gantry or Straddle type), Pile Driver,
Truck Crane, Directional Drilling Machine, Dredge, Dual
Drum Paver, Excavator (All Purpose Hydraulically Operated)
(Gradall or Similar), Front End Loader ( 4 cu. yd. and
Over), Head Tower (Sauerman or Equal), Hoist (Two or Three
Drum), Holland Loader, Maintenance Engineer, Mine Hoist,
Mucking Machine or Mole Pavement Breaker(SP) Wertgen; PB-4
and similar type, Power Grader, Profiler (over 105 H.P.)
Quad 9, Quarry Master (or equivalent), Scraper, Fireman,
Form Tamper, Grout Pump, Gunite Machine, Hammers (Hydraulic
self-propelled), Hydra-Spiker, ride-on, Hydraulic Pump
(jacking system), Hydro-Blaster (Water), Mulching Machine,
Oiler, Parapet Concrete or Pavement, Shovel, Side Boom,
Slip Form Paver, Tractor Drawn, BeltType Loader, Truck or
Trailer Mounted Log , Chipper (Self Feeder), Tug Operator
(Manned Rented Equipment Excluded), Tunnel Shovel

GROUP 2: Asphalt Paver, Backhoe (Tractor Mounted, Rubber
Tired), Bituminous Recycler Machine, Bituminous Spreader
and Mixer, Blacktop Plant (NonAutomated), Blast or Rotary
Drill (Truck or Tractor Mounted), Boring Machine, Cage
Hoist, Central Mix Plant (NonAutomated) and All Concrete
Batching Plants, Cherry Picker (5 tons capacity and under),
Concrete Paver (Over 16S), Crawler Drill, Self-contained,
Crusher, Diesel Power Unit, Drill Rigs, Tractor Mounted,
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Front End Loader (Under 4 cu. yd.), Greaseman/Lubrication
Engineer, HiPressure Boiler (15 1lbs. and over), Hoist (One
Drum), Hydro-Axe, Kolman Plant Loader and Similar Type
Loaders, L.C.M. Work Boat Operator, Locomotive Mixer (for
stabilized base selfpropelled), Monorail Machine, Plant
Engineer, Profiler (105 H.P. and under), Grinder, Post Hole
Digger and Post Driver, Power Broom (towed), Power
Heaterman, Power Sweeper, Revinius Widener, Roller (Grade
and Fill), Scarifier, ride-on, Shell Winder, Skid steer
loader (Bobcat or similar), Span-Saw, ride-on, Steam
Cleaner, Pug Mill, Pump Crete Ready Mix Concrete Plant
Refrigeration Equipment (for soil stabilization)Road
Widener, Roller (all above subgrade), Sea Mule,
Self-contained Ride-on Rock Drill, Excluding Air-Track Type
Drill, Skidder, Tractor with Dozer and/or Pusher, Trencher.
Tugger Hoist, Vermeer saw (ride on, any size or type),
Winch, Winch Cat

GROUP 3: A Frame Winch Hoist on Truck , Articulated Heavy
Hauler, Aggregate Plant, Asphalt or Concrete Grooving,
Machine (ride on), Ballast Regulator, Ride-on Boiler (used
in conjunction with production), Bituminous Heater,
self-propelled, Boat (powered), Cement and Bin Operator,
Compressors, Dust Collectors, Fork Lift, Generators, Pumps,
Welding Machines, Light Plants, Heaters (hands-off
equipment), Concrete Pavement Spreader and Finisher,
Concrete Paver or Mixer (16S and under), Concrete Saw
(self-propelled), Conveyor, Deck Hand, Directional Drill
Machine Locator, Drill, (Core), Drill, (Well,) Farm Tractor
with accessories, Fine Grade Machine, Tamper, ride-on, Tie
Extractor, ride-on, Tie Handler, ride-on, Tie Inserter,
ride-on, Tie Spacer, ride-on, Tire Repair, Track Liner,
ride-on, Tractor, Tractor (with towed accessories),
Vibratory Compactor, Vibro Tamp, Well Point

GROUP 4: Tower Cranes

GROUP 5: Cranes 50 tons and over

GROUP 6: Cranes 49 tons and below

GROUP 7: Master Mechanic
FOOTNOTES:

a. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day, and Christmas Day

ENGIO106-008 07/01/2018

NORTHERN PART OF DUTCHESS (TO THE NORTHEN BOUNDARY LINE OF THE
CITY OF POUGHKEEPSIE) BUILDING CONSTRUCTION

Rates Fringes
Power equipment operators:
GROUP A(L)eeeuuueeennnnnnann $ 43.79 25.70+a
L i e $ 45.04 25.70+a
2 e e e $ 46.04 25.70+a
GROUP A....iiiiiiiiiiinnenn, $ 43.30 25.70+a
GROUP B.....iovviininnnnnnnn $ 42.28 25.70+a
GROUP C.vvvvvieiiieiennnns $ 39.38 25.70+a

Hazardous work - Anytime Operating Engineers are involved
with level C or above, $2.50 per hour over regular rate.

FOOTNOTE :
a. Paid Holiday: New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day, Christmas Day

POWER EQUIPMENT OPERATOR CLASSIFICATIONS

GROUP A(1): Crane, hydraulic cranes, tower crane, locomotive
crane, piledriver, cableway, derricks, whirlies, dragline,
boom truck (over 5 tons)

GROUP A(1): Crane Premiums

1 over 150" :add $1.00
2 over 200': add $2.00

GROUP A: Shovel, All excavator (except tractor mounted
rubber tired John Deere 510 or smaller), gradalls, power
road grader, all CMI equipment, front-end rubber tire
loader, tractor-mounted drill (quarry master), mucking
machine, concrete central mix plant, concrete pump,
Belcrete system, automated asphalt concrete plant and
tractor road paver, boom truck (5 tons and under).
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GROUP B: Backhoe, (tractor mounted rubber tired equivalent
to John Deere 510 or less), bulldozer, pushcat, tractor,
traxcavator, scraper, LeTourneau grader, form fine grader,
road roller, blacktop roller, blacktop spreader, power
brooms, sweepers, trenching machine, Barber Green loader,
side booms, hydrohammer, concrete spreader, concrete
finishing machine, one drum hoist, power hosting (single
drum), hoist - two drum or more, three drum engine, power
hoisting (two drum and over), two drum and swinging engine,
three drum swinging engine, hod hoist, A-L frame winches,
cord and well drillers (one drum), post hole digger, model
CHB Vibro-Tamp or similar machine, batch bin and plant
operator, dinkey locomotive, skid steer loader, track
excavator 5/8 cu. yd. or smaller.

GROUP C: Fork 1lift, high 1lift, 1lull, Oiler, fireman and
heavy- duty greaser, boilers, and steam generators, pump,
vibrator, motor mixer, air compressor, dust collector,
welding machine, well point, mechanical heater, generators,
temporary light plants, concrete pumps, electric
submersible pump 4"" and over, murphy type diesel generator,
conveyor, elevators, concrete mixer and belcrete power pack
(belcrete system), seeding, and mulching machines, pumps.

ENGIO137-001 03/06/2017
DUTCHESS COUNTY (POUGHKEEPSIE AND SOUTH THEREOF)

BUILDING CONSTRUCTION

Rates Fringes
Power Equipment Operator
GROUP 1A.....iviiiiiiennnnnn $ 53.95 28.52+a
GROUP 1B....vvvieinnnennnnnn $ 49.68 28.52+a
GROUP 2A...... .. $ 52.03 28.52+a
GROUP 3A.....civiiiinnnnennn $ 50.11 28.52+a
GROUP 3B....coviviinnennnnnn $ 47.67 28.52+a
GROUP 4A. ... civiiiiiinnnnnn $ 49.60 28.52+a
GROUP 4B.......civivvinnnnn. $ 41.85 28.52+a
GROUP 5....ciiiiiiniinnnnenn, $ 45.17 28.52+a
GROUP 5A. .. ..iviiiiiiennnnnn $ 56.63 28.52+a
GROUP 5B....vvviiiinnennnnnn $ 42.83 28.52+a
GROUP 6...cvviiiiiiinnnnnnn. $ 44.92 28.52+a
NOTES: Hazmat: 20% above regular rate
Pumping operation Premium .50

Crane Operators (100-149 ft) 2.00
Crane Operators (149 ft +) 3.00

Loader Operators (over 5 cu y) .50
Shovel Operators (over 4 cu yd)1.00

FOOTNOTE:
a. New Years Day, Memorial Day, Independence Day, Labor Day
Thanksgiving Day, Christmas Day, plus Lincoln's Birthday,
Washington's Birthday, Good Friday, Columbus Day, November
Election Day, Veteran's Day.

POWER EQUIPMENT OPERATORS CLASSIFICATION

GROUP 1-A: Carrier- trailer horse; concret-portable hoist;
crane & hoist engineer-steel (concrete, material, super
structure sub- structure); derrick (stone-steel); elevator
& cage; hoist- single/double or triple drum; hoist-portable
mobile unit; hoist engineer-concert (crane-derrick-mine
hoist); hoist engineer- material; overhead crane; power
house plant; telephies (cableway); whirly; maintenance
engineer; Lull hilift or similar; hydraulic crane 25 ton
and over; cherry picker 25 tons and over; backhoe Oliver
88; fordson; dynahoe; dual purpose and similar machines;
Barber Green Loader-euclid loader or similar type; conway
or similar mucking macking machines; dragline; gradall;
shovel; backhoe etc. (crawler or truck); front end loaders;
hydraulic boom; jersey spreader; lift slab console;
letournequ or tounapull (scrapers over 20 yds struck);
mucking machines; pavement breaker (air ram); paver
(concrete); road boring machine; road mix machines; ross
carrier and similar machines; post hole digger; shovel
(tunnels); side boom; spreader (asphalt);
scoopmobile-tractor-shovel over 1 1/2 yds. trenching
machines vermeer concrete saw trencher and similar; tractor
type demolition equipment; winch truck (a frame); hydraulic
crane over 10 ton up to 25 ton); cherry picker over 10 ton
up to 25 ton)
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GROUP 1-B: Compressor (steel erection); pulse meter and push
button buzz box; elevator; mechanic (outside) all types;
welder; scrapers 20 yds struck and under; machine pulling
sheep's foot roller; vibratory rollers; roller 4 tons and
over.

GROUP 2-A: Compactor self-propelled; grader; bulldoze D7 and
similar tractors with a draw bar horsepower of 100 or over;
bulldozer D6 and under; welder; scraper 20 yds struck and
under; machine pulling sheep's foot roller; vibratory
rollers.

GROUP 3-A: Asphalt plant; boiler (high pressure); concrete
mixing plants; concrete pump; firemen; forklift; forklift
(electric); joy drill or similar tractor drilling machine;
loader - 1 1/2 yards and under; locomotive (all sizes);
mixer concrete - 21E and over; portable asphalt plant;
portable batch plant; portable crusher; quarry master;
stone crusher; well drilling machine and well point system;
cherry picker under 10 tons; hydraulic crane under 10 tons;
concert buffy; one yard an up ride on dumper (benford or
similar).

GROUP 3-B: Compressor over 125 cu. feet; conveyor belt
machine regardless of size; lighting unit (portable &
generator); welding machine (steel erection and
excavation); and compressor plant; stud machine; ladder
hoist.

GROUP 4-A: Air tractor drill; batch plant; bending machine;
concrete breaker; concrete spreader; curb cutter machine;
farm tractor (all types); finishing machine-concrete;
hepavac clean air machine (all similar types: removal of
asbestos etc.); material hopper-sand-stone-cement;
mixer-concrete-under 21E; mulching grass spreader;
pump-gypsum, etc., pump-plaster-grout -fireproofing; shop
mechanic (not employed on job site); roller under 4 ton;
spreading and fine grading machine; steel cutting machine;
syphon pump-air-steam; tar joint machine; turbo jet burner
or similar equipment; vibrator (1 to 5); fine grading
machine; roof hoist (tugger hoist); television
cameras-water- sewer-gas-etc.

GROUP 4-B: Compressor to 125 feet; dust; dust collector;
heater all types; pump; pump station (water and sewer);
steam jenny; sweeper; chipper; mulcher.

GROUP 5: Motorized roller (walk behind)

GROUP 5-A: Master Mechanic

GROUP 5-B: Utility Man

GROUP 6: Warehouse Man

ENGIQ137-007 03/06/2017

Poughkeepsie and South thereof

Rates Fringes
Power Equipment Operator
(HEAVY & HIGHWAY)
GROUP 1......civiininnnnnnnn $ 58.54 28.15+a
GROUP 1-A.....cciiiiuinnnn. $ 51.68 28.15+a
GROUP 1-B......cvvivvinnnnn. $ 54.42 28.15+a
GROUP 2-A. ... .iviiiivnnnnnn $ 49.52 28.15+a
GROUP 2-B......covvivunnnnnnn $ 51.05 28.15+a
GROUP 3.....iiiiiniinnnnnnn, $ 48.67 28.15+a
GROUP 4-A.......ciiivinnnnn. $ 44.29 28.15+a
GROUP 4-B......cvvvvnvnnnnnn $ 38.13 28.15+a
GROUP 5......civiiniinnnnnnn, $ 54.69 28.15+a
GROUP 5-A-1........ccvuunnnn $ 54.69 28.15+a
GROUP 5-A-2........ccivnnnn. $ 66.22 28.15+a
GROUP 5-A-3.......cciiiinnnnn $ 63.97 28.15+a
GROUP 5-A-4........covvnnnn $ 60.03 28.15+a
GROUP 5-A-5........cvunnnn $ 50.65 28.15+a

POWER EQUIPMENT OPERATORS CLASSIFICATIONS (HEAVY & HIGHWAY)

GROUP 1: Boom Truck; Cherry Picker; Clamshell; Crane,
(Crawler, Truck); Dragline; Rough Terrain Crane

GROUP 1-A: Auger; Auto Grader; Dynahoe and Dual purpose and
similar machines; Boat Captain; Boring Machine (all types);
Bull Dozer-all sizes; Central Mix Plant Operator;
Chipper-all types; Close circuit t.v.; Compactor with

Blade; Concrete Portable Hoist; C.M.I. or similar; Conway

or similar mucking machines; Gradall, Shovel Backhoe, etc.
Grader; Derrick, (Stone- Steel; Elevator & cage, materials
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or passengers; Front end loaders over 1 1/2 yds.; Hoist
Single, Double, Triple Drum, Hoist Portable Mobile Unit;
Hoist Engineer-Concrete (Crane-Derrick-Mine Hoist); Hoist
Engineer-Material, Hydraulic Boom; Letourneau or Tournapull
(Scrapers over 20 yds. struck); Log Skidder; Movable
Concrete Barrier Transfer & Transport Vehicle; mucking
machines; overhead crane; paver (conccrete); pulsemeter;
push button (buzz box) elevator; road mix machines; Robot
Hammer (brock or similar), Ross carrier and similar
machines; shovels (tunnels); side boom; Slip Form Machine;
spreader (asphalt); scoopmobile-tractor-shovel over 1 1/2
yards; trenching machines; telephies- vermeer concrete saw
trencher and/or similar; tractor-type demolition equipment,
Whirly

GROUP 1-B: Road Paver, Asphalt

GROUP 2-A: Ballast Regulators; Compactor self-propelled; Cow
Tracks; Fusion Machine; Rail Anchor Machines; Roller 4 ton
and over; Scrapers - 20 yards struck; Switch Tampers;
Vibratory roller, etc.

GROUP 2-B: Mechanic (outside) all types

GROUP 3-A: Air tractor drill; asphalt plant; batch plant;
boiler (high pressure; concrete breaker; concrete pump
concrete spreader; curb cutter machine; farm tractor (all
types); finishing machine (concrete); fine grading machine;
fireman; forklift; forklift (electric); joy drill or
similar tractor drilling machine; loader - 1 1/2 yards and
under; locomotive (all sizes), maintenance engineer;
machine pulling sheeps foot roller; material hopper; mixer
concrete - 21-E and over; mulching grass spreader; portable
asphalt plant, portable batch plant, portable crusher;
powerhouse plant; quarry master; roller under 4 ton;
spreading and fine grading machine; steel cutting machine;
stone crusher; sweeper; turbojet burner or similar; well
drilling machine ; winch truck ""A"" frame. John Henry Drill
or similar.

GROUP 4-A: Service men (fuel or grease truck).

GROUP 4-B: Oiler; Compressor - compressor plant; paint
compressor-steel erection; conveyor belt machine; lighting
unit (portable & generator); oiler; pumps - pump
station-water-sewer- gypsum- plaster, etc.;
roller-motorized (walk-behind); welding machine (steel
erection excavation); well point system; bending machine;
dust collector; mixer - concrete under 21-E; heater all
types; steam jenny; syphon pump-air-steam; tar joint
machine; vibrator (1 to 5); Compressor Truck Mounted (2-6)

GROUP 5: Oiler
GROUP 5-A-1: Master Mechanic

GROUP 5-A-2: Engineer - all tower cranes, all climbing
cranes and all cranes of 100 ton capacity or greater (3900
Manitowac or similar) irrespective of manufacturer and
regardless of how the same is rigged (except for pile rigs).
GROUP 5-A-3: Engineer-- Pile Driver
GROUP 5-A-4: Hoist Engineer- Steel -Sub Structure

GROUP 5-A-5: Jersey-spreader, pavement breaker (air ram);
Post Hole Digger

NOTES:
Loader Operator (over 5 cu yds) .50
Shoval Operators (over 4 cu yd) 1.00

Hazmat premium over regular rate 20%
CRANES:

100 ft- 149 ft: receive $2.00 more than Group 1 rate
149 ft and over receive $3.00 more than Group 1 rate

FOOTNOTE :
a. PAID HOLIDAYS: New Year's Day; Lincoln's Birthday; Good
Friday; Memorial Day; Independence Day; Labor Day; Veterans
Day; Columbus Day; November Election Day; Thanksgiving Day;
and Christmas Day

ENGI0825-007 ©1/01/2018
ORANGE, ULSTER AND SULLIVAN COUNTIES
Rates Fringes

Power Equipment Operator
BUILDING, HEAVY & HIGHWAY
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GROUP 1.....civuniiinnnnnnnnn $ 50.57 30.30
GROUP 2.....iiviiininnnnnnn $ 48.98 30.30
GROUP 3......ciiiiiinnnnn $ 47.07 30.30
GROUP 4.....iiiiiiiiinnnnnn $ 45.44 30.30
GROUP 5....iiiiiiiinnnnnnnn $ 43.73 30.30
GROUP 6..cviinninnnnnnnnn $ 52.39 30.30

NOTES:

Hazmat Premium 20%

Hydrographic Premium .50

POWER EQUIPMENT OPERATORS CLASSIFICATIONS (BLDG, HEAVY & HWY)

GROUP 1: Autograde-Pavement-Profiler (CMI and Similar Type);
utograde-Pavement-Profiler (CMI and Similar
Types);Autograde Slipform Paver (CMI and Similar Types);
Backhoe; Central Power Plants (all types); Concrete Paving
Machine (s-240 and Similar Types); Cranes (All Types,
Including Overhead and Straddle Traveling Type); Cranes,
Gantry; Derricks (Land, Floating or Chicago Boom Type);
Drillmaster/Quartmaster (Down the Hole Drill) Rotary Drill;
Self-Propelled, Hydraulic Drill, Self-Powered Drill
Draglines, Elevator Graders, Front End Loaders (5 yds. and
over), Gradalls, Grader: Rago, Helicopters (Copilot),
Helicopters, (Communication Engineer), Locomotive (large),
Mucking Machines, Pavement and Concrete Breaker
(Superhammer, Hoe Ram, Brokk 250 and Similar Types), Pile
Driver (length of boom including length of leads shall
determine premium rate applicable), Roadway Surface Grinder
Scooper (loader and shovel), Shovels, Tree Chooper with
Boom, Trench Machines, Tunnel Boring Machines.

GROUP 2: ""A"" Frame; Backhoe (Combination); Boom Attachment on
Loaders (Rate based on size of bucket) not applicable to
Pipehook) Boring and Drilling Machines, Brush Chopper,
Shredder and Tree Shredder Tree Shearer, Cableways,
Carry-alls, Concrete Pump, Concrete Pumping System,
Pumpcrete and Similar Types, Conveyors, 125 ft and over;
Drill Doctor (duties include dust collector, maintenance),
Front End Loader (22 yds. but less than 2 yds.), Graders
(Finish); Groove Cutting Machine (ride on type), Heater
Planer; Hoists: (all type hoists, Shall Also Include Steam,
Gas, Diesel, Electric, Air Hydraulic, Single and Double
Drum, Concrete, Brick Shaft, Caisson, Snorkel Roof, and or
any other similar type Hoisting Machines, Portable or
Stationary, Except Chicago Boom Type). Long Boom Rate to Be
Applied if Hoist is ""outside material lower hoist™"";
Hydraulic Cranes-10tons and Under; Hydro-Axe;
Hydro-Blaster; Jacket (Screw Air Hydraulic Power Operated
Unit or Console Type: Not Hand Jack or Pile Load Test
Type), Log Skidder; Pans, Pavers (all) Concrete; Plate and
Frame Filter Press; Pumpcrete Machines; Squeeze Crete and
Concrete Pumping (regardless of size); Scrapers; Sidebooms;
Straddle Carrier, Ross and Similar Types; Vacuum Truck;
Whip Hammer; Winch Trucks (Hoisting).

GROUP 3: Asphalt Curbing Machine, Asphalt Plant Engineer,
Asphalt Spreader; Autograde Tube Finisher & Texturing
Machine (CMI and Similar types) Autograde Curecrete Machine
(CMI and Similar Types); Bar Bending Machines (power),
Batchers, Batching Plant and Crusher on-site; Belt Conveyor
Systems; Boom Type Skimmer Machines; Bridge Deck Finisher;
Bulldozers (all); Car Dumpers (A:road); Chief of Party;
Compressor and Blower Type Units (used) Independenty or
Mounted On Dual Purpose Trucks, On Job Site or In
Conduction with Job Site, In Loading and Unloading of
Concrete, Cement, Fly Ash, Instantcrete, or Similar Type
Materials); Compressor 92 or 3 in Battery); Concrete
Finishing Machines; Concrete Saws and Cutters (ride on
type); Concrete Spreaders, Hetzel, Rexomatic and Similar
types; Concrete Vibrators; Conveyors, Under 125 ft),
Crushing Machines, Ditching Machine, Small (ditchwitch,
Vermeer or Similar type); Dope Dots (mechanical with or
without pump), dumpsters; Elevator; Fireman; Forklifts
(economobile, 1lull, and similar types of equipment); Front
End Loaders (1 yd. and over but less than 2 yds.);
Generators (2 or 3 in Battery/ within 100 ft); Giraffe
Grinders, Graders and Motor Patrols; Grout Pump; Gunnite
Machines (excluding nozzle); Hammer Vibratory (in
conduction with generators); Hoists (Roof, Tuggeraerial
Platfrom Hoist and House Cars), Hoppers, Hoppers Doors
(power operated); Hydro-Blaster (where required); Ladders
(Motorized); Laddervator; Locomotive, Dinky type;
Maintenance, Utility Man; Mechanics; Mixers (Excepting
Paving Mixers); Motor Patrols and Graders; Pavement
Breakers, Small, Self-Propelled ride on type (also
maintains compressor or hydraulic unit); Pavement Breaker,
Truck Mounted; Pipe Bending Machine (power); Pitch Pump;
Plaster Pump (regardless of size); Post Hole Digger (post
pounder and auger); Rod Bending Machines (power); Roller,
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Black Top; Scales, (power); Seaman Pulverizing Mixer;
Shoulder Widener; Silos; Skimmer Machines (Boom Type);
Steel Cutting Machine, Services and Maintains; Tamrock
Drill; Tractors; Tug Captain; Vibrating Plants (used in
conduction with unloading); welder and Repair Machines.
Concrete cleaning/decontamination machine operator;
Directional boring machine; Heavy equipment robotics
operator; Master environmental maintenance operator; Ultra
high pressure waterjet cutting tool system operator;
maintenance operator; Vacuum blasting machine operator

GROUP 4: Brooms and Sweepers; Chippers; Compressors (single);
Concrete Spreaders (small type); Conveyor Loaders (not
including Elevator Graders); Engines, Large Diesel (1620
h.p.) and Staging Pump; Farm Tractors; Fertilizing
Equipment (Operator and Maintenance of); Fine Grade Machine
(small type); Form Line Graders (small type); Front End
Loader (under 1 yd); Generator (single); Grease, Gas, Fuel
and 0il Supply Trucks; Heaters (Nelson or Other Type
Including Propane, Natural Gas or Flowtype Units); Lights,
Portable Generating Light Plants; Mixers, Concrete Small;
Mulching Equipment (Operation and Maintenance of); Pumps (2
of Less Than 4 Inch Suction); Pumps 94 Inch Suction and
Over Including Submersible Pumps); Pumps (Diesel Engine and
Hydraulic); Immaterial of Power; Road Finishing Machines
(Small Type); Rollers, Grade, Full Or Stone Base; Seeding
Equipment (Operation and maintence of); Sprinkler and Water
Pump Trucks (Used on job Site or in conduction with Job
Site); Steam Jennies and Boilers, Irrespective of Use;
Stone Spreader; Tamping Machines, Vibrating Ride On;
Temporary Heating Plant (nelson or Other Type, Including
Propane, Natural Gas or Flow Type Units); Water and
Sprinkler Trucks (Used On Job Site In Conduction with Job
Site); Welding Machines-Within 100 ft (Gas, and /or
Electric Converters of any type, single, tow or three in a
battery). welding system, multiple (rectifier transformer
type) well point systems (including installation by bull
gang and maintenance of); Off Road back dumps.

GROUP 5: Oiler

GROUP 6: Helicopter Pilot

a. PAID HOLIDAYS: New Years Day, Washington's Birthday
Memorial Day, July 4th, Labor Day, Veteran's Day, Election
Day, Thanksgiving Day, and Christmas Day, provided the
employee works one day during the calendar week in which
the holiday occurs.

ENGI0825-008 01/01/2018

ORANGE, ULSTER AND SULLIVAN COUNTIES

Rates Fringes
Power equipment operators:
BUILDING CONSTRUCTION
STEEL ERECTION
GROUP 1......0iviininnnnnn $ 59.09 30.30
GROUP 2......iiviiiiiinnnn $ 57.43 30.30
GROUP 3... .. iiiiiiiennnnns $ 50.14 30.30
GROUP 4........cciviiinnnnn $ 47.48 30.30
GROUP 5..... i $ 45.95 30.30
GROUP 6...cvviiiiinnnnnnnn $ 44.19 30.30
GROUP 7...iiiiiiiiinnnnnnn $ 53.70 30.30
BUILDING CONSTRUCTION TANK
ERECTION
GROUP 1......0iviininininnnn $ 58.81 30.30
GROUP 2......iiiiiiiinnnnns $ 57.22 30.30
GROUP 3......cviiiinnnnnnn $ 53.70 30.30
GROUP 4.......ciiiiiiinnnn. $ 50.13 30.30
GROUP 5... ... $ 44.92 30.30
OILOSTATIC MAINLINES AND
TRANSPORTATION PIPE LINES
GROUP 1......0iviiuuinnnnn. $ 51.20 30.30
GROUP 2.....ciiviiiniinnnn. $ 49.55 30.30
GROUP 3... .. iiiiiiiinnnnnns $ 47.41 30.30
GROUP 4........ccviiiiiinnn $ 45.91 30.30
GROUP 5... .., $ 44.19 30.30
GROUP 6...cvviiiininnnnnnn $ 53.13 30.30
NOTES:
Hydrographic Premium 50
Hazmat Premium 20%
Tunnel Premium .75

STEEL ERECTION CLASSIFICATIONS

GROUP 1: Cranes (All Cranes, Land or Floating with Booms
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Including Jib 140 ft and over, Above Ground); Derricks,
Land, Floating or Chicago Boom Type with Booms including
Jib 140 ft and over above ground).

GROUP 2: Cranes (All Cranes, Land or Floating with Booms
Including Jib Less Than 140 ft Above Ground); Derricks,
Land, Floating or Chicago Boom Type with Booms Including
Jib Less Than 140 ft above Ground).

GROUP 3: ""A"" Frame, Cherry Pickers 10 tons and under, Hoists
Shall Also Include Steam, Gas, Desel, Electric, Air

Hydraulic, Single and Double Drum Concrete, Brick Shaft
Caisson, or Any Other Similar Type Hoisting Machines,

Portable or Stationary, Except Chicago Boom Type; Jacks:

Screw Air Hydraulic Power Operated unit or Console Type

(not hand Jack or Pile Load Test Type); Side Booms.

GROUP 4: Aerial Platform used as Hoist; Compressor: 2 or 3 in
Battery; Elevators or House Cars; Conveyors and Tugger
Hosits; Chief of Party; Firemanp; Forklift; Generators (2

or 3); Maintenance (Utility Man); Rod Bending Machine
(power); Welding Machines (Gas or Electric, 2 or 3 in
Battery, Including Diesels); Captain: Power Boats: Tug
Master: Power Boats.

GROUP 5: Compressor, Single; Welding Machine, Single, Gas,
Diesel, and Electric Converters of any Type: Welding System
Multple (Rectifier Transformer Type); Generator, Single.

GROUP 6: Oiler

GROUP 7: Helicopter Pilot .
FOOTNOTE: a. PAID HOLIDAYS: New Years Day, Washington's
Birthday, Memorial Day, Independence Day, Labor Day,
Veteran's Day, Election Day, Thanksgiving Day, and

Christmas Day, provided the employee works one day in the
calendar week during which the holiday occurs.

For BUILDING CONSTRUCTION TANK ERECTION CLASSIFICATIONS

NOTES: Tunnel Premium .75
Hazmat Premium 20%
Hydrographic Premium .50

TANK ERECTION CLASSIFICATIONS

GROUP 1: Operating Engineers on all Cranes, Derricks, ets
with Booms Including Jib 140 ft or More Above Ground.

GROUP 2: Operating Engineer on all Equipment, Including
Cranes, Derricks, ets with Booms Including Jib, Less Than
140 ft above the ground.

GROUP 3: Helicopter Pilot Engineer.

GROUP 4: Air Compressors, Welding Machines and Generators are
Covered and are Defined as Cover: Gas, Diesel, or Electric
Driven Equipment and Sources of Power from a Permanent

Plant: ie: Staem, Comgressed Air, Hydraulic or Other Power,
For The Operating of any Machine or Automatic Tools, Used

In The Erection, Alteration, Repair and Dismantling of

Tanks and Any and All ""Dual Purpose"" Trucks Used On The
Construction Job Site, or in the Loading and Unloading of
Materials, at the Construction Job Sited or in Conjuction
with the Job Site.

GROUP 5: Oiler

FOOTNOTE:
a. PAID HOLIDAYS: New Years Day, Washington's Birthday,
Memorial Day, Independence Day, Labor Day, Veteran's Day,
Election Day, Thanksgiving Day, and Christmas Day provided

the Employee works one day in the calendar week during
which the holiday occurs

For OILOSTATIC MAINLINES AND TRANSPORTATION PIPE LINE

CLASSIFICATIONS
NOTES:
Hydrographic Premium .50
Hazmat Premium 20%
Tunnel Premium .75

OILSTATIC MAINLINES AND TRANSPORTATION PIPE LINES
CLASSIFICATIONS
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GROUP 1: Backhoe; Cranes (all types); Draglines, Front End
Loaders (5yds. and over), Gradalls, Helicopters (co-pilot),
Helicopters (Communication Engineer); Scooper (Loader and
Shovel) Koehring; Trench Machines.

GROUP 2: ""A"" Frame; Backhoe (Combination Hoe Loader); Boring
and Drilling Machines; Ditching Machines, Small,

Ditchwitch, Vermeer or Similar type; Forklifts; Front End
Loaders 92 yds. and over but less than 5 yds.); Graders,
Finish (fine); Hydraulic Cranes 10 tons and under (over 10
tons) Cranes Rate Applies); Side Booms: Winch Trucks
(Hoisting).

GROUP 3: Backfiller; Brooms and Sweepers; Bulldozers;
Compressor (2 or 3 in battery); Chief of Party; Front End
Loaders (under 2 yds); Generators; Giraffe Grinders;
Graders and Motor Patrols; Machnic; Pipe Bending Machine
(power);Tractors; Water and Sprinkler Trucks used on Job
Site or in Conduction with Job Site); Welder and Repair
Mechanic; Captain (power boats); Tug Master (power boats).

GROUP 4: Compressor (single); Dope Pots (Mechanical with or
without Pump); Dust Collectors; Pumps (4 inch suction and
over); Pumps (2 of less than 4 inche suction); Pumps,
Diesel Engine and Hydraulic (immaterial of power); Welding
Machines, Gas or Electric Converters of any type- 2 or 3 in
Battery Multple Welders; Well Point Systems (including
installation and Maintenance); Fram Tractors.

GROUP 5: Oiler, grease, gas, fuel and oil supply trucks; Tire
repair and maintenance

GROUP 6: Helicopter Pilot
FOOTNOTE:

a. Paid Holidays: New Years Day, Washington's Birthday,

Memorial Day, Independence Day, Labor Day, Veteran's Day,
Election Day, Thanksgiving Day and Christmas Day provided
the Employee works one day in calendar week during which

the holidays occurs.

IRONG417-001 07/01/2021
Rates Fringes
TRONWORKER. ..o vviiiiii i $ 41.08 48.25+a
a) Paid Holidays: New Year's Day, Memorial Day, Fourth of
July, Labor Day, Thanksgiving Day, Day after Thanksgiving

(unpaid), Christmas Day.

* LAB00017-002 06/01/2019

Rates Fringes
LABORER
DUTCHESS COUNTY (Asbestos,
lead, toxic and hazardous
waste abatement and any
other environmental
related work): (BUILDING
CONSTRUCTION)
GROUP 1.......cciiiiiinnnnnn $ 35.95 27.15
GROUP 2.......cciiiiinnnnnnn $ 37.75 27.15
DUTCHESS COUNTY (Asbestos,
lead, toxic and hazardous
waste abatement and any
other environmental
related work): (HEAVY &
HIGHWAY:)
GROUP 2......iiviiiiinnnnn $ 37.90 27.15+a
GROUP 3......cvviiinnnnnnnn $ 42.15 27.15+a
ORANGE AND ULSTER COUNTIES
(BUILDING CONSTRUCTION:)
GROUP 1......civiiiivnnnnnn $ 35.95 27.15
GROUP 2.......civiiinnnnnnn $ 37.75 27.15
GROUP 3.... i, $ 40.50 27.15
ORANGE, ULSTER, AND
SULLIVAN COUNTIES (HEAVY &
HIGHWAY)
GROUP 1.......iviiuinnnnnnn. $ 33.15 27.15+a
GROUP 2.....ciiviiiieinnnn. $ 37.90 27.15+a
GROUP 3.....iiiiiiiiinnnnns $ 42.15 27.15+a
GROUP 4. .. .iiiiiiiiiinnnnnn $ 46.75 27.15+a
TUNNEL, SHAFT & CAISSON
WORK
GROUP 1......ciiviiiinnnnnn $ 48.05 29.50+a
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LABORERS BUILDING CLASSIFICATIONS

GROUP 1: Custodial work, flag person, portable generator
tender, portable pump tender, pitman and dumpman,
firewatch, temporary heat tender, temporary light tender,
traffic control, tool room tender; Artificial turf, air
chipping hammer acoustic pump and mixer, carpenter tender,
concrete, concrete curb and sidewalk form setter, concrete
form stripping, concrete sealing, concrete curing, concrete
finisher, concrete vibrator, compressor, clean up after
trades, dismantling demolition, excavation, fireproofing,
foundation and building piping, pump and mixer, gunite,
general clean up, grade checker, grading and backfilling,
hoists, hod carrier, landscaping, mason tender, multi
building trades tender, jackhammer, pavement breaker,
poured gypsum roof work, power tampers, power walk behind
roller, pressure blasting, power mixer, scaffolding, snow
removal, signal person, sandblasting, styrofoam and similar
installation, radio control equipment including but not
limited to radio control tampers and rollers, radio control
excavator, all erecting and dismantling of scaffold for
masonry regardless of height, walking and riding power
buggies, temporary weather protection, wrecking,
waterproofing, stone and tile tenders, radio controlled
hammers and breakers, unloading of trucks, air track,
assembling and placing gabion baskets, asphalt, blaster,
bob cat type machine for demo and clean up, chain link
fence, chain saw, chipping hammer, concrete conveyor belt,
saw, core drill, corrugated pipe, construction specialist,
cleaning machine, concrete form setter, conduit layer,
cutting torch, discharge pipe, drill chuck tender, duct
bank layer, explosive handler, hydraulic splitter, granite
or stone curbing, handler, joy and jib drill, Ingersoll
Rand heavy duty crawler master type HCMZ drill machines or
equivalent, laser level, nonmetallic pipe layer, metallic
pipe layer, LeRoi hydraulic drill or similar, mega mixer,
power fork lift, prestressed and precast concrete, power
brush cutter, pump crete machine, retaining walls, rip rap,
retention and toxic and hazardous waste liners, setting of
block, setting of block, setting of brick, setting of
stone, sound barriers, transit under laborers jurisdiction,
tow behind concrete or grout pump, traffic and pedestrian
stripping, surface planner, manufactured curb, walk behind
durface planner, wagon drill, welding; * asbestos abatement
work, lead abatement work, toxic and hazardous waste
related work; when protective equipment and clothing are
not required.

GROUP 2: Forklift for masonry purposes

GROUP 3: Asbestos Abatement work, toxic and hazardous
abatement, lead abatement work, environmental work.

BUILDING CLASSIFICATIONS

GROUP 1: Asbestos abatement work, lead abatement work, toxic
and hazardous waste related work; when protective equipment
and clothing are not required.

GROUP 2: Asbestos abatement work, toxic and hazardous
abatement, lead abatement work, environmental work.

LABORERS HEAVY AND HIGHWAY CLASSIFICATIONS
GROUP 1: Flagperson, gateperson

GROUP 2: General laborers, chuck tender, handling and
distributing drinking water, distributing all tools and
supplies of laborers, nipper, powder carrier, magazine
tender, warehouse laborers, concrete man, vibrator man,
mason tender, mortar man, spraying, brushing and covering
of concrete for curing and preservative purposes, traffic
striper, scaffold builder, concrete crub and sidewalk from
setter; permanent traffic striping and reflective devices,
placing and maintenance of all flares, cones, lights,
signs, barricades, traffic patterns, and all temporary
reflective type materials for traffic control, custodial
work, traffic directors, temporary heat or light tenders,
tool room, dewatering pump men, pitman, dumpmen, snow
removal and firewatch, asphalt man, joint setter, signal
person, pipelayer, pipelining and relining, wellpoints,
conduit and duct layer, wire puller rip rap and dry stone
layer, steel rod carrier, core drill, rock splitter, Hilti
gun air or electric, jackhammer, bush hammer, pavement
breaker, chipping hammer, wagon drill, air track, jib rig,
joy drill, gunite and sand blasting, coal passer and other
machine operators, power tool operator, sprayer and nozzle
man on mulching and seeding machine, all guard rail and
fence, all seeding and sod laying, all landscape work,
grade checker, all bridge work, walk behind self-propelled
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power saw, grinder, groover or similar type machine, walk
behind tamper and roller of all types, salvage, stripping,
wrecking and dismantling laborer (including barman, cutting
torch and burner man), sheeting and shoring coming under
laborers

jurisdicition, bit grinder, operator of form pin puller and
drivers, sandblasting, joint and jet sealer, filling and
wiring baskets for gabion walls, permanent sign man, median
barrier,

sta-wall or similar type product, chain saw operator,
railroad track laborer, waterproofer, pre-stressed and
pre-cast concrete brick, block and stone pavers, power
tools used to perform work usually done by laborers, power
buggy and pumpcrete operator, fireproof, plaster and
acoustic pump, asbestos, toxic, bio-remediation,
phyto-remediation, lead or hazardous materials abatement
when protective clothing and equipment is not required,
power brush cutter, retention liners, artificial turf,
retaining walls, walk behind surface planer, welding
related to laborers work, remote controlled equipment
normally operated by laborers, all technician work
including but not limited to stitching, seaming, heat
welding, fireproof sprayer, mortar mixer, concrete
finisher, form setter for concrete curbs and flatwork.
Gunite nozzle man, stone cutters, granite stone layer,
manhole, catch basin or inlet installing, lase men. Ground
man on milling machine.

GROUP 3: Ingersoll Rand eavy duty crawler master type HCMZ
any drill using 4"" or larger bit, asbestos, toxic,
bio-remediation, phyto-remediation, lead or hazardous
material abatement when protective clothing and equipment
is required, all working foremen including grade, pipe,
concrete, clearing, blacktop, drill, paving and blaster
etc., Hydraulic drill or similar, forklift for masonry
only, Blaster and asphalt screedman.

GROUP 4: Asbestos, toxic, lead or hazardous material
abatement foreman.

HEAVY & HIGHWAY CLASSIFICATIONS

GROUP 1: Asbestos, toxic, bio-remediation,
phyto-remediation, lead or hazardous material abatement;
when protective equipment and clothing are not required.

GROUP 2: Asbestos toxic, bio-remediation, phyto-remediation,
lead or hazardous material abatement when protective
clothing and equipment is required.

FOOTNOTE :

PAID HOLIDAYS: New Years Day, Presidents's Day, Memorial Day,
Independence Day, Labor Day, Election Day, Veterans Day,
Thanksgiving Day, Christmas Day

TUNNEL, SHAFT & CASSION CLASSIFICATIONS

GROUP 1: Laborer, Pit and Dumpman, Chuck Tender, Brakeman and
Powder; Miner and all mavhine men, Safety Miner, all shaft
work, casson work, drilling, blow pipe, all air tools,

tugger scaling, nipper gunniting srom pot to nozzle, bit
grinder, singal man (top and bottom), shift steward,

concrete man, shield driven tunnel, mixed face and soft
ground liner plate tunnel in free air.

LAB0@235-003 05/01/2016

DUTCHESS COUNTY

Rates Fringes
Laborers:
BUILDING CONSTRUCTION
GROUP 1.....iviininnnnnnnnn $ 33.30 26.25
GROUP 2...iviiiininnennnnnn $ 33.30 26.25
GROUP 3. ..itiiiiiiinennnnnn $ 33.30 26.25

LABORERS CLASSIFICATIONS (BUILDING)

GROUP 1: Mason tenders, carpenter tenders, laborer stripping
and cleaning forms, laborer grading and digging ditches,
sweepers, cleaners.

GROUP 2: Hod carriers, plasterers' tenders, scaffold
builders (padlock and self-supporting scaffold 14 ft. or
under all runways, mortar mixers) machine and hand,
concrete mixers by machine under 2le, vibrators, form
setters, asphalt rakers, handling reinforcement rods,
drillers, jackhammer, operator, signalman, gunniting,
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motorbugs, water pump 2"" or under barco machine, wreckers,
paving breakers, power saw operators, other machine
operators.

GROUP 3: Blasters, Laser beam operator.

LAB0@235-005 05/01/2018

DUTCHESS COUNTY

Rates Fringes
Laborers:
HEAVY & HIGHWAY
GROUP 1......ccvtiiiinnnnnnn $ 24.40 29.75+a
GROUP 2.....cciiiiiiinnnnnnn $ 28.16 29.75+a
GROUP 3.....iiiiiiiiinnnnnn $ 29.16 29.75+a

LABORERS CLASSIFICATIONS (HEAVY & HIGHWAY)

GROUP 1: Flagperson, placing and maintenance of all flares,
cones, light, signs, barricades, traffic control, custodial
work, traffic directors, temporary heat or light tenders,
tool rooms.

GROUP 2: General Laborers, Dumpman, Pitman, Concrete Man,
Signal Man, Pipelayer, Rip Rap, Dry Stone Layer,
Jackhammer, Powderman, Highscalers, Power Buggy Operator,
Steel Rod Carrier, Vibratory Operator, Other Machine
Operator, Wrecking, Vibrator Operator-Compactor, Gunite and
Sand Blasting, Water Pump 2"" or under, Nipper, Chucker,
Asphalt Workers.

GROUP 3: Asphalt Raker, Asphlat Screeman, Drillers (all),
Laser Beam Operator, Form Setter/Aligners, Blasters.

FOOTNOTE:
a. PAID HOLIDAYS: New Year's Day, Lincoln's Birthday, Good
Friday, Washington's Birthday, November Election Day,
Memorial Day, Independence Day, Labor Day, Columbus Day,
Thanksgiving Day and Christmas Day and Veteran's Day.

PAINQGOQ9-004 05/01/2020

DUTCHESS, ORANGE, SULLIVAN and ULSTER COUNTIES

Rates Fringes
GLAZIER. . i it ittt it iiiiiiiinnnens $ 46.55 44.77
PAINO155-003 05/01/2018

Rates Fringes

Painters:
Drywall Finishers........... $ 32.99 22.76
Lead Abatement Work......... $ 32.99 22.76
Painter/Paperhanger......... $ 32.99 22.76
Spray Rate.......covvvvuvnnn. $ 33.99 22.76

PAINO806-008 10/01/2021
DUTCHESS, ORANGE, SULLIVAN AND ULSTER COUNTIES
Rates Fringes

PAINTER
Structural steel and Bridge.$ 53.00 51.23

PLUM@021-005 05/01/2021

ZONE 2

DUTCHESS COUNTY AND THE REMAINDER OF ULSTER COUNTY

Rates Fringes

PLUM@373-002 05/01/2021
ORANGE COUNTY Towns of Lakeville, Four Corners, Sterling
Forest, Tuxedo Park, Southfields, Arden, Newburgh Junction,
Greenwood Lake, Monroe, Harriman, Woodbury Falls, Woodbury,

Woodbury Station, Central Valley, and the Palisades Interstate
Park and Bear Mountain Park

Rates Fringes
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Plumber; Steamfitter............. $ 48.82 40.07
REFRIGERATION MECHANIC........... $ 23.04 11.88

PLUM@373-003 05/01/2021

SULLIVAN COUNTY (Townships of Lumberland, Forestburgh,
Highland, Tusten, Mamakating, Fallsburgh, Thompson, Bethel,
Cochecton, Delaware, Freemont, Callicoon, Liberty, Monticello,
Neversink and Rockland); ORANGE COUNTY (Remaining Townships)
and ULSTER COUNTY (Towns of Shawangurk, Wawarsing, Plattekill,
Marlboro and Ellenville up to Napanoch Prison)

Rates Fringes
Plumber; Steamfitter............. $ 48.82 40.07
ROOF0008-002 ©7/01/2021
Rates Fringes
ROOFER. . ittt i i $ 45.25 35.62
SFNY0669-002 01/01/2022
Rates Fringes
SPRINKLER FITTER........ccuuvvunn. $ 47.19 28.63
SHEE@038-001 07/01/2021
Rates Fringes
Sheet metal worker............... $ 47.52 44.20
TEAMO445-001 05/01/2019
Rates Fringes
Truck drivers:
GROUP 1......civiinvnnnnnnn, $ 33.25 35.55+a
GROUP 1A.......ciiiiiiinnnn. $ 34.39 35.55+a
GROUP 2....ciiviiininnnnenns $ 32.69 35.55+a
GROUP 3......iiiiiinnnnnnnn $ 32.47 35.55+a
GROUP 4......civiiiiiinnnnn, $ 32.36 35.55+a
GROUP 5.....iiiiiiiiiinnnnn. $ 32.24 35.55+a

FOOTNOTE:

a. PAID HOLIDAYS: New Year's Day, Labor Day, President's
Day, Presidential Election Day, Veterans Day, Decoration
Day, Independence Day, Thanksgiving Day and Christmas Day
provided the employee works two days in any calendar week
during which the holidays occurs.

TRUCK DRIVER CLASSIFICATIONS

GROUP 1: Drivers on Letourneau tractors, double barrel
euclids, Athey wagons and similar equipment (except when
hooked to scrapers), I-beam and pole trailers, drivers of
road oil distributors, tire trucks and tractors and
trailers with 5 axles and over, Articulated Back Dumps and
Articulated Water Trucks.

GROUP 1A: Drivers on detachable Gooseneck Low bed Trailers
rated over 35 tons.

GROUP 2: Drivers on all equipment 25 yards and over, up to
and including 30 yard bodies and cable dump trailers and
powder and dynamite trucks.

GROUP 3: Drivers on all equipment up to and including 24
yard bodies, mixer trucks, dump crete trucks and similar
types of equipment, fuel trucks, batch trucks and all other
tractor trailers.

GROUP 4: Drivers on tri axles, ten-wheelers, grease trucks
and tillermen.

GROUP 5: Drivers on pick-up trucks used for materials &
parts, drivers on escort man over-the-road and drivers on
straight trucks.

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

https://sam.gov/wage-determination/NY20220007/2
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Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM@198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. ©7/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
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negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination
* a survey underlying a wage determination
a Wage and Hour Division letter setting forth a position on
a wage determination matter
a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISIO"
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	4. Surety waives notice of any and all defenses based on or arising out of any time extension to issue Notice of Award agreed to in writing by Owner and Bidder, provided that the total time for issuing Notice of Award including extensions shall not in the aggregate exceed 120 days from Bid due date without Surety’s written consent.
	5. No suit or action shall be commenced under this Bond prior to 30 calendar days after the notice of default required in Paragraph 4 above is received by Bidder and Surety and in no case later than one year after Bid due date.
	6. Any suit or action under this Bond shall be commenced only in a court of competent jurisdiction located in the state in which the Project is located.
	7. Notices required hereunder shall be in writing and sent to Bidder and Surety at their respective addresses shown on the face of this Bond. Such notices may be sent by personal delivery, commercial courier, or by United States Registered or Certified Mail, return receipt requested, postage pre-paid, and shall be deemed to be effective upon receipt by the party concerned.
	8. Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the authority of the officer, agent, or representative who executed this Bond on behalf of Surety to execute, seal, and deliver such Bond and bind the Surety thereby.
	9. This Bond is intended to conform to all applicable statutory requirements. Any applicable requirement of any applicable statute that has been omitted from this Bond shall be deemed to be included herein as if set forth at length. If any provision of this Bond conflicts with any applicable statute, then the provision of said statute shall govern and the remainder of this Bond that is not in conflict therewith shall continue in full force and effect.
	10. The term “Bid” as used herein includes a Bid, offer, or proposal as applicable.

	0010 Performance Bond
	(Acknowledgement by principal, unless it be a corporation)
	COUNTY OF _____________________
	(Acknowledgement by principal, if a corporation)
	COUNTY OF _____________________
	-----------------------------------------------------------------------------------------------------------------------------------------
	(Acknowledgement by Surety Company)
	COUNTY OF _____________________
	Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors, and assigns to Owner for the performance of the Contract, which is incorporated herein by reference.
	1. If Contractor performs the Contract, Surety and Contractor have no obligation under this Bond, except to participate in conferences as provided in Paragraph 2.1.
	2. If there is no Owner Default, Surety’s obligation under this Bond shall arise after:
	2.1 Owner has notified Contractor and Surety, at the addresses described in Paragraph 9 below, that Owner is considering declaring a Contractor Default and has requested and attempted to arrange a conference with Contractor and Surety to be held not later than 15 days after receipt of such notice to discuss methods of performing the Contract. If Owner, Contractor, and Surety agree, Contractor shall be allowed a reasonable time to perform the Contract, but such an agreement shall not waive Owner’s right, if any, subsequently to declare a Contractor Default; and
	2.2 Owner has declared a Contractor Default and formally terminated Contractor’s right to complete the Contract. Such Contractor Default shall not be declared earlier than 20 days after Contractor and Surety have received notice as provided in Paragraph 2.1; and
	2.3 Owner has agreed to pay the Balance of the Contract Price to:
	1. Surety in accordance with the terms of the Contract; or
	2. Another contractor selected pursuant to Paragraph 3.3 to perform the Contract.


	3. When Owner has satisfied the conditions of Paragraph 2, Surety shall promptly, and at Surety’s expense, take one of the following actions:
	3.1 Arrange for Contractor, with consent of Owner, to perform and complete the Contract; or
	3.2 Undertake to perform and complete the Contract itself, through its agents or through independent contractors; or
	3.3 Obtain bids or negotiated proposals from qualified contractors acceptable to Owner for a contract for performance and completion of the Contract, arrange for a contract to be prepared for execution by Owner and contractor selected with Owner’s concurrence, to be secured with performance and payment bonds executed by a qualified surety equivalent to the bonds issued on the Contract, and pay to Owner the amount of damages as described in Paragraph 5 in excess of the Balance of the Contract Price incurred by Owner resulting from Contractor Default; or
	3.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor, and with reasonable promptness under the circumstances:
	1. After investigation, determine the amount for which it may be liable to Owner and, as soon as practicable after the amount is determined, tender payment therefor to Owner; or
	2. Deny liability in whole or in part and notify Owner citing reasons therefore.


	4. If Surety does not proceed as provided in Paragraph 3 with reasonable promptness, Surety shall be deemed to be in default on this Bond 15 days after receipt of an additional written notice from Owner to Surety demanding that Surety perform its obligations under this Bond, and Owner shall be entitled to enforce any remedy available to Owner. If Surety proceeds as provided in Paragraph 3.4, and Owner refuses the payment tendered or Surety has denied liability, in whole or in part, without further notice Owner shall be entitled to enforce any remedy available to Owner.
	5. After Owner has terminated Contractor’s right to complete the Contract, and if Surety elects to act under Paragraph 3.1, 3.2, or 3.3 above, then the responsibilities of Surety to Owner shall not be greater than those of Contractor under the Contract, and the responsibilities of Owner to Surety shall not be greater than those of Owner under the Contract. To the limit of the amount of this Bond, but subject to commitment by Owner of the Balance of the Contract Price to mitigation of costs and damages on the Contract, Surety is obligated without duplication for:
	5.1 The responsibilities of Contractor for correction of defective Work and completion of the Contract;
	5.2 Additional legal, design professional, and delay costs resulting from Contractor’s Default, and resulting from the actions of or failure to act of Surety under Paragraph 3; and
	5.3 Liquidated damages, or if no liquidated damages are specified in the Contract, actual damages caused by delayed performance or non-performance of Contractor.

	6. Surety shall not be liable to Owner or others for obligations of Contractor that are unrelated to the Contract, and the Balance of the Contract Price shall not be reduced or set off on account of any such unrelated obligations. No right of action shall accrue on this Bond to any person or entity other than Owner or its heirs, executors, administrators, or successors.
	7. Surety hereby waives notice of any change, including changes of time, to Contract or to related subcontracts, purchase orders, and other obligations.
	8. Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction in the location in which the Work or part of the Work is located, and shall be instituted within two years after Contractor Default or within two years after Contractor ceased working or within two years after Surety refuses or fails to perform its obligations under this Bond, whichever occurs first. If the provisions of this paragraph are void or prohibited by law, the minimum period of limitation available to sureties as a defense in the jurisdiction of the suit shall be applicable.
	9. Notice to Surety, Owner, or Contractor shall be mailed or delivered to the address shown on the signature page.
	10. When this Bond has been furnished to comply with a statutory requirement in the location where the Contract was to be performed, any provision in this Bond conflicting with said statutory requirement shall be deemed deleted herefrom and provisions conforming to such statutory requirement shall be deemed incorporated herein. The intent is that this Bond shall be construed as a statutory bond and not as a common law bond.
	11. Definitions.
	11.1 Balance of the Contract Price:  The total amount payable by Owner to Contractor under the Contract after all proper adjustments have been made, including allowance to Contractor of any amounts received or to be received by Owner in settlement of insurance or other Claims for damages to which Contractor is entitled, reduced by all valid and proper payments made to or on behalf of Contractor under the Contract.
	11.2 Contract:  The agreement between Owner and Contractor identified on the signature page, including all Contract Documents and changes thereto.
	11.3 Contractor Default:  Failure of Contractor, which has neither been remedied nor waived, to perform or otherwise to comply with the terms of the Contract.
	11.4 Owner Default:  Failure of Owner, which has neither been remedied nor waived, to pay Contractor as required by the Contract or to perform and complete or otherwise comply with the other terms thereof.


	0011 Payment Bond
	(Acknowledgement by principal, unless it be a corporation)
	COUNTY OF _____________________
	(Acknowledgement by principal, if a corporation)
	COUNTY OF _____________________
	-----------------------------------------------------------------------------------------------------------------------------------------
	(Acknowledgement by Surety Company)
	COUNTY OF _____________________
	1. Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors, and assigns to Owner to pay for labor, materials, and equipment furnished by Claimants for use in the performance of the Contract, which is incorporated herein by reference.
	2. With respect to Owner, this obligation shall be null and void if Contractor:
	2.1 Promptly makes payment, directly or indirectly, for all sums due Claimants, and
	2.2 Defends, indemnifies, and holds harmless Owner from all claims, demands, liens, or suits alleging non-payment by Contractor by any person or entity who furnished labor, materials, or equipment for use in the performance of the Contract, provided Owner has promptly notified Contractor and Surety (at the addresses described in Paragraph 12) of any claims, demands, liens, or suits and tendered defense of such claims, demands, liens, or suits to Contractor and Surety, and provided there is no Owner Default.

	3. With respect to Claimants, this obligation shall be null and void if Contractor promptly makes payment, directly or indirectly, for all sums due.
	4. Surety shall have no obligation to Claimants under this Bond until:
	4.1 Claimants who are employed by or have a direct contract with Contractor have given notice to Surety (at the address described in Paragraph 12) and sent a copy, or notice thereof, to Owner, stating that a claim is being made under this Bond and, with substantial accuracy, the amount of the claim.
	4.2 Claimants who do not have a direct contract with Contractor:
	1. Have furnished written notice to Contractor and sent a copy, or notice thereof, to Owner, within 90 days after having last performed labor or last furnished materials or equipment included in the claim stating, with substantial accuracy, the amount of the claim and the name of the party to whom the materials or equipment were furnished or supplied, or for whom the labor was done or performed; and
	2. Have either received a rejection in whole or in part from Contractor, or not received within 30 days of furnishing the above notice any communication from Contractor by which Contractor had indicated the claim will be paid directly or indirectly; and
	3. Not having been paid within the above 30 days, have sent a written notice to Surety (at the address described in Paragraph 12) and sent a copy, or notice thereof, to Owner, stating that a claim is being made under this Bond and enclosing a copy of the previous written notice furnished to Contractor.


	5. If a notice by a Claimant required by Paragraph 4 is provided by Owner to Contractor or to Surety, that is sufficient compliance.
	6. When a Claimant has satisfied the conditions of Paragraph 4, the Surety shall promptly and at Surety’s expense take the following actions:
	6.1 Send an answer to that Claimant, with a copy to Owner, within 45 days after receipt of the claim, stating the amounts that are undisputed and the basis for challenging any amounts that are disputed.
	6.2 Pay or arrange for payment of any undisputed amounts.

	7. Surety’s total obligation shall not exceed the amount of this Bond, and the amount of this Bond shall be credited for any payments made in good faith by Surety.
	8. Amounts owed by Owner to Contractor under the Contract shall be used for the performance of the Contract and to satisfy claims, if any, under any performance bond. By Contractor furnishing and Owner accepting this Bond, they agree that all funds earned by Contractor in the performance of the Contract are dedicated to satisfy obligations of Contractor and Surety under this Bond, subject to Owner’s priority to use the funds for the completion of the Work.
	9. Surety shall not be liable to Owner, Claimants, or others for obligations of Contractor that are unrelated to the Contract. Owner shall not be liable for payment of any costs or expenses of any Claimant under this Bond, and shall have under this Bond no obligations to make payments to, give notices on behalf of, or otherwise have obligations to Claimants under this Bond.
	10. Surety hereby waives notice of any change, including changes of time, to the Contract or to related subcontracts, purchase orders, and other obligations.
	11. No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent jurisdiction in the location in which the Work or part of the Work is located or after the expiration of one year from the date (1) on which the Claimant gave the notice required by Paragraph 4.1 or Paragraph 4.2.3, or (2) on which the last labor or service was performed by anyone or the last materials or equipment were furnished by anyone under the Contract, whichever of (1) or (2) first occurs. If the provisions of this paragraph are void or prohibited by law, the minimum period of limitation available to sureties as a defense in the jurisdiction of the suit shall be applicable.
	12. Notice to Surety, Owner, or Contractor shall be mailed or delivered to the addresses shown on the signature page. Actual receipt of notice by Surety, Owner, or Contractor, however accomplished, shall be sufficient compliance as of the date received at the address shown on the signature page.
	13. When this Bond has been furnished to comply with a statutory requirement in the location where the Contract was to be performed, any provision in this Bond conflicting with said statutory requirement shall be deemed deleted herefrom and provisions conforming to such statutory requirement shall be deemed incorporated herein. The intent is that this Bond shall be construed as a statutory Bond and not as a common law bond.
	14. Upon request of any person or entity appearing to be a potential beneficiary of this Bond, Contractor shall promptly furnish a copy of this Bond or shall permit a copy to be made.
	15. Definitions
	15.1 Claimant:  An individual or entity having a direct contract with Contractor, or with a first-tier subcontractor of Contractor, to furnish labor, materials, or equipment for use in the performance of the Contract. The intent of this Bond shall be to include without limitation in the terms “labor, materials or equipment” that part of water, gas, power, light, heat, oil, gasoline, telephone service, or rental equipment used in the Contract, architectural and engineering services required for performance of the Work of Contractor and Contractor’s subcontractors, and all other items for which a mechanic’s lien may be asserted in the jurisdiction where the labor, materials, or equipment were furnished.
	15.2 Contract:  The agreement between Owner and Contractor identified on the signature page, including all Contract Documents and changes thereto.
	15.3 Owner Default:  Failure of Owner, which has neither been remedied nor waived, to pay Contractor as required by the Contract, or to perform and complete or otherwise comply with the other terms thereof.
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